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VENDOR RANKI NG

CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
CONTRACT TIME : 300 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : NHF-398(43)

for constructing the Additional Lanes (G ade, Drainage,
Partial Base and Pave, and Bridge Culverts) on S.R #157 from
West Point to Battleground. Length 11.399 km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 08077 HASTI NGS GENERAL CONTRACTI NG | NC. $ 5,367,553.95 100. 0000%
2 20047 T & K CONSTRUCTION, L.L.C $ 5,754,894.13 107. 2163%
3 30002 ELLARD CONTR. CO., INC. & ELLARD CONSTR., | NC. $ 6,020,898.12 112.1721%
4 18024 RACON, | NC. $ 6,426,403.28 119. 7268%
5 19074 S & M EQUI PMENT CO., INC $ 6,467,205.74 120. 4870%
6 01018 APAC- ALABAMA, | NC. $ 7,545,925.69 140. 5840%
7 07003 R E. GRILLS CONSTRUCTION CO., | NC. $ 8,869,516.70 165. 2431%
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CALL ORDER . 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE
| (1) 08077 | (2) 20047 | (3) 30002
| HASTI NGS GENERAL CONTRACTI NG T & K CONSTRUCTI ON, LLC | ELLARD CONTR. & ELLARD CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | I
0010 201A000 LUVMP|  500000. 00000 500000. 00| 175000. 00000 175000. 00| 459665. 06000 459665. 06
Clearing & G ubbing (Approximtely 57 | [ |
Hect ar es) | [ |
0020 205A001 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 500. 00000 500. 00
Renmoval O Structures, Structure No. 1 | | |
0030 205A002 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 1500. 00000 1500. 00
Renmoval O Structures, Structure No. 2 | | |
0040 205A003 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 1500. 00000 1500. 00
Removal O Structures, Structure No. 3 | | |
0050 205A004 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 1500. 00000 1500. 00
Renmoval O Structures, Structure No. 4 | | |
0060 205A005 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 750. 00000 750. 00
Renmoval O Structures, Structure No. 5 | | |
0070 205A006 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 6 | | |
0080 205A007 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 2500. 00000 2500. 00
Removal O Structures, Structure No. 7 | | |
0090 205A008 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 1500. 00000 1500. 00
Renmoval O Structures, Structure No. 8 | | |
0100 205A009 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 1000. 00000 1000. 00
Removal O Structures, Structure No. 9 | | |
0110 205A010 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 3500. 00000 3500. 00
Renmoval O Structures, Structure No. 10 | | |
0120 205A011 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 1500. 00000 1500. 00
Renmoval O Structures, Structure No. 11 | | |
0130 205A012 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 1000. 00000 1000. 00
Renmoval O Structures, Structure No. 12 | | |
0140 205A013 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 500. 00000 500. 00
Renmoval O Structures, Structure No. 13 | | |
0150 205A014 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 1500. 00000 1500. 00
Renmoval O Structures, Structure No. 14 | | |
0160 205A015 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 3500. 00000 3500. 00
Renmoval O Structures, Structure No. 15 | | |
0170 205A016 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 1500. 00000 1500. 00
Renmoval O Structures, Structure No. 16 | | |
0180 205A017 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00| 1000. 00000 1000. 00
Renmoval O Structures, Structure No. 17 | | |
0190 205A018 1. 000 EACH| 4000. 00000 4000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. 18 | | |
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Crushed Aggregate Base Course, Type B,
Pl ant M xed, 150 nm Conpacted Thi ckness

CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (1) 08077 | (2) 20047 | (3) 30002
| HASTI NGS GENERAL CONTRACTING T & K CONSTRUCTI ON, LLC | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0200 205A019 1.000 EACH 4000. 00000 4000. 00| 1. 00000 1. 00| 7500. 00000 7500. 00
Removal OF Structures, Structure No. 19 | [ |
0210 205A020 1.000 EACH 4000. 00000 4000. 00| 1. 00000 1. 00| 4000. 00000 4000. 00
Removal OF Structures, Structure No. 20 | [ |
0220 205A021 1.000 EACH 4000. 00000 4000. 00| 1. 00000 1. 00| 2500. 00000 2500. 00
Rermoval of Structures, Structure No. 21 | [ |
0230 205A022 1.000 EACH 4000. 00000 4000. 00| 1. 00000 1. 00| 2500. 00000 2500. 00
Removal OF Structures, Structure No. 22 | [ |
0240 205A023 1.000 EACH 4000. 00000 4000. 00| 1. 00000 1. 00| 2000. 00000 2000. 00
Removal OF Structures, Structure No. 23 | [ |
0250 205A024 1.000 EACH 4000. 00000 4000. 00| 1. 00000 1. 00| 2500. 00000 2500. 00
Removal OF Structures, Structure No. 24 | [ |
0260 205A025 1.000 EACH 4000. 00000 4000. 00| 1. 00000 1. 00| 750. 00000 750. 00
Removal OF Structures, Structure No. 25 | [ |
0270 206C010 1190. 000 M2 | 8. 00000 9520. 00| 6. 00000 7140. 00| 6. 58000 7830. 20
Rermovi ng Concrete Driveway | [ |
0280 206D000 424.000 M | 6. 00000 2544. 00| 10. 00000 4240. 00| 16. 40000 6953. 60
Removi ng Pi pe | [ |
0290 210A000 588945. 000 M3 | 2. 00000 1177890. 00| 2.07000 1219116. 15| 2.22000 1307457. 90
Uncl assi fied Excavation | [ |
0300 210D000 25272.000 M3 | 4. 00000 101088. 00| 0. 50000 12636. 00| 1. 96000 49533. 12
Borr ow Excavati on | [ |
0310 214A000 6902. 000 M | 14. 00000 96628. 00| 13. 00000 89726. 00| 14.19000 97939. 38
Structure Excavation | [ |
0320 214B000 1983.000 M3 | 5. 00000 9915. 00| 19. 00000 37677. 00| 7.19000 14257. 77
Foundati on Backfill, Local | [ |
0330 214B001 765.000 M | 18. 50000 14152. 50| 19. 00000 14535. 00| 32. 70000 25015. 50
Foundati on Backfill, Conmmerci al | [ |
0340 224A000 200.000 M8 | 20. 00000 4000. 00| 13. 00000 2600. 00| 3. 92000 784.00
Li me Sink Excavation | [ |
0350 224B000 200.000 M8 | 18. 50000 3700. 00| 19. 00000 3800. 00| 32. 70000 6540. 00
Speci al Backfill For Lime Sink AHD #57, | [ |
#67, Or #467 | | |
0360 224D000 25.000 M8 | 200. 00000 5000. 00| 125. 00000 3125. 00| 196. 19000 4904. 75
Concrete Seal For Lime Sink | [ |
0370 301A004 900.000 M2 | 5. 00000 4500. 00| 4.12000 3708. 00| 4.78000 4302. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 100 nm Conpacted Thi ckness | [ |
0380 301A012 9690. 000 M | 0. 65000 6298. 50| 4. 42000 42829. 80| 6. 58000 63760. 20
| I I
I I I
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CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 08077 | (2) 20047 | (3) 30002
| HASTI NGS GENERAL CONTRACTING T & K CONSTRUCTI ON, LLC | ELLARD CONTR. & ELLARD CONST
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0390 401A006 9640. 000 M2 | 1. 54000 14845. 60| 1. 54000 14845. 60| 1. 54000 14845. 60
Bi t um nous Treatnent G | [ |
0400 401A014 5000. 000 M2 | 3.10000 15500. 00| 3. 10000 15500. 00| 3.10000 15500. 00
Bi t um nous Treatnent KG | [ |
0410 405A000 129.000 L | 1. 00000 129. 00| 1. 00000 129. 00| 1. 00000 129. 00
Tack Coat | [ |
0420 429A240 36. 000 MIQN| 50. 00000 1800. 00| 120. 00000 4320. 00| 85. 00000 3060. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0430 429A243 50. 000 MIQN| 50. 00000 2500. 00| 110. 00000 5500. 00| 55. 00000 2750. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0440 430B035 6000. 000 MIQN| 30. 00000 180000. 00| 17. 00000 102000. 00| 13. 78000 82680. 00
Aggregate Surfacing (ALDOT #467, #410 | [ |
Modi fied, O #57) | [ |
0450 502A000 226809. 000 KG | 1. 25000 283511. 25| 1. 10000 249489. 90| 1. 44000 326604. 96
St eel Rei nforcenent | | |
0460 524B011 1890. 000 M3 | 280. 00000 529200. 00| 300. 00000 567000. 00| 322. 00000 608580. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0470 530A001 1494.000 M | 60. 00000 89640. 00| 65. 00000 97110. 00| 78. 74000 117637. 56
450 nm Roadway Pipe (Cass 3 RC.) | [ |
0480 530A002 240.000 M | 90. 00000 21600. 00| 86. 00000 20640. 00| 111. 55000 26772.00
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0490 530A003 259.000 M | 144. 00000 37296. 00| 120. 00000 31080. 00| 157. 48000 40787. 32
750 mm Roadway Pipe (Class 3 R C.) | [ |
0500 530A004 51.000 M | 180. 00000 9180. 00| 160. 00000 8160. 00| 203. 41000 10373.91
900 mm Roadway Pipe (Class 3 R C.) | [ |
0510 530A005 44.000 M | 210. 00000 9240. 00| 196. 00000 8624. 00| 249. 34000 10970. 96
1050 mm Roadway Pipe (Class 3 R C.) | [ |
0520 530A006 57.000 M | 300. 00000 17100. 00| 229. 00000 13053. 00| 305. 11000 17391. 27
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0530 530A012 41.000 M | 80. 00000 3280. 00| 73. 00000 2993. 00| 85. 30000 3497. 30
450 nm Roadway Pipe (Cass 4 RC.) | [ |
0540 530A013 68.000 M | 100. 00000 6800. 00| 100. 00000 6800. 00| 124. 67000 8477.56
600 mMm Roadway Pipe (Class 4 RC.) | [ |
0550 530A014 54.000 M | 140. 00000 7560. 00| 128. 00000 6912. 00| 170. 60000 9212. 40
750 mm Roadway Pipe (Class 4 RC.) | [ |
0560 530A015 47.000 M | 200. 00000 9400. 00| 175. 00000 8225. 00| 213. 25000 10022. 75
| | |

900 mm Roadway Pipe (Class 4 R C.)
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CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 08077 | (2) 20047 | (3) 30002
| HASTI NGS GENERAL CONTRACTING T & K CONSTRUCTI ON, LLC | ELLARD CONTR. & ELLARD CONST
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0570 530A016 29.000 M | 300. 00000 8700. 00| 208. 00000 6032. 00| 298. 55000 8657. 95
1050 mm Roadway Pipe (Class 4 R C.) | [ |
0580 530A019 46.000 M | 450. 00000 20700. 00| 410. 00000 18860. 00| 452. 75000 20826. 50
1500 mm Roadway Pipe (Class 4 R C.) | [ |
0590 530A024 40.000 M | 160. 00000 6400. 00| 115. 00000 4600. 00| 147. 64000 5905. 60
600 mMm Roadway Pipe (Class 5 R C.) | [ |
0600 530A025 46.000 M | 200. 00000 9200. 00| 170. 00000 7820. 00| 203. 41000 9356. 86
750 mm Roadway Pipe (Class 5 R C.) | [ |
0610 530A026 47.000 M | 260. 00000 12220. 00| 210. 00000 9870. 00| 246. 06000 11564. 82
900 mMm Roadway Pipe (Class 5 R C.) | [ |
0620 530A101 39.000 M | 80. 00000 3120. 00| 70. 00000 2730. 00| 82. 02000 3198. 78
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0630 530A102 7.000 M | 100. 00000 700. 00| 85. 00000 595. 00| 114. 83000 803. 81
600 nm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0640 530A106 9.000 M | 320. 00000 2880. 00| 240. 00000 2160. 00| 301. 83000 2716. 47
1200 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0650 530A201 35.000 M | 130. 00000 4550. 00| 120. 00000 4200. 00| 78. 74000 2755. 90
450 mm Roadway Pipe (2.0 nm Wall | | |
Thickness C.C.S.P.1.) | [ |
0660 530A800 2.000 M | 120. 00000 240. 00| 100. 00000 200. 00| 68. 90000 137. 80
375 nm Roadway Pipe (2.0 mm Val | | [ |
Thickness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi r ed) | [ |
0670 530B000 52.000 M | 80. 00000 4160. 00| 70. 00000 3640. 00| 95. 14000 4947. 28
460 mm Span X 280 mm Ri se Roadway Pipe | [ |
(dass 3 RC) | | |
0680 535A001 299.000 M | 45. 00000 13455. 00| 60. 00000 17940. 00| 65. 62000 19620. 38
450 mm Si de Drain Pipe | | |
0690 535A002 98.000 M | 89. 00000 8722. 00| 82. 00000 8036. 00| 87. 76000 8600. 48
600 mm Side Drain Pipe | | |
0700 535A003 26.000 M | 135. 00000 3510. 00| 100. 00000 2600. 00| 118. 11000 3070. 86
750 mm Side Drain Pipe | | |
0710 535A089 20.000 M | 260. 00000 5200. 00| 220. 00000 4400. 00| 278. 87000 5577. 40
1200 nm Side Drain Pipe (Class 3 RC) | | |
0720 535A651 144.000 M | 60. 00000 8640. 00| 65. 00000 9360. 00| 65. 62000 9449. 28
450 mm Si de Drain Pipe (Tenporary) | | |
0730 600A000 LUMP| 250000. 00000 250000. 00| 485623. 00000 485623. 00| 10000. 00000 10000. 00
I I I

Mobi i zati on
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CALL ORDER : 003 CONTRACT 1D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 01
SET- ASI DE :

| (1) 08077 | (2) 20047 | (3) 30002

| HASTI NGS GENERAL CONTRACTI NG| T & K CONSTRUCTI ON, LLC | ELLARD CONTR & ELLARD CONST
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0740 601A000 1. 000 EACH| 8000. 00000 8000.00]  10000. 00000 10000. 00|  13000. 00000 13000. 00

Furni shing Base, Soil And Structure |
Laboratories |

1200 nm Roadway Pi pe End Treatnent,
Class 1

I
| |
0750 602A000 125. 000 EACH| 100. 00000 12500. 00| 75. 00000 9375. 00| 130. 00000 16250. 00
Ri ght O Way Markers | | |
0760 602B000 4.000 EACH 150. 00000 600. 00| 100. 00000 400. 00| 130. 00000 520. 00
Land Survey Markers | | |
0770 603A002 1. 000 EACH| 20000. 00000 20000. 00| 1. 00000 1. 00| 30000. 00000 30000. 00
Furni shing Type 3 Field Ofice | [ |
0780 605B000 8.000 EACH 400. 00000 3200. 00| 150. 00000 1200. 00| 300. 00000 2400. 00
Special Underdrain CQutlet, Type A | | |
0790 606A000 2000.000 M | 6. 00000 12000. 00| 7.00000 14000. 00| 33. 63000 67260. 00
150 mm Underdrai n Pipe | | |
0800 610C001 2909. 000 Mraon| 18. 00000 52362. 00| 16. 50000 47998. 50| 23. 15000 67343. 35
Loose Riprap, Cass 2 | | |
0810 610C002 75.000 MION| 28. 50000 2137. 50| 16. 50000 1237. 50| 24. 25000 1818. 75
Loose Riprap, Cass 3 | | |
0820 610D000 2224.000 M2 | 4. 00000 8896. 00| 2. 39000 5315. 36| 3. 89000 8651. 36
Filter Bl anket | [ |
0830 614A000 801.000 M8 | 170. 00000 136170. 00| 255. 00000 204255. 00| 195. 50000 156595. 50
Sl ope Pavi ng | [ |
0840 618B003 345.000 M2 | 220. 00000 75900. 00| 25. 00000 8625. 00| 45. 00000 15525. 00
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |
0850 619A002 36.000 EACH| 450. 00000 16200. 00| 400. 00000 14400. 00| 517. 50000 18630. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0860 619A003 12. 000 EACH| 600. 00000 7200. 00| 475. 00000 5700. 00| 690. 00000 8280. 00
600 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0870 619A004 10. 000 EACH 600. 00000 6000. 00| 700. 00000 7000. 00| 690. 00000 6900. 00
750 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0880 619A005 4.000 EACH 650. 00000 2600. 00| 850. 00000 3400. 00| 747.50000 2990. 00
900 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0890 619A006 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1150. 00000 2300. 00
1050 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0900 619A007 1. 000 EACH| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 1150. 00000 1150. 00
I I I
| | |
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CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 08077 | (2) 20047 | (3) 30002
| HASTI NGS GENERAL CONTRACTING T & K CONSTRUCTI ON, LLC | ELLARD CONTR. & ELLARD CONST

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0910 619A009 1.000 EACH 1500. 00000 1500. 00| 3000. 00000 3000. 00| 1725. 00000 1725. 00
1500 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |

0920 619A101 45.000 EACH| 450. 00000 20250. 00| 375. 00000 16875. 00| 517. 50000 23287.50
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |

0930 619A102 14. 000 EACH 600. 00000 8400. 00| 500. 00000 7000. 00| 690. 00000 9660. 00
600 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0940 619A103 2.000 EACH 600. 00000 1200. 00| 700. 00000 1400. 00| 690. 00000 1380. 00
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0950 619A106 2.000 EACH 1000. 00000 2000. 00| 1800. 00000 3600. 00| 1150. 00000 2300. 00
1200 nm Side Drain Pipe End Treatment, | [ |
Class 1 | | |

0960 619B015 1.000 EACH 500. 00000 500. 00| 600. 00000 600. 00| 575. 00000 575. 00
460 mm Span, 280 nm Ri se Roadway Pi pe | | |
End Treatnment, Cass 1 | [ |

0970 620A000 5.000 M3 | 600. 00000 3000. 00| 1050. 00000 5250. 00| 690. 00000 3450. 00
M nor Structure Concrete | [ |

0980 621A000 20. 000 EACH| 1400. 00000 28000. 00| 1750. 00000 35000. 00| 1610. 00000 32200. 00
Junction Boxes, Type 1, 1P O 5 | [ |

0990 621A001 4.000 EACH| 1800. 00000 7200. 00| 2000. 00000 8000. 00| 1610. 00000 6440. 00
Junction Boxes, Type 1, 2P O 5 | [ |

1000 621A004 1.000 EACH 1600. 00000 1600. 00| 3000. 00000 3000. 00| 1840. 00000 1840. 00
Junction Boxes, Type 4 | [ |

1010 621A010 4.000 EACH| 1800. 00000 7200. 00| 2500. 00000 10000. 00| 2070. 00000 8280. 00
Junction Boxes, Type 3 | [ |

1020 621A016 12. 000 EACH 1800. 00000 21600. 00| 2500. 00000 30000. 00| 2070. 00000 24840. 00
Junction Boxes, Type 4, 1P O 5 | [ |

1030 621A017 6. 000 EACH| 1800. 00000 10800. 00| 3000. 00000 18000. 00| 2070. 00000 12420. 00
Junction Boxes, Type 4, 2P O 5 | [ |

1040 621A022 2.000 EACH 2000. 00000 4000. 00| 2500. 00000 5000. 00| 2300. 00000 4600. 00
Juncti on Boxes, Type 1 (Modified) | [ |

1050 621A034 1.000 EACH 3000. 00000 3000. 00| 4000. 00000 4000. 00| 3450. 00000 3450. 00
Juncti on Boxes, Type 4 (Modified) | [ |

1060 621B000 14. 000 EACH 1200. 00000 16800. 00| 500. 00000 7000. 00| 1380. 00000 19320. 00
Junction Box Units, Type 1, 1P O 5 | [ |

1070 621B001 4.000 EACH| 400. 00000 1600. 00| 600. 00000 2400. 00| 460. 00000 1840. 00
Junction Box Units, Type 1, 2P Or 5 | [ |

1080 621B004 1.000 EACH 400. 00000 400. 00| 1000. 00000 1000. 00| 460. 00000 460. 00

| |

Junction Box Units, Type 4 |
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CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 08077 | (2) 20047 | (3) 30002
| HASTI NGS GENERAL CONTRACTING T & K CONSTRUCTI ON, LLC | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1090 621B013 11. 000 EACH 400. 00000 4400. 00| 800. 00000 8800. 00| 460. 00000 5060. 00
Junction Box Units, Type 4, 1P O 5 | [ |
1100 621B019 8.000 EACH| 400. 00000 3200. 00| 800. 00000 6400. 00| 460. 00000 3680. 00
Junction Box Units, Type 4, 2P Or 5 | [ |
1110 621B025 1.000 EACH 400. 00000 400. 00| 1000. 00000 1000. 00| 600. 00000 600. 00
Junction Box Units, Type 4 (Modified) | [ |
1120 621B034 2.000 EACH 400. 00000 800. 00| 800. 00000 1600. 00| 500. 00000 1000. 00
Junction Box Units, Type 1 (Modified) | [ |
1130 6210019 1.000 EACH 1800. 00000 1800. 00| 2000. 00000 2000. 00| 2600. 00000 2600. 00
Inlets, Type X | [ |
1140 6210020 49. 000 EACH| 1400. 00000 68600. 00| 1400. 00000 68600. 00| 1720. 00000 84280. 00
Inlets, Type Y | [ |
1150 621D019 55. 000 EACH| 200. 00000 11000. 00| 400. 00000 22000. 00| 400. 00000 22000. 00
Inlet Units, Type Y | [ |
1160 641A049 2460.000 M | 21. 00000 51660. 00| 40. 75000 100245. 00| 40. 78000 100318. 80
152.4 MIlineter P.V.C. Water Main Laid | [ |
1170 641A052 2230.000 M | 27. 00000 60210. 00| 42. 75000 95332. 50| 42.78000 95399. 40
203.2 MIlimeter P.V.C. Water Main Laid | [ |
1180 641A064 8535.000 M | 10. 00000 85350. 00| 57. 50000 490762. 50| 57. 51000 490847. 85
304.8 MIlimeter P.V.C. Water Main Laid | [ |
1190 642A000 8.000 EACH| 1000. 00000 8000. 00| 2000. 00000 16000. 00| 2000. 00000 16000. 00
Fire Hydrant Reset | | |
1200 643A000 61. 000 EACH| 250. 00000 15250. 00| 400. 00000 24400. 00| 400. 00000 24400. 00
Water Meters Reset | | |
1210 643B000 47.000 EACH| 40. 00000 1880. 00| 60. 00000 2820. 00| 60. 00000 2820. 00
Val ve Boxes Reset | | |
1220 649A033 135.000 M | 15. 00000 2025. 00| 357. 00000 48195. 00| 358. 10000 48343. 50
406.4 M Ilinmeter Encasenent Pipe, Type | [ |
2 Installation | [ |
1230 649A036 145.000 M | 18. 00000 2610. 00| 401. 00000 58145. 00| 401. 11000 58160. 95
609.6 M| limeter Encasenment Pipe, Type | [ |
2 Installation | | |
1240 650A000 1572.000 M3 | 3. 00000 4716. 00| 0. 50000 786. 00| 2.03000 3191. 16
Topsoi | | [ |
1250 650B000 32428.000 M3 | 2. 00000 64856. 00| 2. 60000 84312. 80| 1. 96000 63558. 88
Topsoi | From St ockpil es | [ |
1260 652A050 22.000 HA | 1483. 00000 32626. 00| 1060. 00000 23320. 00| 1750. 00000 38500. 00
Seeding (M x 1A) | [ |
1270 652A053 8.000 HA | 1483. 00000 11864. 00| 1060. 00000 8480. 00| 1750. 00000 14000. 00
Seeding (M x 1E) | [ |
1280 652B050 22.000 HA | 1297. 00000 28534. 00| 795. 00000 17490. 00| 1000. 00000 22000. 00
| | |

Tenporary Seeding (M x 1AT)
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Traffic Control Markings, Cass 1, Type
A

CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 08077 | (2) 20047 | (3) 30002
| HASTI NGS GENERAL CONTRACTING T & K CONSTRUCTI ON, LLC | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1290 6520000 44.000 HA | 111. 00000 4884. 00| 92. 75000 4081. 00| 75. 00000 3300. 00
Mowi ng | I I
1300 652D050 22.000 HA | 1483. 00000 32626. 00| 1457. 50000 32065. 00| 1500. 00000 33000. 00
Seeding In Stubble (Mx 1A) | [ |
1310 654A000 1811. 000 M2 | 4.20000 7606. 20| 3. 18000 5758. 98| 3. 00000 5433. 00
Sol i d Soddi ng | | |
1320 656A000 44.000 HA | 741. 00000 32604. 00| 1033. 50000 45474. 00| 1000. 00000 44000. 00
Mul ching, Cass A Type 1 | [ |
1330 656A001 8.000 HA | 988. 00000 7904. 00| 1563. 50000 12508. 00| 1250. 00000 10000. 00
Mul ching, Cass A Type 2 | [ |
1340 658A001 4.000 HA | 2718. 00000 10872. 00| 2650. 00000 10600. 00| 3000. 00000 12000. 00
Hydr o- Seedi ng & Mul ching (M x 1E) | [ |
1350 659A000 5000. 000 M2 | 2. 00000 10000. 00| 2. 02000 10100. 00| 1. 10000 5500. 00
Erosion Control Netting, Class A | [ |
1360 659A001 5000. 000 M | 2. 00000 10000. 00| 2. 02000 10100. 00| 1. 10000 5500. 00
Erosion Control Netting, Class B | [ |
1370 659A002 43794.000 M2 | 7.10000 310937. 40| 7.16000 313565. 04| 5. 72000 250501. 68
Erosion Control Netting, Cass Cl | [ |
1380 665A000 25.000 HA | 927. 00000 23175. 00| 795. 00000 19875. 00| 1000. 00000 25000. 00
Tenporary Seedi ng | [ |
1390 665B000 25.000 HA | 865. 00000 21625. 00| 795. 00000 19875. 00| 1000. 00000 25000. 00
Tenporary Ml chi ng | [ |
1400 665F000 200. 000 EACH 8. 00000 1600. 00| 4. 00000 800. 00| 5. 00000 1000. 00
Hay Bal es | | |
1410 665H001 6. 000 EACH| 800. 00000 4800. 00| 150. 00000 900. 00| 375. 00000 2250. 00
Er osi on Control Check Dams, Type 2 | [ |
1420 6653000 7655.000 M | 5. 00000 38275. 00| 2.50000 19137. 50| 11. 48000 87879. 40
Silt Fence, Type A | [ |
1430 665K000 300.000 MB | 10. 00000 3000. 00| 5. 00000 1500. 00| 4.58000 1374. 00
Dr ai nage Sunp Excavation | [
1440 666A001 34.000 HA | 86. 00000 2924. 00| 100. 00000 3400. 00| 75. 00000 2550. 00
Pest Control Treatnent | |
1450 680A000 LUWP|  129000. 00000 129000. 00| 100000. 00000 100000. 00| 88000. 00000 88000. 00
Engi neering Controls | [ |
1460 701A012 2.000 KM | 400. 00000 800. 00| 311. 00000 622. 00| 311. 00000 622. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
1470 7010001 2.000 KM | 400. 00000 800. 00| 311. 00000 622. 00| 311. 00000 622. 00
Solid Tenporary Traffic Stripe | [ |
1480 703A000 67.000 M2 | 1. 00000 67. 00| 14. 00000 938. 00| 14. 00000 938. 00
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 003 -10
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (1) 08077 | (2) 20047 | (3) 30002
| HASTI NGS GENERAL CONTRACTING T & K CONSTRUCTI ON, LLC | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1490 703D001 67.000 M2 | 80. 00000 5360. 00| 14. 00000 938. 00| 14. 00000 938. 00
Tenporary Traffic Control Markings | [ |
1500 710A091 7.000 M2 | 180. 00000 1260. 00| 160. 00000 1120. 00| 190. 00000 1330. 00
Class 4, Alum num Fl at Sign Panels | [ |
2.032 mm Thi ckness (Type 111 or IV | | |
Backgr ound) | [ |
1510 710B001 40.000 M | 15. 00000 600. 00| 26. 00000 1040. 00| 26. 25000 1050. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1520 726A000 70.000 M | 110. 00000 7700. 00| 80. 00000 5600. 00| 114. 83000 8038. 10
Portabl e Concrete Safety Barriers, Type | | |
6 | | |
1530 740B000 135.000 M2 | 85. 00000 11475. 00| 85. 00000 11475. 00| 93. 70000 12649. 50
Construction Signs | [ |
1540 740D000 1018. 000 EACH| 32. 00000 32576. 00| 41. 00000 41738. 00| 42.10000 42857. 80
Channel i zi ng Druns | [ |
1550 740F002 176. 000 EACH| 200. 00000 35200. 00| 190. 00000 33440. 00| 205. 30000 36132. 80
Barri cades, Type 111 | [ |
1560 7401 005 168. 000 EACH| 79. 00000 13272. 00| 547. 00000 91896. 00| 578. 95000 97263. 60
Warni ng Lights, Type B (Detachabl e Head) | [ |
1570 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | [ |
To $ 398000. 00) | [ |
1580 999 000 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00| 0. 80000 4800. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 5,367,553. 95| $ 5,754,894. 13| $ 6,020,898.12
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 5,367,553. 95| $ 5,754,894. 13| $ 6,020,898.12
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CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT ;01
SET- ASI DE :
| (4) 18024 | (5) 19074 | (6) 01018
| RACON, | NC. | S & M EQUI PMENT CO., |NC | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 201A000 LUWP|  250000. 00000 250000. 00| 245000. 00000 245000. 00| 208890. 45000 208890. 45
Clearing & Gubbing (Approxinmately 57 | | |
Hect ar es) | [ |
0020 205A001 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 1 | [ |
0030 205A002 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 2 | [ |
0040 205A003 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 3 | [ |
0050 205A004 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 4 | [ |
0060 205A005 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 5 | [ |
0070 205A006 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 6 | [ |
0080 205A007 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 7 | [ |
0090 205A008 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 8 | [ |
0100 205A009 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 9 | [ |
0110 205A010 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 10 | [ |
0120 205A011 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 11 | [ |
0130 205A012 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 12 | [ |
0140 205A013 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 13 | [ |
0150 205A014 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 14 | [ |
0160 205A015 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 15 | [ |
0170 205A016 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 16 | [ |
0180 205A017 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 17 | [ |
0190 205A018 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
| I

Renmoval O

Structures,

Structure No. 18 |
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Crushed Aggregate Base Course, Type B,
Pl ant M xed, 150 nm Conpacted Thi ckness

CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (4) 18024 | (5) 19074 | (6) 01018
| RACON, | NC. | S & M EQUI PMENT CO., |INC. | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0200 205A019 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 19 | [ |
0210 205A020 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 20 | [ |
0220 205A021 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Rermoval of Structures, Structure No. 21 | [ |
0230 205A022 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 22 | [ |
0240 205A023 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 23 | [ |
0250 205A024 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 24 | [ |
0260 205A025 1.000 EACH 1. 00000 1. 00| 3750. 00000 3750. 00| 1. 00000 1.00
Removal OF Structures, Structure No. 25 | [ |
0270 206C010 1190. 000 M2 | 6. 00000 7140. 00| 3. 45000 4105. 50| 1. 81000 2153. 90
Rermovi ng Concrete Driveway | [ |
0280 206D000 424.000 M | 17.28000 7326. 72| 11. 32000 4799. 68| 13. 34000 5656. 16
Removi ng Pi pe | [ |
0290 210A000 588945. 000 M3 | 3. 00000 1766835. 00| 1. 95000 1148442. 75| 3. 66000 2155538. 70
Uncl assi fied Excavation | [ |
0300 210D000 25272.000 M3 | 0. 01000 252. 72| 3. 20000 80870. 40| 7.57000 191309. 04
Borr ow Excavati on | [ |
0310 214A000 6902. 000 M | 12. 00000 82824. 00| 14. 15000 97663. 30| 5. 61000 38720. 22
Structure Excavation | [ |
0320 214B000 1983.000 M3 | 2. 00000 3966. 00| 7. 48000 14832. 84| 3. 05000 6048. 15
Foundati on Backfill, Local | [ |
0330 214B001 765.000 M | 32. 00000 24480. 00| 24. 00000 18360. 00| 18. 03000 13792. 95
Foundati on Backfill, Conmmerci al | [ |
0340 224A000 200.000 M8 | 6. 55000 1310. 00| 9. 00000 1800. 00| 6. 61000 1322. 00
Li me Sink Excavation | [ |
0350 224B000 200.000 M8 | 20. 00000 4000. 00| 23. 25000 4650. 00| 23. 82000 4764. 00
Speci al Backfill For Lime Sink AHD #57, | [ |
#67, Or #467 | | |
0360 224D000 25.000 M8 | 100. 00000 2500. 00| 175. 00000 4375. 00| 165. 45000 4136. 25
Concrete Seal For Lime Sink | [ |
0370 301A004 900.000 M2 | 4. 00000 3600. 00| 2.99000 2691. 00| 5. 24000 4716. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 100 nm Conpacted Thi ckness | [ |
0380 301A012 9690. 000 M | 4. 50000 43605. 00| 4. 48000 43411. 20| 4. 76000 46124. 40
| I I
I I I
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CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 18024 | (5) 19074 | (6) 01018
| RACON, | NC. | S & M EQUI PMENT CO., |INC. | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0390 401A006 9640. 000 M2 | 1. 63000 15713. 20| 1. 74000 16773. 60| 2.22000 21400. 80
Bi t um nous Treatnent G | [ |
0400 401A014 5000. 000 M2 | 3. 28000 16400. 00| 3. 50000 17500. 00| 2.42000 12100. 00
Bi t um nous Treatnent KG | [ |
0410 405A000 129.000 L | 1. 00000 129. 00| 0. 45000 58. 05| 0. 40000 51. 60
Tack Coat | [ |
0420 429A240 36. 000 MIQN| 100. 00000 3600. 00| 44, 00000 1584. 00| 134. 98000 4859. 28
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0430 429A243 50. 000 MIQN| 100. 00000 5000. 00| 75. 00000 3750. 00| 102. 40000 5120. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0440 430B035 6000. 000 MIQN| 14. 03000 84180. 00| 11. 00000 66000. 00| 12. 43000 74580. 00
Aggregate Surfacing (ALDOT #467, #410 | [ |
Modi fied, O #57) | [ |
0450 502A000 226809. 000 KG | 1. 26000 285779. 34| 1. 38000 312996. 42| 0. 96000 217736. 64
St eel Rei nforcenent | | |
0460 524B011 1890. 000 M3 | 302. 40000 571536. 00| 395. 00000 746550. 00| 285. 42000 539443. 80
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0470 530A001 1494.000 M | 71. 23000 106417. 62| 77.95000 116457. 30| 82. 57000 123359. 58
450 nm Roadway Pipe (Cass 3 RC.) | [ |
0480 530A002 240.000 M | 96. 82000 23236. 80| 98. 75000 23700. 00| 100. 40000 24096. 00
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0490 530A003 259.000 M | 129. 64000 33576. 76| 129. 00000 33411. 00| 136. 11000 35252. 49
750 mm Roadway Pipe (Class 3 R C.) | [ |
0500 530A004 51.000 M | 165. 95000 8463. 45| 166. 00000 8466. 00| 177.91000 9073. 41
900 mm Roadway Pipe (Class 3 R C.) | [ |
0510 530A005 44.000 M | 204. 38000 8992. 72| 204. 00000 8976. 00| 221. 28000 9736. 32
1050 mm Roadway Pipe (Class 3 R C.) | [ |
0520 530A006 57.000 M | 254. 68000 14516. 76| 233. 00000 13281. 00| 256. 44000 14617. 08
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0530 530A012 41.000 M | 77. 74000 3187. 34| 88. 00000 3608. 00| 85. 45000 3503. 45
450 nm Roadway Pipe (Cass 4 RC.) | [ |
0540 530A013 68.000 M | 105. 86000 7198. 48| 118. 00000 8024. 00| 117. 01000 7956. 68
600 mMm Roadway Pipe (Class 4 RC.) | [ |
0550 530A014 54.000 M | 142. 00000 7668. 00| 151. 00000 8154. 00| 142. 10000 7673. 40
750 mm Roadway Pipe (Class 4 RC.) | [ |
0560 530A015 47.000 M | 174. 43000 8198. 21| 176. 00000 8272. 00| 187. 26000 8801. 22
| | |

900 mm Roadway Pipe (Class 4 R C.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 003 -14
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 18024 | (5) 19074 | (6) 01018
| RACON, | NC. | S & M EQUI PMENT CO., |INC. | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0570 530A016 29.000 M | 259. 68000 7530. 72| 255. 00000 7395. 00| 276. 49000 8018. 21
1050 mm Roadway Pipe (Class 4 R C.) | [ |
0580 530A019 46.000 M | 403. 51000 18561. 46| 412. 00000 18952. 00| 426. 36000 19612. 56
1500 mm Roadway Pipe (Class 4 R C.) | [ |
0590 530A024 40.000 M | 131. 48000 5259. 20| 157. 00000 6280. 00| 139. 15000 5566. 00
600 mMm Roadway Pipe (Class 5 R C.) | [ |
0600 530A025 46.000 M | 177. 49000 8164. 54| 202. 00000 9292. 00| 197. 13000 9067. 98
750 mm Roadway Pipe (Class 5 R C.) | [ |
0610 530A026 47.000 M | 214.56000 10084. 32| 238. 00000 11186. 00| 235. 81000 11083. 07
900 mMm Roadway Pipe (Class 5 R C.) | [ |
0620 530A101 39.000 M | 133. 38000 5201. 82| 85. 00000 3315. 00| 101. 80000 3970. 20
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0630 530A102 7.000 M | 156. 20000 1093. 40| 110. 00000 770. 00| 238. 30000 1668. 10
600 nm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0640 530A106 9.000 M | 294. 83000 2653. 47| 262. 00000 2358. 00| 383. 33000 3449. 97
1200 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0650 530A201 35.000 M | 76. 44000 2675. 40| 77.00000 2695. 00| 98. 94000 3462. 90
450 mm Roadway Pipe (2.0 nm Wall | | |
Thickness C.C.S.P.1.) | [ |
0660 530A800 2.000 M | 100. 89000 201. 78| 97. 00000 194. 00| 158. 51000 317.02
375 nm Roadway Pipe (2.0 mm Val | | [ |
Thickness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi r ed) | [ |
0670 530B000 52.000 M | 88. 74000 4614. 48| 117. 00000 6084. 00| 108. 63000 5648. 76
460 mm Span X 280 mm Ri se Roadway Pipe | [ |
(dass 3 RC) | | |
0680 535A001 299.000 M | 54. 62000 16331. 38| 78. 00000 23322. 00| 85. 88000 25678. 12
450 mm Si de Drain Pipe | | |
0690 535A002 98.000 M | 70. 16000 6875. 68| 98. 00000 9604. 00| 93. 73000 9185. 54
600 mm Side Drain Pipe | | |
0700 535A003 26.000 M | 96. 63000 2512. 38| 140. 00000 3640. 00| 131. 18000 3410. 68
750 mm Side Drain Pipe | | |
0710 535A089 20.000 M | 248. 15000 4963. 00| 275. 00000 5500. 00| 306. 01000 6120. 20
1200 nm Side Drain Pipe (Class 3 RC) | | |
0720 535A651 144.000 M | 59. 54000 8573. 76| 100. 00000 14400. 00| 64. 87000 9341. 28
450 mm Si de Drain Pipe (Tenporary) | | |
0730 600A000 LUMP| 308875. 00000 308875. 00| 369690. 00000 369690. 00| 451896. 02000 451896. 02
I I I

Mobi i zati on
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1200 nm Roadway Pi pe End Treatnent,
Class 1

CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 18024 | (5) 19074 | (6) 01018
| RACON, | NC. | S & M EQUI PMENT CO., | NC. | APAC- ALABAMA, | NC,
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0740 601A000 1.000 EACH 3000. 00000 3000. 00| 26500. 00000 26500. 00| 4619. 15000 4619. 15
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0750 602A000 125. 000 EACH| 78. 56000 9820. 00| 62. 00000 7750. 00| 134.51000 16813. 75
Ri ght O Way Markers | | |
0760 602B000 4.000 EACH 84. 54000 338. 16| 75. 00000 300. 00| 134. 31000 537. 24
Land Survey Markers | | |
0770 603A002 1. 000 EACH| 25000. 00000 25000. 00| 42500. 00000 42500. 00| 21961. 88000 21961. 88
Furni shing Type 3 Field Ofice | [ |
0780 605B000 8.000 EACH 495. 00000 3960. 00| 275. 00000 2200. 00| 540. 56000 4324. 48
Special Underdrain CQutlet, Type A | | |
0790 606A000 2000.000 M | 22. 32000 44640. 00| 36. 00000 72000. 00| 19. 81000 39620. 00
150 mm Underdrai n Pipe | | |
0800 610C001 2909. 000 Mraon| 20. 97000 61001. 73| 18. 10000 52652. 90| 17. 28000 50267. 52
Loose Riprap, Cass 2 | | |
0810 610C002 75.000 MION| 25. 21000 1890. 75| 19. 00000 1425. 00| 20. 63000 1547. 25
Loose Riprap, Cass 3 | | |
0820 610D000 2224.000 M2 | 1. 89000 4203. 36| 3. 20000 7116. 80| 2.90000 6449. 60
Filter Bl anket | [ |
0830 614A000 801.000 M8 | 301. 88000 241805. 88| 313. 00000 250713. 00| 299. 48000 239883. 48
Sl ope Pavi ng | [ |
0840 618B003 345.000 M2 | 45. 52000 15704. 40| 39. 60000 13662. 00| 45. 16000 15580. 20
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |
0850 619A002 36.000 EACH| 630. 00000 22680. 00| 620. 00000 22320. 00| 532. 80000 19180. 80
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0860 619A003 12. 000 EACH| 656. 25000 7875. 00| 675. 00000 8100. 00| 497. 43000 5969. 16
600 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0870 619A004 10. 000 EACH 682. 50000 6825. 00| 715. 00000 7150. 00| 838. 62000 8386. 20
750 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0880 619A005 4.000 EACH 708. 75000 2835. 00| 742. 00000 2968. 00| 1436. 70000 5746. 80
900 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0890 619A006 2.000 EACH 840. 00000 1680. 00| 880. 00000 1760. 00| 1666. 49000 3332.98
1050 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0900 619A007 1. 000 EACH| 1260. 00000 1260. 00| 1340. 00000 1340. 00| 2434. 04000 2434. 04
I I I
| | |
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 18024 | (5) 19074 | (6) 01018
| RACON, | NC. | S & M EQUI PMENT CO., |INC. | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

0910 619A009 1.000 EACH 1680. 00000 1680. 00| 1800. 00000 1800. 00| 4171. 28000 4171. 28
1500 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |

0920 619A101 45.000 EACH| 630. 00000 28350. 00| 650. 00000 29250. 00| 723. 17000 32542. 65
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |

0930 619A102 14. 000 EACH 735. 00000 10290. 00| 775. 00000 10850. 00| 847. 42000 11863. 88
600 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0940 619A103 2.000 EACH 840. 00000 1680. 00| 900. 00000 1800. 00| 1143. 09000 2286. 18
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0950 619A106 2.000 EACH 1155. 00000 2310. 00| 1250. 00000 2500. 00| 1994. 15000 3988. 30
1200 nm Side Drain Pipe End Treatment, | [ |
Class 1 | | |

0960 619B015 1.000 EACH 840. 00000 840. 00| 880. 00000 880. 00| 671. 28000 671.28
460 mm Span, 280 nm Ri se Roadway Pi pe | | |
End Treatnment, Cass 1 | [ |

0970 620A000 5.000 M3 | 787.50000 3937. 50| 875. 00000 4375. 00| 781. 25000 3906. 25
M nor Structure Concrete | [ |

0980 621A000 20. 000 EACH| 2152. 50000 43050. 00| 2500. 00000 50000. 00| 2135. 42000 42708. 40
Junction Boxes, Type 1, 1P O 5 | [ |

0990 621A001 4.000 EACH| 2257. 50000 9030. 00| 3640. 00000 14560. 00| 2239. 58000 8958. 32
Junction Boxes, Type 1, 2P O 5 | [ |

1000 621A004 1.000 EACH 2887. 50000 2887. 50| 5250. 00000 5250. 00| 2864. 58000 2864. 58
Junction Boxes, Type 4 | [ |

1010 621A010 4.000 EACH| 2572. 50000 10290. 00| 3900. 00000 15600. 00| 2552. 08000 10208. 32
Junction Boxes, Type 3 | [ |

1020 621A016 12. 000 EACH 2887. 50000 34650. 00| 4400. 00000 52800. 00| 2864. 58000 34374. 96
Junction Boxes, Type 4, 1P O 5 | [ |

1030 621A017 6. 000 EACH| 3150. 00000 18900. 00| 5600. 00000 33600. 00| 3125. 00000 18750. 00
Junction Boxes, Type 4, 2P O 5 | [ |

1040 621A022 2.000 EACH 2520. 00000 5040. 00| 2875. 00000 5750. 00| 2500. 00000 5000. 00
Juncti on Boxes, Type 1 (Modified) | [ |

1050 621A034 1.000 EACH 3255. 00000 3255. 00| 5000. 00000 5000. 00| 3229. 17000 3229. 17
Juncti on Boxes, Type 4 (Modified) | [ |

1060 621B000 14. 000 EACH 708. 75000 9922. 50| 560. 00000 7840. 00| 703. 13000 9843. 82
Junction Box Units, Type 1, 1P O 5 | [ |

1070 621B001 4.000 EACH| 840. 00000 3360. 00| 840. 00000 3360. 00| 833. 33000 3333.32
Junction Box Units, Type 1, 2P Or 5 | [ |

1080 621B004 1.000 EACH 682. 50000 682. 50| 1120. 00000 1120. 00| 677.08000 677.08

| |

Junction Box Units, Type 4 |
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CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 18024 | (5) 19074 | (6) 01018
| RACON, | NC. | S & M EQUI PMENT CO., |INC. | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1090 621B013 11. 000 EACH 577.50000 6352. 50| 1120. 00000 12320. 00| 572. 92000 6302. 12
Junction Box Units, Type 4, 1P O 5 | [ |
1100 621B019 8.000 EACH| 682. 50000 5460. 00| 1650. 00000 13200. 00| 677.08000 5416. 64
Junction Box Units, Type 4, 2P Or 5 | [ |
1110 621B025 1.000 EACH 630. 00000 630. 00| 550. 00000 550. 00| 625. 00000 625. 00
Junction Box Units, Type 4 (Modified) | [ |
1120 621B034 2.000 EACH 525. 00000 1050. 00| 1120. 00000 2240. 00| 520. 83000 1041. 66
Junction Box Units, Type 1 (Modified) | [ |
1130 6210019 1.000 EACH 2310. 00000 2310. 00| 2800. 00000 2800. 00| 2291. 67000 2291. 67
Inlets, Type X | [ |
1140 6210020 49. 000 EACH| 1837. 50000 90037. 50| 1950. 00000 95550. 00| 1822. 92000 89323. 08
Inlets, Type Y | [ |
1150 621D019 55. 000 EACH| 420. 00000 23100. 00| 56. 00000 3080. 00| 416. 67000 22916. 85
Inlet Units, Type Y | [ |
1160 641A049 2460.000 M | 43.10000 106026. 00| 29. 50000 72570. 00| 81. 19000 199727. 40
152.4 MIlineter P.V.C. Water Main Laid | [ |
1170 641A052 2230.000 M | 45.21000 100818. 30| 32. 80000 73144. 00| 86. 80000 193564. 00
203.2 MIlimeter P.V.C. Water Main Laid | [ |
1180 641A064 8535.000 M | 60. 81000 519013. 35| 49. 20000 419922. 00| 89. 26000 761834. 10
304.8 MIlimeter P.V.C. Water Main Laid | [ |
1190 642A000 8.000 EACH| 2115. 08000 16920. 64| 1800. 00000 14400. 00| 2786. 46000 22291. 68
Fi re Hydrant Reset | [ |
1200 643A000 61. 000 EACH| 423. 02000 25804. 22| 345. 00000 21045. 00| 950. 78000 57997. 58
Water Meters Reset | [ |
1210 643B000 47.000 EACH| 63. 45000 2982. 15| 45. 00000 2115. 00| 36. 46000 1713. 62
Val ve Boxes Reset | [ |
1220 649A033 135.000 M | 377.54000 50967. 90| 210. 00000 28350. 00| 419. 79000 56671. 65
406.4 M Ilinmeter Encasenent Pipe, Type | [ |
2 Installation | [ |
1230 649A036 145.000 M | 424. 07000 61490. 15| 375. 00000 54375. 00| 570. 83000 82770. 35
609.6 M| limeter Encasenment Pipe, Type | [ |
2 Installation | [ |
1240 650A000 1572.000 M3 | 4. 00000 6288. 00| 7.00000 11004. 00| 10. 81000 16993. 32
Topsoi | | [ |
1250 650B000 32428.000 M3 | 3. 25000 105391. 00| 3. 25000 105391. 00| 3. 63000 117713. 64
Topsoi | From St ockpil es | [ |
1260 652A050 22.000 HA | 1062. 00000 23364. 00| 1900. 00000 41800. 00| 1226. 04000 26972. 88
Seeding (M x 1A) | [ |
1270 652A053 8.000 HA | 1110. 00000 8880. 00| 1900. 00000 15200. 00| 1170. 31000 9362. 48
Seeding (M x 1E) | [ |
1280 652B050 22.000 HA | 840. 00000 18480. 00| 1100. 00000 24200. 00| 947. 40000 20842. 80
| | |

Tenporary Seeding (M x 1AT)
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TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT 01
SET- ASI DE :
| (4) 18024 | (5) 19074 | (6) 01018
| RACON, | NC. | S & M EQUI PMENT CO., |INC. | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1290 6520000 44.000 HA | 205. 00000 9020. 00| 80. 00000 3520. 00| 84. 38000 3712.72
Mowi ng | I I
1300 652D050 22.000 HA | 1030. 00000 22660. 00| 1650. 00000 36300. 00| 902. 81000 19861. 82
Seeding In Stubble (Mx 1A) | [ |
1310 654A000 1811.000 M2 | 4. 15000 7515. 65| 3. 25000 5885. 75| 4. 46000 8077. 06
Sol i d Soddi ng | [ |
1320 656A000 44.000 HA | 927. 00000 40788. 00| 1100. 00000 48400. 00| 1086. 72000 47815. 68
Mul ching, Cass A Type 1 | [ |
1330 656A001 8.000 HA | 1210. 00000 9680. 00| 1400. 00000 11200. 00| 1114. 58000 8916. 64
Mul ching, Cass A Type 2 | [ |
1340 658A001 4.000 HA | 2210. 00000 8840. 00| 3250. 00000 13000. 00| 2006. 25000 8025. 00
Hydr o- Seedi ng & Mul ching (M x 1E) | [ |
1350 659A000 5000. 000 M2 | 1. 50000 7500. 00| 1. 20000 6000. 00| 2. 56000 12800. 00
Erosion Control Netting, Class A | [ |
1360 659A001 5000. 000 M | 1. 50000 7500. 00| 1. 20000 6000. 00| 2. 45000 12250. 00
Erosion Control Netting, Class B | [ |
1370 659A002 43794.000 M2 | 4. 62000 202328. 28| 6. 50000 284661. 00| 5. 02000 219845. 88
Erosion Control Netting, Cass Cl | [ |
1380 665A000 25.000 HA | 830. 00000 20750. 00| 1050. 00000 26250. 00| 891. 67000 22291.75
Tenporary Seedi ng | [ |
1390 665B000 25.000 HA | 960. 00000 24000. 00| 1100. 00000 27500. 00| 1003. 13000 25078. 25
Tenporary Ml chi ng | [ |
1400 665F000 200. 000 EACH 6. 15000 1230. 00| 4. 00000 800. 00| 8. 29000 1658. 00
Hay Bal es | [ |
1410 665H001 6. 000 EACH| 816. 44000 4898. 64| 475. 00000 2850. 00| 146. 81000 880. 86
Er osi on Control Check Dams, Type 2 | [ |
1420 6653000 7655.000 M | 15. 00000 114825. 00| 9. 95000 76167. 25| 7. 64000 58484. 20
Silt Fence, Type A | [ |
1430 665K000 300.000 MB | 17.20000 5160. 00| 32. 00000 9600. 00| 9. 07000 2721.00
Dr ai nage Sunp Excavation | [
1440 666A001 34.000 HA | 74.00000 2516. 00| 80. 00000 2720. 00| 27. 87000 947.58
Pest Control Treatnent | [
1450 680A000 LUWP| 85000. 00000 85000. 00| 145000. 00000 145000. 00| 131250. 00000 131250. 00
Engi neering Control s | [ |
1460 701A012 2.000 KM | 328. 90000 657. 80| 350. 00000 700. 00| 323. 65000 647. 30
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
1470 7010001 2.000 KM | 328. 90000 657. 80| 350. 00000 700. 00| 323. 65000 647. 30
Solid Tenporary Traffic Stripe | [ |
1480 703A000 67.000 M2 | 14. 81000 992. 27| 16. 00000 1072. 00| 22.43000 1502. 81
I I I
I I I
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CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (4) 18024 | (5) 19074 | (6) 01018
| RA I NC. | S & M EQUI PMENT CO., | NC. | APAC- ALABAMA, | NC,
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1490 703D001 67.000 M2 | 14. 81000 992. 27| 16. 00000 1072. 00| 22. 43000 1502. 81
Tenporary Traffic Control Markings | [ |
1500 710A091 7.000 M2 | 177. 86000 1245. 02| 180. 00000 1260. 00| 178. 33000 1248. 31
Class 4, Alum num Fl at Sign Panels | [ |
2.032 mm Thi ckness (Type 111 or IV | | |
Backgr ound) | [ |
1510 710B001 40.000 M | 28. 90000 1156. 00| 32. 00000 1280. 00| 28. 98000 1159. 20
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1520 726A000 70.000 M | 150. 41000 10528. 70| 135. 00000 9450. 00| 29.51000 2065. 70
Portabl e Concrete Safety Barriers, Type | | |
6 | | |
1530 740B000 135.000 M2 | 99. 45000 13425. 75| 101. 00000 13635. 00| 94. 74000 12789. 90
Construction Signs | [ |
1540 740D000 1018. 000 CH| 45. 50000 46319. 00| 36. 00000 36648. 00| 45. 70000 46522. 60
Channel i zi ng Druns | [ |
1550 740F002 176. 000 EACH| 202. 20000 35587. 20| 170. 00000 29920. 00| 235. 16000 41388. 16
Barri cades, Type 111 | [ |
1560 7401 005 168. 000 EACH| 595. 00000 99960. 00| 82. 00000 13776. 00| 741.51000 124573. 68
Warni ng Lights, Type B (Detachabl e Head) | [ |
1570 998A000 LUMP| 0. 00000 0.00] 210000. 00000 210000. 00| 1. 06000 1.06
Construction Fuel (MaximumBid Limted | [ |
To $ 398000. 00) | [ |
1580 999 000 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00| 0. 80000 4800. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 6,426, 403. 28| $ 6,467, 205. 74| $ 7,545,925.69
__________________________________________ o
CONTRACT TOTALS | $ 6,426, 403. 28| $ 6,467, 205. 74| $ 7,545,925.69
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TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT ;01
SET- ASI DE :
| (7) 07003 [ |
| R E. GRILLS CONSTRUCTI ON CO. | |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 201A000 LUWMP|  670000. 00000 670000. 00| |
Clearing & Gubbing (Approxinmately 57 | | |
Hect ar es) | [ |
0020 205A001 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 1 | [ |
0030 205A002 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 2 | [ |
0040 205A003 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 3 | [ |
0050 205A004 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 4 | [ |
0060 205A005 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 5 | [ |
0070 205A006 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 6 | [ |
0080 205A007 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 7 | [ |
0090 205A008 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 8 | [ |
0100 205A009 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 9 | [ |
0110 205A010 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 10 | [ |
0120 205A011 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 11 | [ |
0130 205A012 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 12 | [ |
0140 205A013 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 13 | [ |
0150 205A014 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 14 | [ |
0160 205A015 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 15 | [ |
0170 205A016 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 16 | [ |
0180 205A017 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 17 | [ |
0190 205A018 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 18 | [ |
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Crushed Aggregate Base Course, Type B,

CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (7) 07003 [ |
| R E. GRILLS CONSTRUCTI ON CO. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0200 205A019 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 19 | [ |
0210 205A020 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 20 | [ |
0220 205A021 1.000 EACH 1200. 00000 1200. 00| |
Rermoval of Structures, Structure No. 21 | [ |
0230 205A022 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 22 | [ |
0240 205A023 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 23 | [ |
0250 205A024 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 24 | [ |
0260 205A025 1.000 EACH 1200. 00000 1200. 00| |
Removal OF Structures, Structure No. 25 | [ |
0270 206C010 1190. 000 M2 | 8. 00000 9520. 00| |
Rermovi ng Concrete Driveway | [ |
0280 206D000 424.000 M | 15. 00000 6360. 00| |
Removi ng Pi pe | [ |
0290 210A000 588945. 000 M3 | 4. 50000 2650252. 50| |
Uncl assi fied Excavation | [ |
0300 210D000 25272.000 M3 | 5. 00000 126360. 00| |
Borr ow Excavati on | [ |
0310 214A000 6902. 000 M | 16. 85000 116298. 70| |
Structure Excavation | [ |
0320 214B000 1983.000 M3 | 9. 00000 17847. 00| |
Foundati on Backfill, Local | [ |
0330 214B001 765.000 M | 31. 00000 23715. 00| |
Foundati on Backfill, Conmmerci al | [ |
0340 224A000 200.000 M8 | 5. 00000 1000. 00| |
Li me Sink Excavation | [ |
0350 224B000 200.000 M8 | 15. 00000 3000. 00| |
Speci al Backfill For Lime Sink AHD #57, | [ |
#67, Or #467 | | |
0360 224D000 25.000 M8 | 45. 00000 1125. 00| |
Concrete Seal For Lime Sink | [ |
0370 301A004 900.000 M2 | 5. 00000 4500. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 100 nm Conpacted Thi ckness | [ |
0380 301A012 9690. 000 M | 6. 20000 60078. 00| |
| I I
I I I

Pl ant M xed, 150 nm Conpacted Thi ckness
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TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (7) 07003 | |
| R E. GRILLS CONSTRUCTI ON CO. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0390 401A006 9640. 000 M2 | 1. 60000 15424. 00| |
Bi t um nous Treatnent G | [ |
0400 401A014 5000. 000 M2 | 3.50000 17500. 00| |
Bi t um nous Treatnent KG | [ |
0410 405A000 129.000 L | 4.00000 516. 00| |
Tack Coat | [ |
0420 429A240 36. 000 MIQN| 55. 00000 1980. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0430 429A243 50. 000 MIQN| 65. 00000 3250. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0440 430B035 6000. 000 MIQN| 16. 00000 96000. 00| |
Aggregate Surfacing (ALDOT #467, #410 | [ |
Modi fied, O #57) | [ |
0450 502A000 226809. 000 KG | 1. 50000 340213. 50| |
St eel Rei nforcenent | | |
0460 524B011 1890. 000 M3 | 355. 00000 670950. 00| |
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0470 530A001 1494.000 M | 69. 00000 103086. 00| |
450 nm Roadway Pipe (Cass 3 RC.) | [ |
0480 530A002 240.000 M | 99. 00000 23760. 00| |
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0490 530A003 259.000 M | 165. 00000 42735. 00| |
750 mm Roadway Pipe (Class 3 R C.) | [ |
0500 530A004 51.000 M | 210. 00000 10710. 00| |
900 mm Roadway Pipe (Class 3 R C.) | [ |
0510 530A005 44.000 M | 265. 00000 11660. 00| |
1050 mm Roadway Pipe (Class 3 R C.) | [ |
0520 530A006 57.000 M | 335. 00000 19095. 00| |
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0530 530A012 41.000 M | 85. 00000 3485. 00| |
450 nm Roadway Pipe (Cass 4 RC.) | [ |
0540 530A013 68.000 M | 110. 00000 7480. 00| |
600 mMm Roadway Pipe (Class 4 RC.) | [ |
0550 530A014 54.000 M | 175. 00000 9450. 00| |
750 mm Roadway Pipe (Class 4 RC.) | [ |
0560 530A015 47.000 M | 230. 00000 10810. 00| |
| | |

900 mm Roadway Pipe (Class 4 R C.)
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(7) 07003

| |
| R E. GRILLS CONSTRUCTI ON CO. |
LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0570 530A016 29.000 M | 310. 00000 8990. 00| |
1050 mm Roadway Pipe (Class 4 R C.) | [ |
0580 530A019 46.000 M | 500. 00000 23000. 00| |
1500 mm Roadway Pipe (Class 4 R C.) | [ |
0590 530A024 40.000 M | 145. 00000 5800. 00| |
600 mMm Roadway Pipe (Class 5 R C.) | [ |
0600 530A025 46.000 M | 210. 00000 9660. 00| |
750 mm Roadway Pipe (Class 5 R C.) | [ |
0610 530A026 47.000 M | 260. 00000 12220. 00| |
900 mMm Roadway Pipe (Class 5 R C.) | [ |
0620 530A101 39.000 M | 96. 00000 3744. 00| |
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0630 530A102 7.000 M | 115. 00000 805. 00| |
600 nm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0640 530A106 9.000 M | 265. 00000 2385. 00| |
1200 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0650 530A201 35.000 M | 123. 00000 4305. 00| |
450 mm Roadway Pipe (2.0 nm Wall | | |
Thickness C.C.S.P.1.) | [ |
0660 530A800 2.000 M | 98. 00000 196. 00| |
375 nm Roadway Pipe (2.0 mm Val | | [ |
Thickness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi r ed) | [ |
0670 530B000 52.000 M | 112. 00000 5824. 00| |
460 mm Span X 280 mm Ri se Roadway Pipe | [ |
(dass 3 RC) | | |
0680 535A001 299.000 M | 74. 00000 22126. 00| |
450 mm Si de Drain Pipe | | |
0690 535A002 98.000 M | 100. 00000 9800. 00| |
600 mm Side Drain Pipe | | |
0700 535A003 26.000 M | 126. 00000 3276. 00| |
750 mm Side Drain Pipe | | |
0710 535A089 20.000 M | 325. 00000 6500. 00| |
1200 nm Side Drain Pipe (Class 3 RC) | | |
0720 535A651 144.000 M | 70. 00000 10080. 00| |
450 mm Si de Drain Pipe (Tenporary) | | |
0730 600A000 LUMP|  700000. 00000 700000. 00| |
I I I

Mobi i zati on
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TABULATI ON OF BI DS

1200 nm Roadway Pi pe End Treatnent,

CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (7) 07003 | |
| R E. GRILLS CONSTRUCTI ON CO. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0740 601A000 1.000 EACH 10000. 00000 10000. 00| |
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0750 602A000 125. 000 EACH| 86. 00000 10750. 00| |
Ri ght O Way Markers | | |
0760 602B000 4.000 EACH 115. 00000 460. 00| |
Land Survey Markers | | |
0770 603A002 1. 000 EACH| 12850. 00000 12850. 00| |
Furni shing Type 3 Field Ofice | [ |
0780 605B000 8.000 EACH 175. 00000 1400. 00| |
Special Underdrain CQutlet, Type A | | |
0790 606A000 2000.000 M | 27.00000 54000. 00| |
150 mm Underdrai n Pipe | | |
0800 610C001 2909. 000 Mraon| 24. 00000 69816. 00| |
Loose Riprap, Cass 2 | | |
0810 610C002 75.000 MION| 35. 00000 2625. 00| |
Loose Riprap, Cass 3 | | |
0820 610D000 2224.000 M2 | 2. 00000 4448. 00| |
Filter Bl anket | [ |
0830 614A000 801.000 M8 | 200. 00000 160200. 00| |
Sl ope Pavi ng | [ |
0840 618B003 345.000 M2 | 41. 00000 14145. 00| |
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |
0850 619A002 36. 000 EACH| 800. 00000 28800. 00| |
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0860 619A003 12. 000 EACH| 900. 00000 10800. 00| |
600 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0870 619A004 10. 000 EACH 1100. 00000 11000. 00| |
750 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0880 619A005 4.000 EACH 1200. 00000 4800. 00| |
900 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0890 619A006 2.000 EACH 1300. 00000 2600. 00| |
1050 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0900 619A007 1. 000 EACH| 2100. 00000 2100. 00| |
I I I
| | |

Class 1
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(7) 07003

| |
| R E. GRILLS CONSTRUCTI ON CO. |
LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0910 619A009 1.000 EACH 2900. 00000 2900. 00| |
1500 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0920 619A101 45.000 EACH| 725. 00000 32625. 00| |
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0930 619A102 14. 000 EACH 900. 00000 12600. 00| |
600 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0940 619A103 2.000 EACH 1100. 00000 2200. 00| |
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0950 619A106 2.000 EACH 2000. 00000 4000. 00| |
1200 nm Side Drain Pipe End Treatment, | [ |
Class 1 | | |
0960 619B015 1.000 EACH 850. 00000 850. 00| |
460 mm Span, 280 nm Ri se Roadway Pi pe | | |
End Treatnment, Cass 1 | [ |
0970 620A000 5.000 M3 | 550. 00000 2750. 00| |
M nor Structure Concrete | [ |
0980 621A000 20. 000 EACH 1000. 00000 20000. 00| |
Junction Boxes, Type 1, 1P O 5 | [ |
0990 621A001 4.000 EACH 2500. 00000 10000. 00| |
Junction Boxes, Type 1, 2P O 5 | [ |
1000 621A004 1.000 EACH 1700. 00000 1700. 00| |
Junction Boxes, Type 4 | [ |
1010 621A010 4.000 EACH| 1600. 00000 6400. 00| |
Junction Boxes, Type 3 | [ |
1020 621A016 12. 000 EACH 2400. 00000 28800. 00| |
Junction Boxes, Type 4, 1P O 5 | [ |
1030 621A017 6. 000 EACH| 2900. 00000 17400. 00| |
Junction Boxes, Type 4, 2P O 5 | [ |
1040 621A022 2.000 EACH 2400. 00000 4800. 00| |
Juncti on Boxes, Type 1 (Modified) | [ |
1050 621A034 1.000 EACH 2300. 00000 2300. 00| |
Juncti on Boxes, Type 4 (Modified) | [ |
1060 621B000 14. 000 EACH 750. 00000 10500. 00| |
Junction Box Units, Type 1, 1P O 5 | [ |
1070 621B001 4.000 EACH| 1300. 00000 5200. 00| |
Junction Box Units, Type 1, 2P Or 5 | [ |
1080 621B004 1.000 EACH 1100. 00000 1100. 00| |
| |

Junction Box Units, Type 4 |
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (7) 07003 | |
| R E. GRILLS CONSTRUCTI ON CO. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ B I e N N N N
1090 621B013 11. 000 EACH 950. 00000 10450. 00| |
Junction Box Units, Type 4, 1P Or 5 [ |
1100 621B019 8.000 EACH| 1300. 00000 10400. 00| |
Junction Box Units, Type 4, 2P Or 5 | [ |
1110 621B025 1.000 EACH 1650. 00000 1650. 00| |
Junction Box Units, Type 4 (Modified) | [ |
1120 621B034 2.000 EACH 1500. 00000 3000. 00| |
Junction Box Units, Type 1 (Modified) | [ |
1130 6210019 1.000 EACH 2000. 00000 2000. 00| |
Inlets, Type X | [ |
1140 6210020 49. 000 EACH| 1400. 00000 68600. 00| |
Inlets, Type Y | [ |
1150 621D019 55. 000 EACH| 525. 00000 28875. 00| |
Inlet Units, Type Y | [ |
1160 641A049 2460.000 M | 41. 00000 100860. 00| |
152.4 MIlineter P.V.C. Water Main Laid | [ |
1170 641A052 2230.000 M | 43. 00000 95890. 00| |
203.2 MIlimeter P.V.C. Water Main Laid | [ |
1180 641A064 8535.000 M | 58. 00000 495030. 00| |
304.8 MIlimeter P.V.C. Water Main Laid | [ |
1190 642A000 8.000 EACH| 2000. 00000 16000. 00| |
Fi re Hydrant Reset | [ |
1200 643A000 61. 000 EACH| 400. 00000 24400. 00| |
Water Meters Reset | [ |
1210 643B000 47.000 EACH| 60. 00000 2820. 00| |
Val ve Boxes Reset | [ |
1220 649A033 135.000 M | 360. 00000 48600. 00| |
406.4 M Ilinmeter Encasenent Pipe, Type | [ |
2 Installation | [ |
1230 649A036 145.000 M | 410. 00000 59450. 00| |
609.6 M| limeter Encasenment Pipe, Type | [ |
2 Installation | [ |
1240 650A000 1572.000 M3 | 8. 00000 12576. 00| |
Topsoi | | [ |
1250 650B000 32428.000 M3 | 6. 00000 194568. 00| |
Topsoi | From St ockpil es | [ |
1260 652A050 22.000 HA | 1483. 00000 32626. 00| |
Seeding (M x 1A) | | |
1270 652A053 8.000 HA | 1483. 00000 11864. 00| |
Seeding (M x 1E) | | |
1280 652B050 22.000 HA | 1297. 00000 28534. 00| |
| | |

Tenporary Seeding (M x 1AT)
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(7) 07003

| |
| R E. GRILLS CONSTRUCTI ON CO. |
LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

Traffic Control Markings, Cass 1, Type
A

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1290 6520000 44.000 HA | 111. 00000 4884. 00| |
Mowi ng I I I
1300 652D050 22.000 HA | 1500. 00000 33000. 00| |
Seeding In Stubble (Mx 1A) | [ |
1310 654A000 1811. 000 M2 | 4.20000 7606. 20| |
Sol i d Soddi ng | [ |
1320 656A000 44.000 HA | 741. 00000 32604. 00| |
Mul ching, Cass A Type 1 | [ |
1330 656A001 8.000 HA | 988. 00000 7904. 00| |
Mul ching, Cass A Type 2 | [ |
1340 658A001 4.000 HA | 2718. 00000 10872. 00| |
Hydr o- Seedi ng & Mul ching (M x 1E) | [ |
1350 659A000 5000. 000 M2 | 2. 00000 10000. 00| |
Erosion Control Netting, Class A | [ |
1360 659A001 5000. 000 M | 2. 00000 10000. 00| |
Erosion Control Netting, Class B | [ |
1370 659A002 43794.000 M2 | 7.10000 310937. 40| |
Erosion Control Netting, Cass Cl | [ |
1380 665A000 25.000 HA | 927. 00000 23175. 00| |
Tenporary Seedi ng | [ |
1390 665B000 25.000 HA | 865. 00000 21625. 00| |
Tenporary Ml chi ng | [ |
1400 665F000 200. 000 EACH 4. 00000 800. 00| |
Hay Bal es | [ |
1410 665H001 6. 000 EACH| 500. 00000 3000. 00| |
Er osi on Control Check Dams, Type 2 | [ |
1420 6653000 7655.000 M | 13. 00000 99515. 00| |
Silt Fence, Type A | [ |
1430 665K000 300.000 MB | 15. 00000 4500. 00| |
Dr ai nage Sunp Excavation | [
1440 666A001 34.000 HA | 86. 00000 2924. 00| |
Pest Control Treatnent | [
1450 680A000 LUWP|  160000. 00000 160000. 00| |
Engi neering Controls | [ |
1460 701A012 2.000 KM | 1000. 00000 2000. 00| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
1470 7010001 2.000 KM | 0. 20000 0. 40| |
Solid Tenporary Traffic Stripe | [ |
1480 703A000 67.000 M2 | 18. 00000 1206. 00| |
I I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000630003 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(7) 07003

| |
| R E. GRILLS CONSTRUCTI ON CO. |
LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1490 703D001 67.000 M2 | 10. 00000 670. 00| |
Tenporary Traffic Control Markings | [ |
1500 710A091 7.000 M2 | 180. 00000 1260. 00| |
Class 4, Alum num Fl at Sign Panels | [ |
2.032 mm Thi ckness (Type 111 or IV | | |
Backgr ound) | [ |
1510 710B001 40.000 M | 24. 00000 960. 00| |
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1520 726A000 70.000 M | 120. 00000 8400. 00| |
Portabl e Concrete Safety Barriers, Type | | |
6 | | |
1530 740B000 135.000 M2 | 140. 00000 18900. 00| |
Construction Signs | [ |
1540 740D000 1018. 000 EACH| 55. 00000 55990. 00| |
Channel i zi ng Druns | [ |
1550 740F002 176. 000 EACH| 450. 00000 79200. 00| |
Barri cades, Type 111 | [ |
1560 7401 005 168. 000 EACH| 600. 00000 100800. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
1570 998A000 LUWP|  100000. 00000 100000. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 398000. 00) | [ |
1580 999 000 6000. 000 HOUR| 0. 80000 4800. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 8,869,516. 70| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 8,869,516. 70| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 004 -1
VENDOR RANKI NG
CALL ORDER : 004 CONTRACT | D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
CONTRACT TIME : 300 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NHF-178(12)

for constructing the Grade, Drain, Bridges (Dual), and
Bridge Culvert on SR #1 (U S. #431) fromsouth of Seale to
the extisting four lane north of Seale. Length - 6.068 m.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 14001 NEVELL ROADBUI LDERS, | NC. $ 6,259, 450.76 100. 0000%
2 14003 W S. NEVELL, I|NC $ 6,327,493.56 101. 0870%
3 30002 ELLARD CONTR. CO., INC. & ELLARD CONSTR., | NC. $ 6,651,072.65 106. 2564%
4 18046 REESE & HOAELL, | NC $ 6,746,567.48 107.7821%
5 04014 DUBCSE CONSTRUCTI ON, LLC $ 6,996, 565.55 111.7760%



Under ground St orage Tank Renoval |
(Specialty Item |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PACGE : 004 -2
TABULATI ON OF BI DS
CALL ORDER . 004 CONTRACT I D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 14001 | (2) 14003 | (3) 30002
| NEVELL ROADBUI LDERS, | NC. | W S. NEWELL, | NC | ELLARD CONTR. & ELLARD CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  ROADWAY
| | |
0010 201A000 LUVMP|  170000. 00000 170000. 00| 154000. 00000 154000. 00| 550000. 00000 550000. 00
Clearing & Gubbing (Approximately 219 | [ |
Acr es) | [ |
0020 204A000 1. 000 EACH| 500. 00000 500. 00| 500. 00000 500. 00| 2500. 00000 2500. 00
Closing Water Well | | |
0030 205A001 1. 000 EACH| 1. 00000 1. 00| 700. 00000 700. 00| 400. 00000 400. 00
Renmoval O Structures, Structure No. 1 | | |
0040 205A002 1. 000 EACH| 1. 00000 1. 00| 700. 00000 700. 00| 400. 00000 400. 00
Renmoval O Structures, Structure No. 2 | | |
0050 205A003 1. 000 EACH| 1. 00000 1. 00| 700. 00000 700. 00| 1600. 00000 1600. 00
Renmoval O Structures, Structure No. 3 | | |
0060 205A004 1. 000 EACH| 1. 00000 1. 00| 700. 00000 700. 00| 3000. 00000 3000. 00
Renmoval O Structures, Structure No. 4 | | |
0070 205A005 1. 000 EACH| 1. 00000 1. 00| 700. 00000 700. 00| 1100. 00000 1100. 00
Renmoval O Structures, Structure No. 5 | | |
0080 205A006 1. 000 EACH| 1. 00000 1. 00| 700. 00000 700. 00| 3000. 00000 3000. 00
Renmoval O Structures, Structure No. 6 | | |
0090 205A007 1. 000 EACH| 1. 00000 1. 00| 700. 00000 700. 00| 100. 00000 100. 00
Renmoval O Structures, Structure No. 7 | | |
0100 210A000 1771797.000 CYIP| 1. 05000 1860386. 85| 1. 08000 1913540. 76| 1. 08000 1913540. 76
Uncl assi fied Excavation | | |
0110 210D000O 271630. 000 CYIP| 2.17000 589437. 10| 2.20000 597586. 00| 1. 90000 516097. 00
Borrow Excavati on | [ |
0120 214A000 13254. 000 CUYD 2. 25000 29821. 50| 2.50000 33135. 00| 3. 00000 39762. 00
Structure Excavation | | |
0130 214B001 4105. 000 CUYD| 0. 01000 41. 05| 0. 01000 41. 05| 30. 00000 123150. 00
Foundation Backfill, Commerci al | [ |
0140 215A000 95. 000 CUYD| 12. 00000 1140. 00| 20. 00000 1900. 00| 12. 00000 1140. 00
Uncl assified Bridge Excavation | | |
0150 215B000 LUWP| 5000. 00000 5000. 00| 1500. 00000 1500. 00| 5000. 00000 5000. 00
Cof ferdanms Or Sheeting And Shoring STA | | |
136+99, NBR | | |
0160 215B001 LUMP| 5000. 00000 5000. 00| 1500. 00000 1500. 00| 5000. 00000 5000. 00
Cof ferdams O Sheeting And Shoring STA | [ |
136+99, SBR | | |
0170 250B000 75.000 CUYD| 120. 00000 9000. 00| 113. 12000 8484. 00| 132. 00000 9900. 00
Treat ment O Hydrocarbon Cont am nat ed | | |
Soil (Specialty Item | [ |
0180 250C000 2.000 EACH 3800. 00000 7600. 00| 3605. 70000 7211. 40| 5895. 00000 11790. 00
| |
I I
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TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT I D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 14001 [ (2) 14003 | (3) 30002
| NEVELL ROADBUI LDERS, | NC. | W S. NEWELL, | NC | ELLARD CONTR. & ELLARD CONST

LINE NO/ ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0190 301A012 2170. 000 SYCP| 5. 00000 10850. 00| 5. 04000 10936. 80| 5. 00000 10850. 00
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |

0200 430B012 500. 000 TNCP| 20. 00000 10000. 00| 20. 00000 10000. 00| 14. 50000 7250. 00
Aggregate Surfacing (AHD #410 O #467) | [ |

0210 502A000 300622. 000 LB | 0. 51000 153317. 22| 0. 47000 141292. 34| 0. 52000 156323. 44
St eel Rei nforcenent | | |

0220 502B000 LUWP| 38000. 00000 38000. 00| 28000. 00000 28000. 00| 38000. 00000 38000. 00
St eel Reinforcement For Bridge | | |
Superstructure (STA 136+99 NBR, APPROX | | |
56000 LBS) | [ |

0230 502B001 LUWP| 38000. 00000 38000. 00| 28000. 00000 28000. 00| 38000. 00000 38000. 00
St eel Reinforcement For Bridge | | |
Superstructure (STA 136+99 SBR, APPROX | | |
56000 LBS) | [ |

0240 505A002 2.000 EACH 1100. 00000 2200. 00| 4000. 00000 8000. 00| 1100. 00000 2200. 00
Steel Test Piles (HP 12x53) | | |

0250 505B057 2.000 EACH 500. 00000 1000. 00| 2000. 00000 4000. 00| 500. 00000 1000. 00
Static Loadi ng Tests (HP 12x53) | | |

0260 5050002 3455. 000 LF | 19. 00000 65645. 00| 23. 00000 79465. 00| 19. 00000 65645. 00
Steel Piling (HP 12x53) | [ |

0270 508A000 10100. 000 LB | 2. 00000 20200. 00| 1. 90000 19190. 00| 2. 00000 20200. 00
Structural Steel | | |

0280 510A000 266. 000 CUYD| 262. 00000 69692. 00| 290. 00000 77140. 00| 262. 00000 69692. 00
Bridge Substructure Concrete, Class A | | |

0290 5100051 LUWP| 92609. 00000 92609. 00| 87000. 00000 87000. 00| 92609. 00000 92609. 00
Bri dge Concrete Superstructure, STA | | |
136+99 NBR, APPROX 238 CU YD | | |

0300 510C052 LUMP| 92609. 00000 92609. 00| 87000. 00000 87000. 00| 92609. 00000 92609. 00
Bri dge Concrete Superstructure, STA | [ |
136+99 SBR, APPROX 238 CU YD | | |

0310 510E000 1424. 000 SQYD| 2.12000 3018. 88| 2. 45000 3488. 80| 2. 05000 2919. 20
Grooving Concrete Bridge Decks | | |

0320 511A001 40. 000 EACH 110. 00000 4400. 00| 145. 00000 5800. 00| 110. 00000 4400. 00
El astoneric Bearings, Type 2 | | |

0330 513B015 1770.000 LF | 90. 00000 159300. 00| 110. 00000 194700. 00| 90. 00000 159300. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-54 (Specialty Item | [ |

0340 524A011 1383. 000 CUYD| 325. 00000 449475. 00| 325. 00000 449475. 00| 330. 00000 456390. 00
Cul vert Concrete (Cast In Place) | [ |

0350 530A001 3243.000 LF | 21. 00000 68103. 00| 21. 00000 68103. 00| 22. 00000 71346. 00

| |

18" Roadway Pipe (Cass 3 RC.) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 004 -4
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT | D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 14001 | (2) 14003 | (3) 30002
| NEVELL ROADBUI LDERS, | NC. | W S. NEWELL, | NC | ELLARD CONTR. & ELLARD CONST
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0360 530A002 1873.000 LF | 30. 00000 56190. 00| 31. 00000 58063. 00| 33. 00000 61809. 00
24" Roadway Pipe (Class 3 RC.) | [ |
0370 530A003 955.000 LF | 41. 00000 39155. 00| 42.50000 40587. 50| 44.00000 42020. 00
30" Roadway Pipe (Class 3 RC.) | [ |
0380 530A004 1171.000 LF | 53. 00000 62063. 00| 53. 00000 62063. 00| 60. 00000 70260. 00
36" Roadway Pipe (Class 3 RC.) | [ |
0390 530A006 264.000 LF | 85. 50000 22572. 00| 84. 00000 22176. 00| 90. 00000 23760. 00
48" Roadway Pipe (Cass 3 RC.) | [
0400 530A007 446.000 LF | 103. 50000 46161. 00| 100. 00000 44600. 00| 109. 00000 48614. 00
54" Roadway Pipe (Class 3 RC.) | [
0410 530A013 128.000 LF | 32. 50000 4160. 00| 33. 50000 4288. 00| 35. 00000 4480. 00
24" Roadway Pipe (Class 4 RC.) | [ |
0420 530A015 608. 000 LF | 56. 50000 34352. 00| 57. 00000 34656. 00| 63. 00000 38304. 00
36" Roadway Pipe (Class 4 RC.) | [ |
0430 530A016 640. 000 LF | 86. 00000 55040. 00| 86. 50000 55360. 00| 90. 00000 57600. 00
42" Roadway Pipe (Cass 4 RC.) | [
0440 530A023 25.000 LF | 50. 00000 1250. 00| 29. 50000 737. 50| 30. 00000 750. 00
18" Roadway Pipe (Cass 5 RC) | [ |
0450 530A025 634.000 LF | 59. 00000 37406. 00| 60. 50000 38357. 00| 64. 00000 40576. 00
30" Roadway Pipe (Class 5 R C.) | [ |
0460 530A026 272.000 LF | 73. 00000 19856. 00| 74.00000 20128. 00| 78. 00000 21216. 00
36" Roadway Pipe (Class 5 R C.) | [ |
0470 530A027 912.000 LF | 98. 50000 89832. 00| 99. 00000 90288. 00| 103. 00000 93936. 00
42" Roadway Pipe (Cass 5 RC.) | [
0480 530A800 120.000 LF | 20. 00000 2400. 00| 22.00000 2640. 00| 18. 00000 2160. 00
15" Roadway Pipe (14 Gauge C.C. S.) | [
(Stack Pipe)(No Beddi ng Required) | | |
0490 530A900 35.000 LF | 23. 00000 805. 00| 26. 00000 910. 00| 22.00000 770. 00
18" Roadway Pi pe (14 Gauge C.C. M) | | |
0500 535A080 704.000 LF | 19. 00000 13376. 00| 20. 00000 14080. 00| 21. 00000 14784. 00
18" Side Drain Pipe (Class 3 RC.) | | |
0510 535A085 706.000 LF | 25. 00000 17650. 00| 30. 00000 21180. 00| 27. 00000 19062. 00
24" Side Drain Pipe (Class 3 RC) | | |
0520 600A000 LUWMP| 184000. 00000 184000. 00| 58500. 00000 58500. 00] 166706. 00000 166706. 00
Mobi I'i zati on | [ |
0530 601A000 1.000 EACH 4000. 00000 4000. 00| 2500. 00000 2500. 00| 4500. 00000 4500. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0540 602A000 210. 000 EACH| 75. 00000 15750. 00| 55. 00000 11550. 00| 80. 00000 16800. 00
R ght O Way Markers | [ |
0550 602B000 1.000 EACH 200. 00000 200. 00| 200. 00000 200. 00| 100. 00000 100. 00
| |

Land Survey Markers |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 004 -5
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14001 | (2) 14003 | (3) 30002
| NEVELL ROADBUI LDERS, | NC. | W S. NEWELL, | NC | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0560 602C000 15. 000 EACH 125. 00000 1875. 00| 105. 00000 1575. 00| 125. 00000 1875. 00
Per manent Easenent Marker | [ |
0570 606A000 2000. 000 LF | 10. 00000 20000. 00| 8. 00000 16000. 00| 7. 00000 14000. 00
6" Underdrain Pipe | [ |
0580 610C001 5153. 000 TON | 24. 00000 123672. 00| 20. 00000 103060. 00| 19. 50000 100483. 50
Loose Riprap, Class 2 | [ |
0590 610D000 3875. 000 SQvYD| 3. 25000 12593. 75| 1. 85000 7168. 75| 2. 50000 9687. 50
Fi | ter Bl anket | [ |
0600 614A000 1097. 000 CUYD| 165. 00000 181005. 00| 200. 00000 219400. 00| 200. 00000 219400. 00
Sl ope Pavi ng | [ |
0610 614A001 87.000 cCUYD| 160. 00000 13920. 00| 210. 00000 18270. 00| 160. 00000 13920. 00
Sl ope Pavi ng (Under Bridges) | [ |
0620 617A000 11684. 000 SQYD| 0. 25000 2921. 00| 1. 75000 20447. 00| 1. 75000 20447. 00
Bi t um nous Treated G ass Fi ber Flunes | [ |
0630 619A002 28.000 EACH 325. 00000 9100. 00| 450. 00000 12600. 00| 450. 00000 12600. 00
18" Roadway Pi pe End Treatnment, Class 1 | [ |
0640 619A003 16. 000 EACH 350. 00000 5600. 00| 550. 00000 8800. 00| 530. 00000 8480. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0650 619A004 6. 000 EACH| 400. 00000 2400. 00| 725. 00000 4350. 00| 900. 00000 5400. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0660 619A005 11. 000 EACH 550. 00000 6050. 00| 900. 00000 9900. 00| 1000. 00000 11000. 00
36" Roadway Pipe End Treatnent, Cass 1 | [ |
0670 619A006 5.000 EACH| 625. 00000 3125. 00| 1250. 00000 6250. 00| 1150. 00000 5750. 00
42" Roadway Pipe End Treatnent, Class 1 | [ |
0680 619A007 1.000 EACH 900. 00000 900. 00| 1550. 00000 1550. 00| 1200. 00000 1200. 00
48" Roadway Pipe End Treatnent, Class 1 | [ |
0690 619A008 6. 000 EACH| 1050. 00000 6300. 00| 1950. 00000 11700. 00| 1800. 00000 10800. 00
54" Roadway Pipe End Treatnent, Cass 1 | [ |
0700 619A101 20. 000 EACH 325. 00000 6500. 00| 450. 00000 9000. 00| 450. 00000 9000. 00
18" Side Drain Pipe End Treatnent, | [
Class 1 | | |
0710 619A102 18. 000 EACH 350. 00000 6300. 00| 550. 00000 9900. 00| 550. 00000 9900. 00
24" Side Drain Pipe End Treatnent, | |
Class 1 | [ |
0720 620A000 1.000 CUYD| 500. 00000 500. 00| 1000. 00000 1000. 00| 525. 00000 525. 00
M nor Structure Concrete | [ |
0730 621A000 8.000 EACH| 1500. 00000 12000. 00| 1850. 00000 14800. 00| 1800. 00000 14400. 00
Junction Boxes, Type 1, 1P O 5 | [
0740 621A001 4.000 EACH 1500. 00000 6000. 00| 2000. 00000 8000. 00| 1850. 00000 7400. 00
Junction Boxes, Type 1, 2P O 5 | [
0750 621A010 2.000 EACH 1500. 00000 3000. 00| 2250. 00000 4500. 00| 2500. 00000 5000. 00
| |

Junction Boxes,

Type 3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 004 -6
TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT | D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14001 | (2) 14003 | (3) 30002
| NEVELL ROADBUI LDERS, | NC. | W S. NEWELL, | NC | ELLARD CONTR. & ELLARD CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNI' T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0760 621A016 2.000 EACH 2500. 00000 5000. 00| 3750. 00000 7500. 00| 3000. 00000 6000. 00
Junction Boxes, Type 4, 1P O 5 | [ |
0770 621A017 5.000 EACH 2500. 00000 12500. 00 3750. 00000 18750. 00 3500. 00000 17500. 00
Juncti on Boxes, Type 4, 2P O 5 |
0780 621B000 2.000 EACH 350. 00000 700. 00 550. 00000 1100. 00 450. 00000 900. 00
Junction Box Units, Type 1, 1P O 5 |
0790 621B001 4.000 EACH 350. 00000 1400. 00 600. 00000 2400. 00 550. 00000 2200. 00

Junction Box Units, Type 1, 2P Or 5 |
0800 621B019 5.000 EACH| 450. 00000 2250. 00

I I
I I
I I
I I
| |
. [ 750. 00000 3750. 00| 650. 00000 3250. 00
Junction Box Units, Type 4, 2P Or 5 | [ |
0810 621C000 1.000 EACH 4500. 00000 4500. 00| 4500. 00000 4500. 00| 4250. 00000 4250. 00
Inlets, Type AB | [ |
0820 621C020 56. 000 EACH| 1500. 00000 84000. 00| 1450. 00000 81200. 00| 1500. 00000 84000. 00
Inlets, Type Y | [ |
0830 621C027 3.000 EACH 1300. 00000 3900. 00| 1650. 00000 4950. 00| 1500. 00000 4500. 00
Inlets, Type C | [ |
0840 621C101 1.000 EACH 3000. 00000 3000. 00| 3200. 00000 3200. 00| 3000. 00000 3000. 00
Inlets, Type GH (Modified) | [ |
0850 621C113 2.000 EACH 4500. 00000 9000. 00| 4500. 00000 9000. 00| 4750. 00000 9500. 00
Inlets, Type IJ (Mdified) | [ |
0860 621D019 67.000 EACH 350. 00000 23450. 00| 475. 00000 31825. 00| 450. 00000 30150. 00
Inlet Units, Type Y | [ |
0870 6211000 2.000 EACH 1650. 00000 3300. 00| 3750. 00000 7500. 00| 3500. 00000 7000. 00
Stilling Basins, Type 00 | [ |
0880 6211001 4.000 EACH 3500. 00000 14000. 00| 6000. 00000 24000. 00| 6000. 00000 24000. 00
Stilling Basins, Type 1 | [ |
0890 6211002 2.000 EACH 6540. 00000 13080. 00| 9000. 00000 18000. 00| 8000. 00000 16000. 00
Stilling Basins, Type 2 | [ |
0900 6211003 3.000 EACH 7000. 00000 21000. 00| 10500. 00000 31500. 00| 11000. 00000 33000. 00
Stilling Basins, Type 3 | [ |
0910 6211 004 1.000 EACH 10000. 00000 10000. 00| 17000. 00000 17000. 00| 16750. 00000 16750. 00
Stilling Basins, Type 4 | [ |
0920 630A000 150. 000 LF | 18. 50000 2775. 00| 18. 50000 2775. 00| 12. 50000 1875. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0930 630C050 2.000 EACH 2100. 00000 4200. 00| 2100. 00000 4200. 00| 1950. 00000 3900. 00
Quardrail End Anchor, Type 20 Series | [ |
0940 650B000 45573. 000 CYIP| 1. 50000 68359. 50| 1. 50000 68359. 50| 1. 50000 68359. 50
Topsoi | From St ockpil es | [ |
0950 652A054 62. 000 ACRE| 725. 00000 44950. 00| 500. 00000 31000. 00| 500. 00000 31000. 00
Seeding (M x 2A) | [ |
0960 652A056 42.000 ACRE| 800. 00000 33600. 00| 500. 00000 21000. 00| 500. 00000 21000. 00
I I

Seeding (M x 2E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 004 -7
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14001 | (2) 14003 | (3) 30002
| NEVELL ROADBUI LDERS, | NC. | W S. NEWELL, | NC | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0970 652B053 62. 000 ACRE| 1. 00000 62. 00| 250. 00000 15500. 00| 250. 00000 15500. 00
Tenporary Seeding (M x 2AT) | [ |
0980 652D054 62. 000 ACRE| 1. 00000 62. 00| 400. 00000 24800. 00| 400. 00000 24800. 00
Seeding In Stubble (Mx 2A) | [ |
0990 654A001 3275. 000 SQYD| 5. 00000 16375. 00| 3. 00000 9825. 00| 3. 00000 9825. 00
Sol i d Soddi ng (Bernuda) | [ |
1000 656A000 124. 000 ACRE| 650. 00000 80600. 00| 450. 00000 55800. 00| 450. 00000 55800. 00
Mul ching, Cass A Type 1 | [ |
1010 656A001 42.000 ACRE]| 700. 00000 29400. 00| 450. 00000 18900. 00| 450. 00000 18900. 00
Mul ching, Cass A Type 2 | [ |
1020 659A001 6274.000 SQYD| 3. 00000 18822. 00| 1. 50000 9411. 00| 1. 50000 9411. 00
Erosion Control Netting, Class B | [ |
1030 665A000 100. 000 ACRE| 250. 00000 25000. 00| 250. 00000 25000. 00| 250. 00000 25000. 00
Tenporary Seedi ng | [ |
1040 665B000 100. 000 ACRE| 350. 00000 35000. 00| 300. 00000 30000. 00| 300. 00000 30000. 00
Tenporary Ml chi ng | [ |
1050 6650000 1720. 000 LF | 10. 00000 17200. 00| 10. 00000 17200. 00| 15. 00000 25800. 00
15" Tenporary Pipe | [ |
1060 665F000 1494. 000 EACH| 4.00000 5976. 00| 4. 00000 5976. 00| 5. 75000 8590. 50
Hay Bal es | | |
1070 665G000 775.000 EACH| 0. 01000 7. 75| 2. 25000 1743. 75| 6. 00000 4650. 00
Sand Bags | [ |
1080 6651 000 1410. 000 TON | 24. 00000 33840. 00| 20. 00000 28200. 00| 19. 50000 27495. 00
Tenporary Riprap, Cass 2 | [ |
1090 6653000 28435.000 LF | 3.50000 99522. 50| 3. 05000 86726. 75| 3. 25000 92413. 75
Silt Fence, Type A | [ |
1100 665K000 1052. 000 CUYD| 4.00000 4208. 00| 3. 00000 3156. 00| 5. 00000 5260. 00
Dr ai nage Sunp Excavation | [
1110 666A001 166. 000 ACRE| 0. 01000 1. 66| 0. 01000 1. 66| 16. 00000 2656. 00
Pest Control Treatnent | |
1120 680A000 LUMP|  103500. 00000 103500. 00| 94200. 00000 94200. 00| 155000. 00000 155000. 00
Engi neering Control s | [ |
1130 740B000 922.000 SQFT| 13. 00000 11986. 00| 10. 00000 9220. 00| 12. 75000 11755. 50
Construction Signs | | |
1140 740D000 150. 000 EACH| 71. 00000 10650. 00| 60. 00000 9000. 00| 63. 25000 9487. 50
Channel i zi ng Druns | | |
1150 740E000 50. 000 EACH| 0. 01000 0. 50| 12. 00000 600. 00| 12. 75000 637. 50
Cones (36 Inches High) | [ |
1160 740F002 100. 000 EACH| 250. 00000 25000. 00| 250. 00000 25000. 00| 264. 00000 26400. 00
Barri cades, Type |11 | [ |
1170 7401 005 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00| 843. 00000 843. 00
| |

Warning Lights, Type B (Detachabl e Head) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
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TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14001 | (2) 14003 | (3) 30002
| NEVELL ROADBUI LDERS, | NC. | W S. NEWELL, | NC | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1180 740MDOO 50. 000 EACH| 0. 01000 0. 50| 2. 00000 100. 00| 8. 50000 425.00
Wi ght For Cone | [ |
1190 998A000 LUWP|  283340. 00000 283340. 00| 359000. 00000 359000. 00| 10000. 00000 10000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 359, 000. 00) | [ |
1200 999 000 8250. 000 HOUR| 0. 80000 6600. 00| 0. 80000 6600. 00| 0. 80000 6600. 00

Trai nee Hours At 80 Cents Per
SECTI ON TOTALS

CONTRACT TOTALS

Hour |
$ 6,259, 450. 76|

$ 6,259, 450. 76|

$ 6,651,072.65

$ 6,651,072.65

I
$ 6,327, 493. 56|

$ 6,327,493. 56|




Under ground Storage Tank Renoval

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
07/ 06/ 00
PAGE : 004 -9
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT | D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 18046 | (5) 04014 |
| REESE & HOWELL, | NC. | DUBCSE CONSTRUCTI ON, LLC |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  ROADWAY
I I I
0010 201A000 LUWMP|  200000. 00000 200000. 00| 360000. 00000 360000. 00|
Clearing & Grubbing (Approximately 219 | [ |
Acres) | [ |
0020 204A000 1.000 EACH 1500. 00000 1500. 00| 550. 00000 550. 00|
Cl osing Water Well | [ |
0030 205A001 1.000 EACH 1. 00000 1. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 1 | [ |
0040 205A002 1.000 EACH 1. 00000 1. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 2 | [ |
0050 205A003 1.000 EACH 1. 00000 1. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 3 | [ |
0060 205A004 1.000 EACH 1. 00000 1. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 4 | [ |
0070 205A005 1.000 EACH 1. 00000 1. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 5 | [ |
0080 205A006 1.000 EACH 1. 00000 1. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 6 | [ |
0090 205A007 1.000 EACH 1. 00000 1. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 7 | [ |
0100 210A000 1771797. 000 CYIP| 1. 31000 2321054. 07| 1.19000 2108438. 43|
Uncl assi fied Excavation | [ |
0110 210D000 271630. 000 CYIP| 2.51000 681791. 30| 2. 50000 679075. 00|
Borr ow Excavati on | [ |
0120 214A000 13254. 000 CUYD| 3. 00000 39762. 00| 4. 80000 63619. 20|
Structure Excavation | [ |
0130 214B001 4105. 000 cCUYD| 30. 00000 123150. 00| 26. 50000 108782. 50|
Foundati on Backfill, Commerci al | [ |
0140 215A000 95. 000 CUYD| 12. 00000 1140. 00| 12. 00000 1140. 00|
Uncl assified Bridge Excavation | [ |
0150 215B000 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00|
Cof f erdams O Sheeting And Shoring STA | [ |
136+99, NBR | [ |
0160 215B001 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00|
Cof ferdanms Or Sheeting And Shoring STA | | |
136+99, SBR | | |
0170 250B000 75.000 CUYD| 140. 00000 10500. 00| 35. 00000 2625. 00|
Treatment OF Hydrocarbon Contam nat ed | [ |
Soil (Specialty Item | | |
0180 250C000 2.000 EACH 1000. 00000 2000. 00| 5000. 00000 10000. 00|
I I
| I

(Specialty Item



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 004 -10
TABULATI ON OF BI DS
CALL ORDER . 004 CONTRACT I D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE
| (4) 18046 | (5) 04014 |
| REESE & HOWELL, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 301A012 2170. 000 SYCP| 5. 05000 10958. 50| 5. 75000 12477. 50|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0200 430B012 500. 000 TNCP| 15. 75000 7875. 00| 21. 25000 10625. 00|
Aggregate Surfacing (AHD #410 O #467) | [ |
0210 502A000 300622. 000 LB | 0. 50000 150311. 00| 0. 54000 162335. 88|
St eel Rei nforcenent | | |
0220 502B000 LUWP| 38000. 00000 38000. 00| 38000. 00000 38000. 00|
St eel Reinforcement For Bridge | | |
Superstructure (STA 136+99 NBR, APPROX | | |
56000 LBS) | [ |
0230 502B001 LUWP| 38000. 00000 38000. 00| 38000. 00000 38000. 00|
St eel Reinforcement For Bridge | | |
Superstructure (STA 136+99 SBR, APPROX | | |
56000 LBS) | [ |
0240 505A002 2.000 EACH 1100. 00000 2200. 00| 1100. 00000 2200. 00|
Steel Test Piles (HP 12x53) | | |
0250 505B057 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00|
Static Loadi ng Tests (HP 12x53) | | |
0260 5050002 3455. 000 LF | 19. 00000 65645. 00| 19. 00000 65645. 00|
Steel Piling (HP 12x53) | [ |
0270 508A000 10100. 000 LB | 2. 00000 20200. 00| 2. 00000 20200. 00|
Structural Steel | | |
0280 510A000 266. 000 CUYD| 262. 00000 69692. 00| 262. 00000 69692. 00|
Bridge Substructure Concrete, Class A | | |
0290 5100051 LUWP| 92609. 00000 92609. 00| 92609. 00000 92609. 00|
Bri dge Concrete Superstructure, STA | | |
136+99 NBR, APPROX 238 CU YD | | |
0300 510C052 LUMP| 92609. 00000 92609. 00| 92609. 00000 92609. 00|
Bri dge Concrete Superstructure, STA | [ |
136+99 SBR, APPROX 238 CU YD | | |
0310 510E000 1424. 000 SQYD| 2.12000 3018. 88| 2.12000 3018. 88|
Grooving Concrete Bridge Decks | | |
0320 511A001 40. 000 EACH 110. 00000 4400. 00| 110. 00000 4400. 00|
El astoneric Bearings, Type 2 | | |
0330 513B015 1770.000 LF | 90. 00000 159300. 00| 90. 00000 159300. 00|
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-54 (Specialty Item | [ |
0340 524A011 1383. 000 CUYD| 330. 00000 456390. 00| 350. 00000 484050. 00|
Cul vert Concrete (Cast In Place) | [ |
0350 530A001 3243.000 LF | 19. 75000 64049. 25| 19. 00000 61617. 00|
| |

18" Roadway Pipe (Cass 3 RC.) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 004 -11
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT | D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 04
SET- ASI DE
| (4) 18046 | (5) 04014 |
| REESE & HOWELL, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0360 530A002 1873.000 LF | 27. 75000 51975. 75| 25. 00000 46825. 00|
24" Roadway Pipe (Class 3 RC.) | [ |
0370 530A003 955.000 LF | 37. 75000 36051. 25| 35. 00000 33425. 00|
30" Roadway Pipe (Class 3 RC.) | [ |
0380 530A004 1171.000 LF | 49. 75000 58257. 25| 46. 00000 53866. 00|
36" Roadway Pipe (Class 3 RC.) | [ |
0390 530A006 264.000 LF | 77.50000 20460. 00| 72.00000 19008. 00|
48" Roadway Pipe (Cass 3 RC.) | [ |
0400 530A007 446.000 LF | 95. 25000 42481. 50| 95. 00000 42370. 00|
54" Roadway Pipe (Class 3 RC.) | [ |
0410 530A013 128.000 LF | 30. 50000 3904. 00| 29. 00000 3712. 00|
24" Roadway Pipe (Class 4 RC.) | [ |
0420 530A015 608. 000 LF | 53. 25000 32376. 00| 53. 00000 32224. 00|
36" Roadway Pipe (Class 4 RC.) | [ |
0430 530A016 640. 000 LF | 79. 50000 50880. 00| 86. 00000 55040. 00|
42" Roadway Pipe (Cass 4 RC.) | [ |
0440 530A023 25.000 LF | 27. 75000 693. 75| 38. 00000 950. 00|
18" Roadway Pipe (Cass 5 RC) | [ |
0450 530A025 634.000 LF | 55. 75000 35345. 50| 54. 00000 34236. 00|
30" Roadway Pipe (Class 5 R C.) | [ |
0460 530A026 272.000 LF | 68. 75000 18700. 00| 69. 00000 18768. 00|
36" Roadway Pipe (Class 5 R C.) | [ |
0470 530A027 912.000 LF | 92. 50000 84360. 00| 100. 00000 91200. 00|
42" Roadway Pipe (Cass 5 RC.) | [ |
0480 530A800 120.000 LF | 16. 00000 1920. 00| 20. 00000 2400. 00|
15" Roadway Pipe (14 Gauge C.C. S.) | [ |
(Stack Pipe)(No Beddi ng Required) | | |
0490 530A900 35.000 LF | 20. 00000 700. 00| 25. 00000 875. 00|
18" Roadway Pi pe (14 Gauge C.C. M) | | |
0500 535A080 704.000 LF | 18. 25000 12848. 00| 22.00000 15488. 00|
18" Side Drain Pipe (Class 3 RC.) | | |
0510 535A085 706.000 LF | 22. 50000 15885. 00| 24.50000 17297. 00|
24" Side Drain Pipe (Class 3 RC) | | |
0520 600A000 LUMP| 200000. 00000 200000. 00| 225000. 00000 225000. 00|
Mobi I'i zati on | [ |
0530 601A000 1.000 EACH 1. 00000 1. 00| 5000. 00000 5000. 00|
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0540 602A000 210. 000 EACH| 67. 00000 14070. 00| 75. 00000 15750. 00|
R ght O Way Markers | [ |
0550 602B000 1.000 EACH 75. 00000 75. 00| 150. 00000 150. 00|
Land Survey Markers | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 004 -12
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 18046 | (5) 04014 |
| REESE & HOWELL, | NC. | DUBOSE CONSTRUCTI ON, LLC
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0560 602C000 15. 000 EACH 115. 00000 1725. 00| 150. 00000 2250. 00
Per manent Easenent Marker | [ |
0570 606A000 2000. 000 LF | 7.00000 14000. 00| 8. 00000 16000. 00
6" Underdrain Pipe | [ |
0580 610C001 5153. 000 TON | 21. 61000 111356. 33| 25. 00000 128825. 00
Loose Riprap, Class 2 | [ |
0590 610D000 3875. 000 SQvYD| 2. 14000 8292. 50| 2. 25000 8718. 75
Fi | ter Bl anket | [ |
0600 614A000 1097. 000 CUYD| 190. 00000 208430. 00| 200. 00000 219400. 00
Sl ope Pavi ng | [ |
0610 614A001 87.000 cCUYD| 160. 00000 13920. 00| 160. 00000 13920. 00
Sl ope Pavi ng (Under Bridges) | [ |
0620 617A000 11684. 000 SQYD| 2. 80000 32715. 20| 1. 75000 20447. 00
Bi t um nous Treated G ass Fi ber Flunes | [ |
0630 619A002 28.000 EACH 435. 00000 12180. 00| 450. 00000 12600. 00
18" Roadway Pi pe End Treatnment, Class 1 | [ |
0640 619A003 16. 000 EACH 550. 00000 8800. 00| 530. 00000 8480. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0650 619A004 6. 000 EACH| 750. 00000 4500. 00| 900. 00000 5400. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0660 619A005 11. 000 EACH 1000. 00000 11000. 00| 1000. 00000 11000. 00
36" Roadway Pipe End Treatnent, Cass 1 | [ |
0670 619A006 5.000 EACH| 1250. 00000 6250. 00| 1150. 00000 5750. 00
42" Roadway Pipe End Treatnent, Class 1 | [ |
0680 619A007 1.000 EACH 1500. 00000 1500. 00| 1200. 00000 1200. 00
48" Roadway Pipe End Treatnent, Class 1 | [ |
0690 619A008 6. 000 EACH| 1925. 00000 11550. 00| 1800. 00000 10800. 00
54" Roadway Pipe End Treatnent, Cass 1 | [ |
0700 619A101 20. 000 EACH 435. 00000 8700. 00| 450. 00000 9000. 00
18" Side Drain Pipe End Treatnent, | [
Class 1 | | |
0710 619A102 18. 000 EACH 550. 00000 9900. 00| 550. 00000 9900. 00
24" Side Drain Pipe End Treatnent, | |
Class 1 | [ |
0720 620A000 1.000 CUYD| 1000. 00000 1000. 00| 525. 00000 525. 00
M nor Structure Concrete | [ |
0730 621A000 8.000 EACH| 1665. 00000 13320. 00| 1800. 00000 14400. 00
Junction Boxes, Type 1, 1P O 5 | [
0740 621A001 4.000 EACH 1800. 00000 7200. 00| 1850. 00000 7400. 00
Junction Boxes, Type 1, 2P O 5 | [
0750 621A010 2.000 EACH 2025. 00000 4050. 00| 2500. 00000 5000. 00
| |

Junction Boxes,

Type 3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 004 -13
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 18046 | (5) 04014 |
| REESE & HOWELL, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0760 621A016 2.000 EACH 3375. 00000 6750. 00| 3000. 00000 6000. 00|
Junction Boxes, Type 4, 1P O 5 | [ |
0770 621A017 5.000 EACH 3375. 00000 16875. 00| 3500. 00000 17500. 00|
Junction Boxes, Type 4, 2P O 5 | [ |
0780 621B000 2.000 EACH 495. 00000 990. 00| 450. 00000 900. 00|
Junction Box Units, Type 1, 1P O 5 | [ |
0790 621B001 4.000 EACH 540. 00000 2160. 00| 550. 00000 2200. 00|
Junction Box Units, Type 1, 2P O 5 | [ |
0800 621B019 5.000 EACH 675. 00000 3375. 00| 650. 00000 3250. 00|
Junction Box Units, Type 4, 2P Or 5 | [ |
0810 621C000 1.000 EACH 4050. 00000 4050. 00| 4250. 00000 4250. 00|
Inlets, Type AB | [ |
0820 621C020 56. 000 EACH| 1305. 00000 73080. 00| 1500. 00000 84000. 00|
Inlets, Type Y | [ |
0830 621C027 3.000 EACH 1485. 00000 4455. 00| 3000. 00000 9000. 00|
Inlets, Type C | [ |
0840 621C101 1.000 EACH 2880. 00000 2880. 00| 4750. 00000 4750. 00|
Inlets, Type GH (Modified) | [ |
0850 621C113 2.000 EACH 4050. 00000 8100. 00| 4750. 00000 9500. 00|
Inlets, Type IJ (Mdified) | [ |
0860 621D019 67.000 EACH 427. 00000 28609. 00| 450. 00000 30150. 00|
Inlet Units, Type Y | [ |
0870 6211000 2.000 EACH 3375. 00000 6750. 00| 3500. 00000 7000. 00|
Stilling Basins, Type 00 | [ |
0880 6211001 4.000 EACH 5400. 00000 21600. 00| 6000. 00000 24000. 00|
Stilling Basins, Type 1 | [ |
0890 6211002 2.000 EACH 8100. 00000 16200. 00| 8000. 00000 16000. 00|
Stilling Basins, Type 2 | [ |
0900 6211003 3.000 EACH 9450. 00000 28350. 00| 11000. 00000 33000. 00|
Stilling Basins, Type 3 | [ |
0910 6211 004 1.000 EACH 15300. 00000 15300. 00| 16750. 00000 16750. 00|
Stilling Basins, Type 4 | [ |
0920 630A000 150. 000 LF | 18. 50000 2775. 00| 12. 50000 1875. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0930 630C050 2.000 EACH 2100. 00000 4200. 00| 1950. 00000 3900. 00|
Quardrail End Anchor, Type 20 Series | [ |
0940 650B000 45573. 000 CYIP| 2. 75000 125325. 75| 2. 00000 91146. 00|
Topsoi | From St ockpil es | [ |
0950 652A054 62. 000 ACRE| 350. 00000 21700. 00| 400. 00000 24800. 00|
Seeding (M x 2A) | [ |
0960 652A056 42.000 ACRE| 350. 00000 14700. 00| 450. 00000 18900. 00|
| |

Seeding (M x 2E)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 004 -14
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT | D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (4) 18046 | (5) 04014 |
| REESE & HOWELL, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0970 652B053 62. 000 ACRE| 300. 00000 18600. 00| 250. 00000 15500. 00|
Tenporary Seeding (M x 2AT) | [ |
0980 652D054 62. 000 ACRE| 400. 00000 24800. 00| 400. 00000 24800. 00|
Seeding In Stubble (Mx 2A) | [ |
0990 654A001 3275. 000 SQYD| 3. 00000 9825. 00| 3. 00000 9825. 00|
Sol i d Soddi ng (Bernuda) | [ |
1000 656A000 124. 000 ACRE| 375. 00000 46500. 00| 400. 00000 49600. 00|
Mul ching, Cass A Type 1 | [ |
1010 656A001 42.000 ACRE]| 400. 00000 16800. 00| 400. 00000 16800. 00|
Mul ching, Cass A Type 2 | [ |
1020 659A001 6274.000 SQYD| 1. 60000 10038. 40| 1. 50000 9411. 00|
Erosion Control Netting, Class B | [ |
1030 665A000 100. 000 ACRE| 250. 00000 25000. 00| 250. 00000 25000. 00|
Tenporary Seedi ng | [ |
1040 665B000 100. 000 ACRE| 320. 00000 32000. 00| 400. 00000 40000. 00|
Tenporary Ml chi ng | [ |
1050 6650000 1720. 000 LF | 12. 50000 21500. 00| 14. 00000 24080. 00|
15" Tenporary Pipe | [ |
1060 665F000 1494. 000 EACH| 5. 00000 7470. 00| 5. 00000 7470. 00|
Hay Bal es | [ |
1070 665G000 775.000 EACH| 6. 00000 4650. 00| 5. 00000 3875. 00|
Sand Bags | [ |
1080 6651 000 1410. 000 TON | 23. 61000 33290. 10| 22.00000 31020. 00|
Tenporary Riprap, Cass 2 | [ |
1090 6653000 28435.000 LF | 2.52000 71656. 20| 2. 25000 63978. 75|
Silt Fence, Type A | [ |
1100 665K000 1052. 000 CUYD| 8. 00000 8416. 00| 5. 00000 5260. 00|
Dr ai nage Sunp Excavation | [ |
1110 666A001 166. 000 ACRE| 10. 00000 1660. 00| 0. 01000 1. 66|
Pest Control Treatnent | [ |
1120 680A000 LUMP| 78500. 00000 78500. 00 100000. 00000 100000. 00|
Engi neering Control s | [ |
1130 740B000 922.000 SQFT| 16. 00000 14752. 00| 12. 00000 11064. 00|
Construction Signs | [ |
1140 740D000 150. 000 EACH| 65. 00000 9750. 00| 50. 00000 7500. 00|
Channel i zi ng Druns | [ |
1150 740E000 50. 000 EACH| 20. 00000 1000. 00| 20. 00000 1000. 00|
Cones (36 Inches High) | [ |
1160 740F002 100. 000 EACH| 450. 00000 45000. 00| 300. 00000 30000. 00|
Barri cades, Type |11 | [ |
1170 7401 005 1.000 EACH 1500. 00000 1500. 00| 800. 00000 800. 00|
| |

Warning Lights, Type B (Detachabl e Head) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 004 -15
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000630004 COUNTI ES : RUSSELL
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 18046 | (5) 04014 |
| REESE & HOWELL, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1180 740MDOO 50. 000 EACH| 10. 00000 500. 00| 10. 00000 500. 00|
Wi ght For Cone | [ |
1190 998A000 LUWP| 10000. 00000 10000. 00| 210000. 00000 210000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 359, 000. 00) | [ |
1200 999 000 8250. 000 HOUR| 0. 80000 6600. 00| 0. 80000 6600. 00|

Trai nee Hours At 80 Cents Per Hour |
SECTI ON TOTALS |

CONTRACT TOTALS |

I
$ 6,746,567.48|

$ 6,746,567. 48|

I
$ 6,996, 565. 55|

$ 6,996, 565. 55|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PACE : 005 -1
VENDOR RANKI NG
CALL ORDER : 005 CONTRACT I D : 20000630005 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 03
CONTRACT TIME : 200 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : NHF-212(17)
for constructing the Additional Lanes (Partial G ade and STPAA- 8156( 1)

Drain, Paverent, Signing and Bridge Culvert) on S. R #74
(U.S. #278) fromthe east end of the existing four lane to
C.R #65 at Hokes Bluff. Length 5.233 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 5,097,070.60 100. 0000%

2 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 5,359,715.19 105. 1528%



St ate Retained Portable Nuclear |
Mbi sture-Density Testing Device |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 005 -2
TABULATI ON OF BI DS
CALL ORDER . 005 CONTRACT I D : 20000630005 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 03
SET- ASI DE
| (1) 13022 | (2) 07002 |
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 201A000 LUWMP|  155922. 00000 155922. 00| 120000. 00000 120000. 00|
Clearing & G ubbing (Approximtely 26 | [ |
Acr es) | [ |
0011 205A001 1. 000 EACH| 3500. 00000 3500. 00| 1000. 00000 1000. 00|
Renmoval O Structures, Structure No. 1 | | |
0012 205A002 1. 000 EACH| 3500. 00000 3500. 00| 1000. 00000 1000. 00|
Renmoval O Structures, Structure No. 2 | | |
0020 206B000 LUWP| 3500. 00000 3500. 00| 10000. 00000 10000. 00|
Renoval OF O d Box Cul vert Station 96+15| | |
0030 206B009 LUWP| 3500. 00000 3500. 00| 7500. 00000 7500. 00|
Renmoval OF O d Box Culvert Station | | |
73+47 (Partial) | | |
0040 206B010 LUMP| 3500. 00000 3500. 00| 750. 00000 750. 00|
Removal OF A d Box Cul vert Station | [ |
123+65 (Partial) | | |
0050 206D000 871.000 LF | 5. 00000 4355. 00| 5. 00000 4355. 00|
Renovi ng Pi pe | [ |
0060 206D001 75.000 LF | 1. 90000 142. 50| 2. 00000 150. 00|
Renovi ng Guardrai l | [ |
0070 210A000 37183.000 CYIP| 5. 25000 195210. 75| 3. 00000 111549. 00|
Uncl assi fied Excavation | |
0080 210D000 6270. 000 CYIP| 9. 00000 56430. 00| 0. 10000 627. 00|
Borrow Excavati on | [ |
0090 214A000 3556. 000 CUYD| 14. 00000 49784. 00| 10. 00000 35560. 00|
Structure Excavation | | |
0100 214B001 889. 000 CUYD 19. 00000 16891. 00| 14. 00000 12446. 00|
Foundation Backfill, Commerci al | [ |
0110 232A001 227.000 MBQY| 825. 00000 187275. 00| 800. 00000 181600. 00|
Lime Stabilization, Cass 2, 6 Inches | | |
Thi ck | | |
0120 232B000 1515. 000 TON | 90. 00000 136350. 00| 90. 00000 136350. 00|
Li me | | |
0130 301A012 189926. 000 SYCP| 3. 25000 617259. 50| 3. 59000 681834. 34|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0140 306E000 1. 000 EACH| 7000. 00000 7000. 00| 6500. 00000 6500. 00|
I I
| |
I I

(I'ncludes Disposal of Existing Device) |



Super pave Bitum nous Concrete Base
Layer, 1" Maxi mum Aggregate Size M X,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 005 -3
TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 20000630005 COUNTI ES : ETOMH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 13022 | (2) 07002 |
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0150 401A000 189926. 000 SYCP| 0. 50000 94963. 00| 0. 26000 49380. 76|
Bi t um nous Treatnment A | [ |
0160 401B108 57155. 000 SYCP| 0. 50000 28577. 50| 0. 64980 37139. 32|
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0170 405A000 19931. 000 GAL | 0. 00000 0. 00| 0. 10000 1993. 10|
Tack Coat | [ |
0180 408A053 1150. 000 SQYD| 3. 50000 4025. 00| 2.00000 2300. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0190 410C000 1.000 EACH 3500. 00000 3500. 00| 4000. 00000 4000. 00|
Contractor Retained Profil ograph [ |
0200 424A241 366. 000 TON | 41. 00000 15006. 00| 30. 11000 11020. 26|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0210 424A261 14523. 000 TON | 27. 00000 392121. 00| 29. 11000 422764. 53|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0220 424B441 545.000 TON | 30. 00000 16350. 00| 26. 95000 14687. 75|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0230 424B461 28446.000 TON | 21. 00000 597366. 00| 24.95000 709727. 70|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0240 424B465 1000. 000 TON | 48. 00000 48000. 00| 26. 25000 26250. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0250 424B469 2000. 000 TON | 22. 00000 44000. 00| 26. 95000 53900. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0260 424C240 828.000 TON | 23. 30000 19292. 40| 28. 95000 23970. 60|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range C | | |
0270 424C260 58153. 000 TON | 21. 00000 1221213. 00| 24.95000 1450917. 35|
I | I
I I I
I I I

ESAL Range D



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PACGE : 005 -4
TABULATI ON OF BI DS
CALL ORDER . 005 CONTRACT I D : 20000630005 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 03
SET- ASI DE
| (1) 13022 | (2) 07002 |
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||

LINE NO/ |ITEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0280 430B026 2500. 000 TNCP| 11. 00000 27500. 00| 9. 00000 22500. 00
Aggregate Surfacing (AHD #467, #57 O | [

#810) I I I

0290 450B000 355. 000 SQYD| 125. 00000 44375. 00| 70. 00000 24850. 00|
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | | |

0300 502A000 91317.000 LB | 0. 44000 40179. 48| 0. 51000 46571. 67
St eel Rei nforcenent | [ |

0310 524A011 439. 000 CUYD| 270. 00000 118530. 00| 215. 00000 94385. 00
Cul vert Concrete (Cast In Place) | [

0320 524B011 92. 000 CUYD| 350. 00000 32200. 00| 255. 00000 23460. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |

0330 530A001 701.000 LF | 21. 00000 14721. 00| 20. 00000 14020. 00|
18" Roadway Pipe (Cass 3 RC) | | |

0340 530A002 280.000 LF | 29. 00000 8120. 00| 26. 00000 7280. 00|
24" Roadway Pipe (Class 3 RC) | | |

0350 530A004 19.000 LF | 83. 00000 1577. 00| 48. 00000 912. 00|
36" Roadway Pipe (Class 3 RC.) | | |

0360 530A005 330.000 LF | 70. 00000 23100. 00| 60. 00000 19800. 00|
42" Roadway Pipe (Cass 3 RC.) | |

0370 530A101 9.000 LF | 51. 00000 459. 00| 50. 00000 450. 00|
18" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |

0380 530A630 450. 000 LF | 17.50000 7875. 00| 18. 00000 8100. 00
15" Roadway Pipe (14 Gauge C.C. S.) | [

(Tenpor ary) I I I

0390 532A031 50. 000 LF | 121. 00000 6050. 00| 125. 00000 6250. 00|
15" Slotted Drain Pipe | | |

0400 535A001 585.000 LF | 20. 00000 11700. 00| 18. 00000 10530. 00|
18" Side Drain Pipe | [

0410 535A002 120. 000 LF | 25. 00000 3000. 00| 25. 00000 3000. 00|
24" Side Drain Pipe | [

0420 535A003 132.000 LF | 28. 00000 3696. 00| 35. 00000 4620. 00|
30" Side Drain Pipe | |

0430 600A000 LUWP| 44000. 00000 44000. 00| 57817. 29000 57817. 29|
Mobi |'i zati on | [ |

0440 602C000 2.000 EACH 275. 00000 550. 00| 150. 00000 300. 00|
Per manent Easenent Marker | | |

0450 606A000 500. 000 LF | 7.50000 3750. 00| 8. 00000 4000. 00|

I I I

6" Underdrain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 005 -5
TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 20000630005 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 13022 | (2) 07002 |
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0460 610C001 511.000 TON | 19. 00000 9709. 00| 16. 00000 8176. 00|
Loose Riprap, Class 2 | [ |
0470 610D001 600. 000 SQYD| 2. 35000 1410. 00| 3. 00000 1800. 00|
Filter Blanket, Ceotextile (Wven) | [ |
0480 614A000 259. 000 CUYD| 235. 00000 60865. 00| 215. 00000 55685. 00|
Sl ope Pavi ng | [ |
0490 618B003 167.000 SQYD| 38. 50000 6429. 50| 25. 00000 4175. 00|
Concrete Driveway, 6" Thick (Includes | [ |
Wre Mesh) | | |
0500 619A002 5.000 EACH| 450. 00000 2250. 00| 350. 00000 1750. 00|
18" Roadway Pi pe End Treatnment, Cass 1 | | |
0510 619A003 4.000 EACH 525. 00000 2100. 00| 400. 00000 1600. 00|
24" Roadway Pipe End Treatment, Cass 1 | [ |
0520 619A055 1.000 EACH 1200. 00000 1200. 00| 1000. 00000 1000. 00|
36" Roadway Pipe End Treatnent, Cass 2 | | |
0530 619A101 20.000 EACH 574. 00000 11480. 00| 350. 00000 7000. 00|
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0540 619A102 2.000 EACH 725. 00000 1450. 00| 450. 00000 900. 00|
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0550 619A103 2.000 EACH 825. 00000 1650. 00| 500. 00000 1000. 00|
30" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0560 619A230 2.000 EACH 2650. 00000 5300. 00| 2100. 00000 4200. 00|
42" Roadway Pipe End Treatnent, Class 2 | [ |
(Doubl e Line) | | |
0570 620A000 2.000 cuyp 650. 00000 1300. 00| 500. 00000 1000. 00|
M nor Structure Concrete | | |
0580 621A000 1.000 EACH 750. 00000 750. 00| 1500. 00000 1500. 00|
Junction Boxes, Type 1, 1P O 5 | | |
0590 621A031 1.000 EACH 1700. 00000 1700. 00| 1800. 00000 1800. 00|
Junction Boxes, Type 1 (Special) | | |
0600 621C001 1.000 EACH 1250. 00000 1250. 00| 1800. 00000 1800. 00|
Inlets, Type B | [ |
0610 621C002 1.000 EACH 1350. 00000 1350. 00| 1500. 00000 1500. 00|
Inlets, Type C, PL O P3 | | |
0620 621C015 1.000 EACH 1650. 00000 1650. 00| 1600. 00000 1600. 00|
Inlets, Type S1 O S3 (1 W ng) | | |
0630 621C020 9.000 EACH 1650. 00000 14850. 00| 1500. 00000 13500. 00|
Inlets, Type Y | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 005 -6
TABULATI ON OF BI DS

CALL ORDER : 005 CONTRACT 1D : 20000630005 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 07002

|

| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||

LINE NO/ ITEM CODE / ALT | [ |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0640 621C056 2.000 EACH 1400. 00000 2800. 00| 1800. 00000 3600. 00|
Inlets, Type S3 (1 Wng)(Partial) | [ |
0650 621D019 16. 000 EACH 276. 00000 4416. 00| 400. 00000 6400. 00|
Inlet Units, Type Y | [ |
0660 621D020 2.000 EACH 286. 00000 572. 00| 400. 00000 800. 00|
Inlet Units, Type S3 | [ |
0670 623C000 1290. 000 LF | 10. 45000 13480. 50| 12. 00000 15480. 00|
Conbi nation Curb & CGutter, Type C | [ |
0680 629A004 130.000 LF | 125. 00000 16250. 00| 145. 00000 18850. 00|
Concrete Median Or Safety Barrier, Type | [ |
4A (Modi fied) | [ |
0690 630A000 2516.000 LF | 9. 64000 24254, 24| 10. 15000 25537. 40|
Steel Beam Guardrail, dass A Type 1 | | |
0700 630C001 1.000 EACH 665. 00000 665. 00| 700. 00000 700. 00|
Quardrail End Anchor, Type 8 | | |
0710 630C003 13. 000 EACH 973. 75000 12658. 75| 1025. 00000 13325. 00|
Guardrail End Anchor, Type 13 | | |
0720 630C044 1.000 EACH 4275. 00000 4275. 00| 4500. 00000 4500. 00|
Guardrail End Anchor, Type 21 | | |
0730 630C070 14. 000 EACH 1187. 50000 16625. 00| 1250. 00000 17500. 00|
Quardrail End Anchor, Type 10 Series | | |
0740 641A049 260.000 LF | 26. 75000 6955. 00| 20. 00000 5200. 00|
6 Inch P.V.C. Water Main Laid | [ |
0750 642A000 1.000 EACH 2140. 00000 2140. 00| 1000. 00000 1000. 00|
Fi re Hydrant Reset | | |
0760 643A000 2.000 EACH 1284. 00000 2568. 00| 100. 00000 200. 00|
Water Meters Reset | | |
0770 649A007 30.000 LF | 53. 50000 1605. 00| 100. 00000 3000. 00|
12 Inch Encasenent Pipe, Type 1 | [ |
Install ation | [ |
0780 650B000 17254. 000 CYIP| 4.50000 77643. 00| 3. 00000 51762. 00|
Topsoi | From St ockpil es | [ |
0790 652A050 25. 000 ACRE| 525. 00000 13125. 00| 450. 00000 11250. 00|
Seeding (M x 1A) | [ |
0800 652A053 1.000 ACRE| 650. 00000 650. 00| 450. 00000 450. 00|
Seeding (M x 1E) | [ |
0810 652B050 10. 000 ACRE| 475. 00000 4750. 00| 600. 00000 6000. 00|
Tenporary Seeding (M x 1AT) | [ |
0820 652C000 26. 000 ACRE| 45. 00000 1170. 00| 75. 00000 1950. 00|
Mowi ng | | |
0830 652D050 10. 000 ACRE| 575. 00000 5750. 00| 400. 00000 4000. 00|
| |

Seeding In Stubble (Mx 1A) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 005 -7
TABULATI ON OF BI DS

CALL ORDER : 005 CONTRACT 1D : 20000630005 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 07002

I

| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||

LINE NO/ ITEM CODE / ALT | [ |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0840 654A001 543. 000 SQYD| 4.00000 2172. 00| 3. 00000 1629. 00|
Sol id Soddi ng (Bernuda) | [ |
0850 656A000 35.000 ACRE| 325. 00000 11375. 00| 400. 00000 14000. 00|
Mul ching, Cass A Type 1 | [ |
0860 656A001 1.000 ACRE| 375. 00000 375. 00| 450. 00000 450. 00|
Mul ching, Cass A Type 2 | [ |
0870 659A000 1000. 000 SQYD| 1. 75000 1750. 00| 2. 00000 2000. 00|
Erosion Control Netting, Class A | [ |
0880 665F000 741.000 EACH 10. 00000 7410. 00| 4. 00000 2964. 00|
Hay Bal es | [ |
0890 665G000 600. 000 EACH| 6. 50000 3900. 00| 1. 00000 600. 00|
Sand Bags | [ |
0900 6651 000 360. 000 TON | 18. 00000 6480. 00| 16. 00000 5760. 00|
Tenporary Riprap, Cass 2 | [ |
0910 665J000 30100. 000 LF | 0. 55000 16555. 00| 3. 00000 90300. 00|
Silt Fence, Type A | [ |
0920 665K000 95. 000 CUYD| 7.00000 665. 00| 10. 00000 950. 00|
Dr ai nage Sunp Excavation | [ |
0930 666A001 26. 000 ACRE| 35. 00000 910. 00| 10. 00000 260. 00|
Pest Control Treatnent | [ |
0940 680A000 LUWP| 5000. 00000 5000. 00| 65000. 00000 65000. 00|
Engi neering Control s | [ |
0950 701A031 2.000 M LE| 900. 00000 1800. 00| 1250. 00000 2500. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0960 701A035 2.000 M LE| 900. 00000 1800. 00| 1500. 00000 3000. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0970 701A061 1.000 M LE| 4600. 00000 4600. 00| 5906. 00000 5906. 00|
Broken White, Class 3W Type A Traffic | [ |
Type (6" Wde) I I I
0980 701A065 1.000 M LE| 15600. 00000 15600. 00| 16125. 00000 16125. 00|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0990 701A073 1.000 M LE| 15600. 00000 15600. 00| 17073. 00000 17073. 00|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1000 701B005 150. 000 LF | 0. 40000 60. 00| 1. 00000 150. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | [ |
1010 7010000 11.000 M LE| 285. 00000 3135. 00| 340. 00000 3740. 00|
| | |

Broken Tenporary Traffic Stripe



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/06/ 00
PAGE : 005 -8

CALL ORDER : 005 CONTRACT I D : 20000630005 COUNTI ES : ETOMWAH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 13022 | (2) 07002 |
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1020 7010001 17.000 M LE| 320. 00000 5440. 00| 380. 00000 6460. 00|
Solid Tenporary Traffic Stripe | [ |
1030 7010006 1.000 M LE| 2950. 00000 2950. 00| 6800. 00000 6800. 00|
Solid Tenporary Traffic Stripe | [ |
(Renpvabl e Tape) | | |
1040 701D0O07 1.000 M LE| 850. 00000 850. 00| 1100. 00000 1100. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
1050 701D008 1.000 M LE| 900. 00000 900. 00| 1200. 00000 1200. 00|
Solid Traffic Stripe Renoved (Plastic) | [ |
1060 701D009 1.000 M LE| 900. 00000 900. 00| 800. 00000 800. 00|
Solid Traffic Stripe Renoved (Tape) | [ |
1070 701D014 1.000 M LE| 650. 00000 650. 00| 1000. 00000 1000. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
1080 701D015 1.000 M LE| 700. 00000 700. 00| 1000. 00000 1000. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
1090 702A008 11. 000 M LE| 3800. 00000 41800. 00| 3950. 00000 43450. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1100 702A009 11.000 M LE] 3800. 00000 41800. 00| 3950. 00000 43450. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1110 702A010 11. 000 M LE| 1850. 00000 20350. 00| 1975. 00000 21725. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1120 702B001 17410. 000 LF | 1. 60000 27856. 00| 1. 85000 32208. 50|
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
1130 703A002 15559. 000 SQFT| 1. 60000 24894. 40| 1. 80000 28006. 20|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
1140 703B002 2644.000 SQFT| 1. 60000 4230. 40| 2. 80000 7403. 20|
Traffic Control Legends, dass 2, Type A [ |
1150 703C001 1000. 000 SQFT| 1. 00000 1000. 00| 2. 50000 2500. 00|
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Pl astic) | [ |
1160 703D001 1960. 000 SQFT| 0. 75000 1470. 00| 1. 30000 2548. 00|
Tenporary Traffic Control Markings | | |
1170 705A011 500. 000 EACH| 4. 00000 2000. 00| 4. 00000 2000. 00|
Pavenent Markers, Class C, Type 1-A | | |
1180 705A012 350. 000 EACH| 4. 00000 1400. 00| 4. 00000 1400. 00|
I I

Pavenent Markers, Class C, Type 1-B |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
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TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 20000630005 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 13022 | (2) 07002 |
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1190 705A023 450. 000 EACH| 4.00000 1800. 00| 4.25000 1912. 50
Pavenent Markers, Cass C, Type 2-D [ |
1200 705A024 450. 000 EACH| 4.00000 1800. 00| 4.25000 1912. 50
Paverent Markers, Class C, Type 2-E | [ |
1210 705A030 105. 000 EACH| 4. 25000 446. 25| 5. 25000 551. 25
Paverent Markers, Class A-H Type 2-C | [ |
1220 705A031 548. 000 EACH| 4. 25000 2329. 00| 5. 00000 2740. 00
Paverent Markers, Class A-H Type 1-A | [ |
1230 705A037 25.000 EACH| 4. 25000 106. 25| 5. 25000 131. 25
Paverent Markers, Class A-H Type 2-D | [ |
1240 705A038 80. 000 EACH| 4. 25000 340. 00| 5. 25000 420. 00
Paverent Markers, Class A-H Type 2-E | [ |
1250 707B003 1.000 EACH 160. 50000 160. 50| 150. 00000 150. 00
Type A Hazard Marker Installation | [ |
1260 710A115 512. 000 SQFT| 15. 52000 7946. 24| 14. 00000 7168. 00
Class 4, Alum num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [
Backgr ound) | | |
1270 710B001 712.000 LF | 6. 37000 4535. 44| 6. 31000 4492. 72
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
1280 713A000 77.000 LF | 95. 00000 7315. 00| 95. 00000 7315. 00
Per manent Barri cades | [ |
1290 726A000 500. 000 LF | 36. 00000 18000. 00| 38. 00000 19000. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
1300 726A001 20.000 LF | 130. 00000 2600. 00| 44. 00000 880. 00
Portabl e Concrete Safety Barriers, Type | | |
6-A I I I
1310 726D000 2.000 EACH 17000. 00000 34000. 00| 22000. 00000 44000. 00
Portabl e | nmpact Attenuator (Quadguard | [ |
Model 0Z2405Y) | [ |
1320 740B000 1477.000 SQFT| 16. 00000 23632. 00| 12. 00000 17724. 00
Construction Signs | | |
1330 740D000 630. 000 EACH| 41. 00000 25830. 00| 40. 00000 25200. 00
Channel i zi ng Druns | [ |
1340 740E000 50. 000 EACH| 1. 00000 50. 00| 12. 00000 600. 00
Cones (36 Inches High) | | |
1350 740F002 22.000 EACH 200. 00000 4400. 00| 250. 00000 5500. 00
I I

Barri cades, Type |11 |
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TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 20000630005 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 13022 | (2) 07002 |
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1360 7401 005 22.000 EACH 750. 00000 16500. 00| 450. 00000 9900. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
1370 740L003 10. 000 EACH| 49. 00000 490. 00| 75. 00000 750. 00|
Vertical Panel Type |, Single-Sided | [ |
1380 740MDO0O 50. 000 EACH| 1. 00000 50. 00| 8. 00000 400. 00|
Wi ght For Cone | [ |
1390 7410010 1.000 EACH 5000. 00000 5000. 00| 1500. 00000 1500. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1400 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 278, 000. 00) | [ |
1410 999 000 3000. 000 HOUR| 0. 80000 2400. 00| 0. 80000 2400. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 5,097, 070. 60| $ 5,359, 715. 19|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 5,097, 070. 60| $ 5,359, 715. 19|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 006 -1
VENDOR RANKI NG
CALL ORDER : 006 CONTRACT I D : 20000630006 COUNTI ES : FRANKLI N LAWRENCE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : APD- 355(38)

for constructing the Partial G ade and Drain, Pavenent and APD- 355( 39)

Signing on Corridor "V' (S.R #24) fromwest of C R #83 to APD- 355( 40)

east of S.R #101 at Muck City. Length 15.289 mi.

SET- ASI DE

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D

1 18031 ROGERS GROUP, | NC. $ 2,585, 806.32 100. 0000%
2 02035 BURGREEN CONTRACTI NG COMPANY, | NC. $ 2,648,199.53 102. 4129%
3 19074 S & M EQUI PMENT CO., INC $ 2,858, 167.57 110. 5329%
4 01018 APAC- ALABANMVA, | NC. $ 3,199, 149. 12 123. 7195%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 006 -2
TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT 1D : 20000630006 COUNTI ES : FRANKLI N LAVRENCE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 18031 | (2) 02035 | (3) 19074
| ROGERS GROUP, | NC. | BURGREEN CONTRACTI NG CO., IN|S & M EQUI PVMENT CO., |INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al
|
0010 205A001 1.000 EACH 1000. 00000 1000. 00

Super pave Bitumi nous Concrete \Waring
Surface Layer, Leveling, 3/4" Maxi mum
Aggregate Size Mx, ESAL Range E

I I
[ 5000. 00000 5000. 00| 3500. 00000 3500. 00
Removal OF Structures, Structure No. 1 | [ |
0020 206C002 1214. 000 SQYD| 1. 85000 2245. 90| 3. 00000 3642. 00| 3. 25000 3945. 50
Removi ng Concrete Sl ope Paving | [ |
0030 206D000 24.000 LF | 10. 00000 240. 00| 10. 00000 240. 00| 5. 25000 126. 00
Removi ng Pi pe | [ |
0040 210A000 242.000 CYIP| 5. 00000 1210. 00| 7.00000 1694. 00| 15. 00000 3630. 00
Uncl assi fied Excavation | [ |
0050 210D000 426.000 CYIP| 6. 00000 2556. 00| 8. 00000 3408. 00| 9. 00000 3834. 00
Borr ow Excavati on | [ |
0060 214A000 27.000 cCUYD 9. 00000 243. 00| 15. 00000 405. 00| 14. 00000 378.00
Structure Excavation | [ |
0070 214B001 10. 000 CUYD| 18. 00000 180. 00| 20. 00000 200. 00| 19. 00000 190. 00
Foundati on Backfill, Conmmerci al | [ |
0080 301A008 1840. 000 SYCP| 3. 00000 5520. 00| 4. 00000 7360. 00| 2. 95000 5428. 00
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 5" Conpacted Thickness | | |
0090 401A000 1001. 000 SYCP| 0. 10000 100. 10| 1. 00000 1001. 00| 1.10000 1101. 10
Bi t um nous Treatnment A | | |
0100 401B107 11519. 000 SYCP| 2. 00000 23038. 00| 1. 90000 21886. 10| 2.32000 26724.08
Bi t um nous Treatnment KG (Wth Pol yner | | |
Addi tive) | [ |
0110 405A000 14939. 000 GAL | 1. 00000 14939. 00| 1. 00000 14939. 00| 1. 05000 15685. 95
Tack Coat | [ |
0120 408A051 8334. 000 SQvYD| 1. 00000 8334. 00| 0. 75000 6250. 50| 3. 45000 28752. 30
Pl ani ng Exi sting Pavenent | [ |
(Approxi mately 0.00" Thru 1.0" Thick) | | |
0130 410H000 1.000 EACH 20000. 00000 20000. 00| 14000. 00000 14000. 00| 32500. 00000 32500. 00
Mat eri al Rem xi ng Device | |
0140 424A281 51396. 000 TON | 29. 00000 1490484. 00| 33. 00000 1696068. 00| 33. 75000 1734615. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0150 424A284 200. 000 TON | 45. 00000 9000. 00| 33. 00000 6600. 00| 46. 00000 9200. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0160 424A287 900. 000 TON | 33. 00000 29700. 00| 30. 00000 27000. 00| 36. 00000 32400. 00
I I I
| I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT 1D : 20000630006 COUNTI ES : FRANKLI N LAVRENCE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 18031 | (2) 02035 | (3) 19074
| ROGERS GROUP, | NC. | BURGREEN CONTRACTI NG CO., IN|S & M EQUI PVMENT CO., |INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0170 424A290 3816.000 TON 29. 00000 110664. 00 30. 00000 114480. 00 27. 85000 106275. 60

Super pave Bitum nous Concrete Waring
Surface Layer, Wdening, 3/4" Maxinmm
Aggregate Size M x, ESAL Range E

+ +
I I I
| I I
| | |
0180 424B282 1936. 000 TON | 29. 00000 56144. 00| 30. 00000 58080. 00| 22. 65000 43850. 40
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0190 424B286 100. 000 TON | 45. 00000 4500. 00| 30. 00000 3000. 00| 39. 00000 3900. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1 1/2" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0200 424B290 100. 000 TON | 45. 00000 4500. 00| 30. 00000 3000. 00| 37. 00000 3700. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0210 424C281 1130. 000 TON | 29. 00000 32770. 00| 27.00000 30510. 00| 22. 75000 25707. 50
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | | |
0220 428C000 320286. 000 LF | 0.12000 38434. 32| 0. 08000 25622. 88| 0. 13000 41637. 18
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0230 530A002 28.000 LF | 50. 00000 1400. 00| 28. 00000 784. 00| 32. 00000 896. 00
24" Roadway Pipe (Class 3 RC) | | |
0240 530A102 8.000 LF | 50. 00000 400. 00| 35. 00000 280. 00| 36. 00000 288. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |
0250 600A000 LUMP| 176318. 00000 176318. 00| 50000. 00000 50000. 00| 75000. 00000 75000. 00
Mbbi |'i zati on | | |
0260 619A053 2.000 EACH 750. 00000 1500. 00| 850. 00000 1700. 00| 575. 00000 1150. 00
24" Roadway Pipe End Treatnent, Cass 2 | [ |
0270 620A000 1.000 CUYD| 750. 00000 750. 00| 400. 00000 400. 00| 750. 00000 750. 00
M nor Structure Concrete | [ |
0280 621A000 1.000 EACH 2750. 00000 2750. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
Junction Boxes, Type 1, 1P O 5 | [ |
0290 650A000 737.000 CYIP| 10. 00000 7370. 00| 9. 00000 6633. 00| 3. 75000 2763. 75
Topsoi | | [ |
0300 652A050 2.000 ACRE| 575. 00000 1150. 00| 600. 00000 1200. 00| 623. 88000 1247.76
Seeding (M x 1A) | | |
0310 652A053 2.000 ACRE| 625. 00000 1250. 00| 650. 00000 1300. 00| 680. 00000 1360. 00
I I

Seeding (M x 1E) |
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Broken Wihite, Cass 3W Type A Traffic
Stripe (6" Wde)

0470 701Gl125 450. 000 LF 4. 00000 1800. 00 5. 15000 2317.50 4.50000 2025. 00
Solid Wite, Oass 3W Type A Traffic

0480 701Gl33 450. 000 LF 4. 00000 1800. 00 5. 15000 2317.50 4. 50000 2025. 00
Solid Yellow, Cass 3W Type A Traffic
Stripe (6" Wde)

0490 702A008 32.000 MLE 3750. 00000 120000. 00 3750. 00000 120000. 00 4125. 00000 132000. 00

Solid Wiite, Inverted Profile Traffic
Stripe (6" Wde)

CALL ORDER : 006 CONTRACT I D : 20000630006 COUNTI ES : FRANKLI N LAWRENCE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 18031 | (2) 02035 | (3) 19074
| ROGERS GROUP, | NC. | BURGREEN CONTRACTING CO, INS & M EQUI PMENT CO., |NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0320 652B050 2.000 ACRE| 200. 00000 400. 00| 250. 00000 500. 00| 220. 00000 440. 00
Tenporary Seeding (M x 1AT) | [ |
0330 652C000 255. 000 ACRE| 25. 00000 6375. 00| 27.50000 7012. 50| 30. 00000 7650. 00
Mowi ng I I I
0340 652D050 2.000 ACRE| 200. 00000 400. 00| 250. 00000 500. 00| 217. 00000 434. 00
Seeding In Stubble (Mx 1A) | [ |
0350 656A000 2.000 ACRE| 500. 00000 1000. 00| 525. 00000 1050. 00| 542. 00000 1084. 00
Mul ching, Cass A Type 1 | [ |
0360 656A001 2.000 ACRE| 550. 00000 1100. 00| 575. 00000 1150. 00| 600. 00000 1200. 00
Mul ching, Cass A Type 2 | [ |
0370 659A001 1000. 000 SQYD| 2. 25000 2250. 00| 2. 50000 2500. 00| 2. 45000 2450. 00
Erosion Control Netting, Class B | [ |
0380 665F000 226.000 EACH 10. 00000 2260. 00| 4. 00000 904. 00| 3. 75000 847.50
Hay Bal es | [ |
0390 665J000 3775.000 LF | 4. 00000 15100. 00| 2. 00000 7550. 00| 3. 00000 11325. 00
Silt Fence, Type A | [ |
0400 666A001 2.000 ACRE| 5. 00000 10. 00| 25. 00000 50. 00| 50. 00000 100. 00
Pest Control Treatnent | [ |
0410 680A000 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 19500. 00000 19500. 00
Engi neering Control s | [ |
0420 701A004 6.000 M LE| 325. 00000 1950. 00| 325. 00000 1950. 00| 354. 25000 2125.50
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0430 701A012 6.000 M LE]| 325. 00000 1950. 00| 330. 00000 1980. 00| 354. 25000 2125.50
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0440 701C000 31.000 M LE]| 350. 00000 10850. 00| 310. 00000 9610. 00| 385. 00000 11935. 00
Broken Tenporary Traffic Stripe | [ |
0450 701C001 51.000 M LE| 400. 00000 20400. 00| 350. 00000 17850. 00| 436. 00000 22236. 00
Solid Tenporary Traffic Stripe [ |
0460 701Gl121 450. 000 LF 4.00000 1800. 00| 4.10000 1845. 00| 4.50000 2025. 00
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

I
I
I
I
I
Stripe (6" Wde) |
I
I
I
|
I
I
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CALL ORDER : 006 CONTRACT 1D : 20000630006 COUNTI ES : FRANKLI N LAVRENCE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 18031 | (2) 02035 | (3) 19074
| ROGERS GROUP, | NC. | BURGREEN CONTRACTI NG CO., IN|S & M EQUI PVMENT CO., |INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0500 702A009 32.000 M LE]| 3750. 00000 120000. 00| 3750. 00000 120000. 00| 4300. 00000 137600. 00

Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) |
0510 702A010 31.000 M LE]| 1850. 00000 57350.

I I
00| 1900. 00000 58900. 00| 2100. 00000 65100. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0520 702B001 20153. 000 LF | 1. 00000 20153. 00| 1. 55000 31237. 15| 1. 15000 23175. 95
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0530 703A002 11798. 000 SQFT| 2. 00000 23596. 00| 2. 60000 30674. 80| 2.18000 25719. 64
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0540 703B002 2669. 000 SQFT]| 4. 00000 10676. 00| 3. 20000 8540. 80| 4. 36000 11636. 84
Traffic Control Legends, dass 2, Type A [ |
0550 703D001 3175.000 SQFT]| 1. 00000 3175. 00| 1. 70000 5397. 50| 1. 50000 4762. 50
Tenporary Traffic Control Markings | [ |
0560 705A030 164. 000 EACH 4. 50000 738. 00| 5. 10000 836. 40| 4. 95000 811. 80
Paverent Markers, Class A-H Type 2-C | [ |
0570 705A031 1824. 000 EACH| 4. 50000 8208. 00| 5. 10000 9302. 40| 4.89000 8919. 36
Paverent Markers, Class A-H Type 1-A | [ |
0580 709A000 30. 000 EACH 105. 00000 3150. 00| 115. 00000 3450. 00| 115. 00000 3450. 00
M | epost, Type A | [ |
0590 710A115 1892. 000 SQFT| 14. 25000 26961. 00| 15. 00000 28380. 00| 16. 10000 30461. 20
Class 4, Alumi num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
0600 710B001 4514.000 LF | 6. 00000 27084. 00| 6. 25000 28212. 50| 6. 69000 30198. 66
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0610 740B000 1222. 000 SQFT| 15. 00000 18330. 00| 9. 00000 10998. 00| 9. 00000 10998. 00
Construction Signs | [ |
0620 740D000 50. 000 EACH| 50. 00000 2500. 00| 40. 00000 2000. 00| 38. 00000 1900. 00
Channel i zi ng Druns | [ |
0630 740E000 150. 000 EACH| 5. 00000 750. 00| 5. 00000 750. 00| 12. 00000 1800. 00
Cones (36 Inches High) | [ |
0640 740F002 60. 000 EACH| 250. 00000 15000. 00| 250. 00000 15000. 00| 172. 00000 10320. 00
Barri cades, Type 111 | [ |
0650 7401 005 30. 000 EACH| 225. 00000 6750. 00| 170. 00000 5100. 00| 80. 00000 2400. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0660 740MD0O0O 150. 000 EACH| 5. 00000 750. 00| 1. 00000 150. 00| 9. 00000 1350. 00
I I

Wi ght For Cone |
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CALL ORDER : 006 CONTRACT I D : 20000630006 COUNTI ES : FRANKLI N LAWRENCE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 18031 | (2) 02035 | (3) 19074
| ROGERS GROUP, | NC. | BURGREEN CONTRACTING CO, INS & M EQUI PMENT CO., |NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0670 741C010 1.000 EACH 500. 00000 500. 00| 1000. 00000 1000. 00| 5000. 00000 5000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | |
0680 998A000 LUWP| 1000. 00000 1000. 00| 0. 00000 0.00 49500. 00000 49500. 00

|

Construction Fuel (MaximumBid Limted | [ |

To $ 135, 500. 00) | | |

SECTI ON TOTALS | $ 2,585, 806. 32| $ 2,648, 199. 53| $ 2,858, 167.57
+

CONTRACT TOTALS | $ 2,585, 806. 32| $ 2,648, 199. 53| $ 2,858,167.57
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CALL ORDER : 006 CONTRACT I D : 20000630006 COUNTI ES : FRANKLI N LAVRENCE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02

SET- ASI DE :

| (4) 01018 |
| APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al

0010 205A001 1. 000 EACH| 1213. 86000 1213. 86
Renoval O Structures, Structure No. 1 |

0020 206C002 1214. 000 SQYD| 5. 18000 6288. 52
Renovi ng Concrete Sl ope Paving |

0030 206D000 24.000 LF | 11. 15000 267. 60
Renovi ng Pi pe |

0040 210A000 242.000 CYIP| 8. 23000 1991. 66
Uncl assi fi ed Excavation |

0050 210D000 426.000 CYIP| 8. 42000 3586. 92
Borrow Excavation |

0060 214A000 27.000 CUYD| 6. 73000 181.71
Structure Excavation |

0070 214B001 10. 000 CUYD| 9. 74000 97. 40
Foundati on Backfill, Comrerci al |

0080 301A008 1840. 000 SYCP| 3. 47000 6384. 80

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 5" Conpacted Thi ckness |
0090 401A000 1001. 000 SYCP| 0. 42000 420. 42

Bi t um nous Treatnment A |

0100 401B107 11519. 000 SYCP| 2. 04000 23498. 76
Addi tive)

0110 405A000 14939. 000 GAL | 1. 34000 20018. 26
Tack Coat |

0120 408A051 8334. 000 SQYD| 0. 95000 7917. 30

Pl ani ng Exi sting Pavenent |
(Approxi mately 0.00" Thru 1.0" Thick) |

0130 410H000 1.000 EACH 46281. 70000 46281. 70
Mat eri al Rem xi ng Device |
0140 424A281 51396. 000 TON 41. 31000 2123168. 76

Super pave Bitum nous Concrete Waring
Surface Layer, 3/4" Maxi mum Aggregate
Size M x, ESAL Range E

0150 424A284 200. 000 TON 44.98000 8996. 00
Super pave Bitum nous Concrete Waring
Aggregate Size M x, ESAL Range E

0160 424A287 900. 000 TON 33. 02000 29718. 00

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 3/4" Maxinmm
Aggregate Size M x, ESAL Range E

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Bi t um nous Treatment KG (Wth Pol yner | [
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

I
I
I
I
|
Surface Layer, Patching, 3/4" Maxi mum |
I
I
I
I
I
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CALL ORDER : 006 CONTRACT I D : 20000630006 COUNTI ES : FRANKLIN LAVRENCE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 01018 | |
| APAC- ALABAMA, | NC. [ |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0170 424A290 3816. 000 TON | 31. 35000 119631. 60| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0180 424B282 1936. 000 TON | 33. 05000 63984. 80| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0190 424B286 100. 000 TON | 45. 08000 4508. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1 1/2" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0200 424B290 100. 000 TON | 35. 97000 3597. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0210 424C281 1130. 000 TON | 31. 00000 35030. 00| |
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | | |
0220 428C000 320286. 000 LF | 0. 07000 22420. 02| |
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0230 530A002 28.000 LF | 33. 08000 926. 24| |
24" Roadway Pipe (Class 3 RC) | | |
0240 530A102 8.000 LF | 40. 29000 322. 32| |
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |
0250 600A000 LUMP| 160225. 00000 160225. 00| |
Mbbi |'i zati on | | |
0260 619A053 2.000 EACH 800. 00000 1600. 00| |
24" Roadway Pipe End Treatnent, Cass 2 | [ |
0270 620A000 1.000 CUYD| 300. 00000 300. 00| |
M nor Structure Concrete | [ |
0280 621A000 1.000 EACH 1900. 00000 1900. 00| |
Junction Boxes, Type 1, 1P O 5 | [ |
0290 650A000 737.000 CYIP| 6. 89000 5077. 93| |
Topsoi | | [ |
0300 652A050 2.000 ACRE| 575. 00000 1150. 00| |
Seeding (M x 1A) | | |
0310 652A053 2.000 ACRE| 625. 00000 1250. 00| |
| |

Seeding (M x 1E)
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CALL ORDER : 006 CONTRACT 1D : 20000630006 COUNTI ES : FRANKLI N LAVRENCE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

Broken Wihite, Cass 3W Type A Traffic
Stripe (6" Wde)

0470 701Gl125 450. 000 LF 4. 00000 1800. 00
Solid Wite, Oass 3W Type A Traffic

0480 701Gl33 450. 000 LF 4. 00000 1800. 00
Solid Yellow, Cass 3W Type A Traffic
Stripe (6" Wde)

0490 702A008 32.000 MLE 3700. 00000 118400. 00

Solid Wiite, Inverted Profile Traffic
Stripe (6" Wde)

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0320 652B050 2.000 ACRE| 200. 00000 400. 00| |
Tenporary Seeding (M x 1AT) | [ |
0330 652C000 255. 000 ACRE| 25. 00000 6375. 00| |
Mowi ng | | |
0340 652D050 2.000 ACRE| 200. 00000 400. 00| |
Seeding In Stubble (Mx 1A) | [ |
0350 656A000 2.000 ACRE| 500. 00000 1000. 00| |
Mul ching, Cass A Type 1 | [ |
0360 656A001 2.000 ACRE| 550. 00000 1100. 00| |
Mul ching, Cass A Type 2 | [ |
0370 659A001 1000. 000 SQYD| 2. 25000 2250. 00| |
Erosion Control Netting, Class B | [ |
0380 665F000 226.000 EACH 2.72000 614. 72| |
Hay Bal es | [ |
0390 665J000 3775.000 LF | 0. 01000 37. 75| |
Silt Fence, Type A | [ |
0400 666A001 2.000 ACRE| 0. 00000 0. 00| |
Pest Control Treatnent | [ |
0410 680A000 LUWP| 3500. 00000 3500. 00| |
Engi neering Control s | [ |
0420 701A004 6.000 M LE| 325. 00000 1950. 00| |
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0430 701A012 6.000 M LE]| 325. 00000 1950. 00| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0440 701C000 31.000 M LE]| 350. 00000 10850. 00| |
Broken Tenporary Traffic Stripe | [ |
0450 701C001 51.000 M LE| 400. 00000 20400. 00| |
Solid Tenporary Traffic Stripe [ |
0460 701Gl121 450. 000 LF 4. 00000 1800. 00| |
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |

|
I
|
I
I
Stripe (6" Wde) |
I
|
I
|
I
|
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CALL ORDER : 006 CONTRACT 1D : 20000630006 COUNTI ES : FRANKLI N LAVRENCE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 01018

|

| APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|

0500 702A009 32.000 M LE| 3700. 00000 118400. 00
Solid Yellow, Inverted Profile Traffic
Stripe (6" Wde) |

0510 702A010 31.000 M LE| 1800. 00000 55800. 00
Broken White, Inverted Profile Traffic
Stripe (6" Wde)

I I
I I
I I
I I
| | |
0520 702B001 20153. 000 LF | 1. 00000 20153. 00| |
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0530 703A002 11798. 000 SQFT| 2. 00000 23596. 00| |
Traffic Control Markings, Cass 2, Type | [
A I I I
0540 703B002 2669. 000 SQFT]| 4. 00000 10676. 00| |
Traffic Control Legends, dass 2, Type A [ |
0550 703D001 3175.000 SQFT]| 1. 00000 3175. 00| |
Tenporary Traffic Control Markings | [ |
0560 705A030 164. 000 EACH 4. 50000 738. 00| |
Paverent Markers, Class A-H Type 2-C | [ |
0570 705A031 1824. 000 EACH| 4. 50000 8208. 00| |
Paverent Markers, Class A-H Type 1-A | [ |
0580 709A000 30. 000 EACH 115. 50000 3465. 00| |
M | epost, Type A | [ |
0590 710A115 1892. 000 SQFT| 13. 13000 24841. 96| |
Class 4, Alumi num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [
Backgr ound) | | |
0600 710B001 4514.000 LF | 5. 78000 26090. 92| |
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0610 740B000 1222. 000 SQFT| 8. 40000 10264. 80| |
Construction Signs | [ |
0620 740D000 50. 000 EACH| 17.50000 875. 00| |
Channel i zi ng Druns | [ |
0630 740E000 150. 000 EACH| 5. 00000 750. 00| |
Cones (36 Inches High) | [ |
0640 740F002 60. 000 EACH| 200. 00000 12000. 00| |
Barri cades, Type 111 | [ |
0650 7401 005 30. 000 EACH| 75. 60000 2268. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [
0660 740MD0O0O 150. 000 EACH| 3. 00000 450. 00| |
I I

Wi ght For Cone
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CALL ORDER : 006 CONTRACT 1D : 20000630006 COUNTI ES : FRANKLI N LAVRENCE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 01018

| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

AMOUNT|  UNIT PRICE AMOUNT

__________________________________________ e e e e e e e e e e e mmmme e e e e F e e e e e e e e e e e m e m—— -
0670 741C010 1.000 EACH 815. 39000 815. 39|
Portabl e Sequential Arrow And Chevron | [
Sign Unit | [
0680 998A000 LUWP| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [
To $ 135, 500. 00) | |
SECTI ON TOTALS | $ 3,199, 149. 12|

__________________________________________ e e e e e e e e e e e mmmme e e e e F e e e e e e e e e e e m e m—— -

CONTRACT TOTALS | $ 3,199, 149. 12|
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VENDOR RANKI NG
CALL ORDER : 007 CONTRACT I D : 20000630007 COUNTI ES : JACKSON
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT 01
CONTRACT TIME : 100 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : NHF-436(36)

for constructing the Pavenent, Partial Grade and Drain and
Signing (Additional Lanes) on S.R #35 from Section to
Duncan’s Crossroads. Length 4.374 m.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 23009 VWH TAKER CONTRACTI NG CORPORATI ON $ 1,562,342.46 100. 0000%
2 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 1,699, 963.24 108. 8086%
3 01018 APAC- ALABAMA, | NC. $ 1,816,695.94 116. 2802%
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CALL ORDER : 007 CONTRACT 1D : 20000630007 COUNTI ES : JACKSON
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maximum
Aggregate Size Mx, ESAL Range D

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 201A000 LUMP| 13700. 00000 13700. 00| 39255. 00000 39255. 00| 79481. 25000 79481. 25
Clearing & Grubbing (Approximately 3 | [ |
Acr es) | [ |
0020 2060002 58. 000 SQYD| 2. 25000 130. 50| 17. 40000 1009. 20| 9. 88000 573. 04
Renovi ng Concrete Sl ope Paving | | |
0030 206D000 8.000 LF | 1. 00000 8. 00| 5. 00000 40. 00| 14. 32000 114. 56
Renovi ng Pi pe | [ |
0040 206E001 1. 000 EACH| 50. 00000 50. 00| 250. 00000 250. 00| 228. 08000 228. 08
Renmoving Inlets | [ |
0050 210A000 500. 000 CYIP| 1. 50000 750. 00| 6. 00000 3000. 00| 8. 88000 4440. 00
Uncl assi fi ed Excavation | | |
0060 210D000 4000. 000 CYIP| 4. 64000 18560. 00| 4.40000 17600. 00| 6. 89000 27560. 00
Borrow Excavati on | [ |
0070 214A000 15. 000 CUYD| 6. 50000 97. 50| 20. 00000 300. 00| 35. 21000 528. 15
Structure Excavation | | |
0080 214B001 12. 000 CUYD| 12. 50000 150. 00| 25. 00000 300. 00| 15. 36000 184. 32
Foundation Backfill, Commerci al | [ |
0090 230A000 213.000 RBST| 225. 00000 47925. 00| 195. 00000 41535. 00| 221. 80000 47243. 40
Roadbed Processing | | |
0100 301A006 149. 000 SYCP| 3. 30000 491. 70| 3. 35000 499. 15| 3. 69000 549. 81
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 4.5" Conpacted Thi ckness | [ |
0110 301A012 97887. 000 SYCP| 3. 30000 323027. 10| 3. 30000 323027. 10| 2. 86000 279956. 82
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0120 401A000 96583. 000 SYCP| 0. 26000 25111. 58| 0. 24000 23179. 92| 0. 36000 34769. 88
Bi t um nous Treatnment A | | |
0130 401B108 27614. 000 SYCP| 0. 71000 19605. 94| 0. 85410 23585. 12| 0. 87000 24024. 18
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | |
0140 405A000 5023. 000 GAL | 0. 80000 4018. 40| 0. 95000 4771. 85| 1. 39000 6981. 97
Tack Coat | [ |
0150 410B000 1.000 EACH 2000. 00000 2000. 00| 1900. 00000 1900. 00| 779. 17000 779.17
St at e Furnished Profil ograph | [ |
0160 424A260 4162. 000 TON 28. 85000 120073. 70| 30. 15000 125484. 30| 33. 05000 137554. 10
Super pave Bitum nous Concrete Waring [ |
Surface Layer, 1/2" Maxi mum Aggregate [ |
Size M x, ESAL Range D [ |
[ 31. 50000 3150. 00| 33. 92000 3392. 00
| |
I I
| |

I
|
|
0170 424A266 100. 000 TON | 28. 85000 2885. 00
|
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 007 -3
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000630007 COUNTI ES : JACKSON
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0180 424B442 3328.000 TON | 21. 36000 71086. 08| 22.00000 73216. 00| 25. 52000 84930. 56
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Max Aggregate Size | [ |
M x, ESAL Range C | | |

0190 424B462 12275.000 TON | 21. 36000 262194. 00| 22.00000 270050. 00| 24. 32000 298528. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |

0200 424C241 3573.000 TON | 21. 36000 76319. 28| 22.00000 78606. 00| 25. 62000 91540. 26
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |

0210 424C261 13053. 000 TON | 21. 36000 278812. 08| 22.20000 289776. 60| 24. 06000 314055. 18
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range D | | |

0220 430B035 606. 000 TCIP| 12. 00000 7272. 00| 11. 00000 6666. 00| 9. 75000 5908. 50
Aggregate Surfacing (AHD #467, #410 | [ |
Modi fied, O #57) | [ |

0230 450B000 107. 000 SQYD| 68. 00000 7276. 00| 75. 00000 8025. 00| 81. 19000 8687. 33
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | | |

0240 530A001 48.000 LF | 29. 00000 1392. 00| 30. 00000 1440. 00| 37. 78000 1813. 44
18" Roadway Pipe (Cass 3 RC.) | [ |

0250 530A101 4.000 LF | 30. 00000 120. 00| 60. 00000 240. 00| 46. 62000 186. 48
18" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |

0260 600A000 LUMP| 57600. 00000 57600. 00| 36000. 00000 36000. 00| 64831. 36000 64831. 36
Mobi I'i zati on | [ |

0270 601A000 1.000 EACH 2000. 00000 2000. 00| 3500. 00000 3500. 00| 3976. 04000 3976. 04
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |

0280 603A002 1.000 EACH 5000. 00000 5000. 00| 16000. 00000 16000. 00| 11206. 25000 11206. 25
Furni shing Type 3 Field Ofice | [ |

0290 614A000 3.000 cCUYD 180. 00000 540. 00| 450. 00000 1350. 00| 232.99000 698. 97
Sl ope Pavi ng | [ |

0300 620A000 1.000 CUYD| 500. 00000 500. 00| 800. 00000 800. 00| 554. 17000 554. 17
M nor Structure Concrete | [ |

0310 621C020 2.000 EACH 1600. 00000 3200. 00| 900. 00000 1800. 00| 1515. 63000 3031. 26
Inlets, Type Y | [ |

0320 621D019 2.000 EACH 300. 00000 600. 00| 575. 00000 1150. 00| 394. 79000 789. 58

| |

Inlet Units, Type Y |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 007 -4
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000630007 COUNTI ES : JACKSON
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPORA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMVA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Solid Yellow, O 2T, Type A Traffic |
Stripe(6"W de) |

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0330 623C000 230.000 LF | 9. 00000 2070. 00| 12. 25000 2817. 50| 15. 34000 3528. 20
Conbi nation Curb & CGutter, Type C | [ |

0340 630A000 200.000 LF | 21. 00000 4200. 00| 21. 00000 4200. 00| 21. 43000 4286. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |

0350 630C003 4.000 EACH 950. 00000 3800. 00| 950. 00000 3800. 00| 969. 39000 3877.56
Quardrail End Anchor, Type 13 | [ |

0360 630C070 6. 000 EACH| 1250. 00000 7500. 00| 1250. 00000 7500. 00| 1275. 51000 7653. 06
Quardrail End Anchor, Type 10 Series | [ |

0370 650B000 4416. 000 CYIP| 1. 50000 6624. 00| 2.50000 11040. 00| 4.27000 18856. 32
Topsoi |l From St ockpil es [ |

0380 651B000 32.000 TON | 25. 00000 800. 00| 35. 00000 1120. 00| 35. 71000 1142.72
Agricul tural Linmestone | [ |

0390 651C000 12.000 TON | 180. 00000 2160. 00| 200. 00000 2400. 00| 193. 88000 2326. 56
8-8-8 Commercial Fertilizer | [ |

0400 652A050 11. 000 ACRE| 550. 00000 6050. 00| 500. 00000 5500. 00| 612. 25000 6734.75
Seeding (M x 1A) | [ |

0410 652B050 5.000 ACRE| 400. 00000 2000. 00| 400. 00000 2000. 00| 612. 25000 3061. 25
Tenporary Seeding (M x 1AT) | [ |

0420 652C000 16. 000 ACRE| 75. 00000 1200. 00| 45. 00000 720. 00| 51. 02000 816. 32
Mowi ng | | |

0430 652D050 5.000 ACRE| 550. 00000 2750. 00| 500. 00000 2500. 00| 612. 25000 3061. 25
Seeding In Stubble (Mx 1A) | [ |

0440 654A000 7.000 SQvO| 5. 50000 38. 50| 4. 50000 31. 50| 7.14000 49. 98
Sol i d Soddi ng | | |

0450 656A000 16. 000 ACRE| 450. 00000 7200. 00| 400. 00000 6400. 00| 408. 16000 6530. 56
Mul ching, Cass A Type 1 | [ |

0460 665A000 9. 000 ACRE| 390. 00000 3510. 00| 400. 00000 3600. 00| 357. 14000 3214. 26
Tenporary Seedi ng | [ |

0470 665B000 9. 000 ACRE| 390. 00000 3510. 00| 350. 00000 3150. 00| 357. 14000 3214. 26
Tenporary Ml chi ng | [ |

0480 665F000 500. 000 EACH| 4. 50000 2250. 00| 4. 85000 2425. 00| 5. 43000 2715. 00
Hay Bal es | | |

0490 665J000 10750. 000 LF | 2. 00000 21500. 00| 3. 00000 32250. 00| 1. 84000 19780. 00
Silt Fence, Type A | [ |

0500 680A000 LUWP| 10000. 00000 10000. 00| 35000. 00000 35000. 00| 40816. 33000 40816. 33
Engi neering Control s | [ |

0510 701A080 9.000 M LE| 600. 00000 5400. 00| 600. 00000 5400. 00| 612. 25000 5510. 25
Solid Wite, Oass 2T, Type A Traffic | [ |
Stripe(6"Wde) | [ |

0520 701A081 6.000 M LE] 600. 00000 3600. 00| 600. 00000 3600. 00| 612. 25000 3673.50

I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 007 -5
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000630007 COUNTI ES : JACKSON
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011 | (3) 01018

|

| WHI TAKER CONTRACTI NG CORPORA| JACKSON PAVI NG & CONSTRUCTI Q APAC- ALABAMA, | NC.

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNI' T PRI CE AMOUNT

0530 701A082 1.000 M LE| 300. 00000 300. 00
Broken White, C ass 2T, Type A Traffic |
Stripe(6"Wde) |

0540 701A083 3.000 M LE] 300. 00000 900. 00

300. 00000 300. 00| 306. 12000 306. 12

Class 4, Alum num Fl at Sign Panels |
0.08" Thick Or Steel Flat Sign Panels |
14 Gauge (Type IIl O Type |V |
Backgr ound) |

I
| |
| 300. 00000 900. 00| 306. 12000 918. 36
Broken Yel | ow, G ass 2T, Type A Traffic | [ |
Stripe(6"Wde) | [ |
0550 701B010 100. 000 LF | 1. 00000 100. 00| 1. 00000 100. 00| 1. 02000 102. 00
Dotted ,Cl ass 2T, Type A Traffic Stripe | [ |
(6" W de) I I I
0560 701C001 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 510. 20000 510. 20
Solid Tenporary Traffic Stripe | [ |
0570 701D005 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 510. 20000 510. 20
Solid Traffic Stripe Renpbved | | |
0580 701D006 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1020. 41000 1020. 41
Broken Traffic Stripe Renpved | |
0590 701Gl125 1000. 000 LF | 3. 58000 3580. 00| 3. 58000 3580. 00| 3. 65000 3650. 00
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0600 701GL33 1000. 000 LF | 3. 76000 3760. 00| 3. 76000 3760. 00| 3. 84000 3840. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0610 703A004 4387.000 SQFT| 1. 80000 7896. 60| 1. 80000 7896. 60| 1. 84000 8072. 08
Traffic Control Markings, Cass 2T, | [ |
Type A | | |
0620 703B004 23.000 SQFT| 3. 00000 69. 00| 3. 00000 69. 00| 3. 06000 70. 38
Traffic Control Legends, dass 2T, Type | [ |
A I I I
0630 703D001 200. 000 SQFT| 1. 00000 200. 00| 1. 00000 200. 00| 1. 02000 204. 00
Tenporary Traffic Control Markings | | |
0640 705A030 55. 000 EACH| 5. 25000 288. 75| 5. 25000 288. 75| 5. 36000 294. 80
Paverent Markers, Class A-H, Type 2-C | | |
0650 705A032 470. 000 EACH| 5. 00000 2350. 00| 5. 00000 2350. 00| 5.10000 2397. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0660 705A037 379.000 EACH 5. 25000 1989. 75| 5. 25000 1989. 75| 5. 36000 2031. 44
Pavenent Markers, Cass A-H Type 2-D | | |
0670 705A038 156. 000 EACH| 5. 25000 819. 00| 5. 25000 819. 00| 5. 36000 836. 16
Pavenent Markers, Cass A-H Type 2-E | | |
0680 710A115 187.000 SQFT| 14. 80000 2767. 60| 16. 00000 2992. 00| 14. 98000 2801. 26
I I
| |
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 007 -6
TABULATI ON OF BI DS
CALL ORDER : 007 CONTRACT I D : 20000630007 COUNTI ES : JACKSON
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (1) 23009 | (2) 10011 | (3) 01018
| WHI TAKER CONTRACTI NG CORPCRA| JACKSON PAVI NG & CONSTRUCTI O APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0690 710B001 351.000 LF | 6. 40000 2246. 40| 7.00000 2457. 00| 6. 45000 2263. 95
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0700 726A000 1220. 000 LF | 10. 00000 12200. 00| 45. 00000 54900. 00| 10. 70000 13054. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | I I
0710 726A001 20.000 LF | 20. 00000 400. 00| 116. 32000 2326. 40| 14. 32000 286. 40
Portabl e Concrete Safety Barriers, Type | [ |
6- A I I I
0720 726D000 2.000 EACH 12500. 00000 25000. 00| 15300. 00000 30600. 00| 15708. 86000 31417.72
Portabl e | npact Attenuator (Quadguard | | |
Q2404Y Uni -Directional) | [ |
0730 740B000 1365. 000 SQFT| 10. 00000 13650. 00| 8. 50000 11602. 50| 8. 33000 11370. 45
Construction Signs | [ |
0740 740D000 130. 000 EACH| 35. 00000 4550. 00| 45. 00000 5850. 00| 48. 34000 6284. 20
Channel i zi ng Druns | [ |
0750 740EO000 50. 000 EACH| 10. 00000 500. 00| 6. 00000 300. 00| 13. 96000 698. 00
Cones (36 Inches High) | [ |
0760 740F002 106. 000 EACH| 160. 00000 16960. 00| 190. 00000 20140. 00| 245. 70000 26044. 20
Barri cades, Type 111 | [ |
0770 7401 005 40. 000 EACH| 200. 00000 8000. 00| 240. 00000 9600. 00| 324. 65000 12986. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0780 740MDOO 50. 000 EACH| 6. 50000 325. 00| 3. 00000 150. 00| 9. 13000 456. 50
Wi ght For Cone | [ |
0790 741C010 1.000 EACH 2000. 00000 2000. 00| 1000. 00000 1000. 00| 3490. 87000 3490. 87
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0800 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 1. 00000 1.00
Construction Fuel (MaximumBid Limted | | |
To $ 149, 500. 00) | [ |
0810 999 000 1040. 000 HOUR| 0. 80000 832. 00| 0. 80000 832. 00| 0. 80000 832. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,562,342. 46| $ 1,699, 963. 24| $ 1,816,695.94
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,562,342. 46| $ 1,699, 963. 24| $ 1,816,695.94




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 020 -1
VENDOR RANKI NG
CALL ORDER . 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
CONTRACT TIME : 300 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : MGF-0124(009)

for constructing the Gade, Drain, Pave, Traffic Stripe,
Bridge Culverts, Signing, Lighting, and Signals fromthe
Tennessee River Bridge (Northern Approach) to Huntsville
Avenue in Florence. Length - 0.664 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
19074 S & M EQUI PMENT CO., INC 7,755, 945. 53 100. 0000%
01018 APAC- ALABAMA, | NC. 7,929, 784. 25 102. 2413%

18031 ROGERS GROUP, | NC. 7,987, 386. 58 102. 9840%

$
$

30002 ELLARD CONTR. CO., INC. & ELLARD CONSTR., | NC. $ 7,950, 710. 57 102.5111%
$

14003 W S. NEVELL, I|NC $ 8,419,910.77 108. 5607%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
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TABULATI ON OF BI DS

CALL ORDER . 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE
| (1) 19074 | (2) 01018 | (3) 30002
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUVMP|  325000. 00000 325000. 00| 243242. 00000 243242.00| 636000. 57000 636000. 57
Clearing & G ubbing (Approximtely 43 | [ |
Acr es) | [ |
0020 204A000 1. 000 EACH| 1275. 00000 1275. 00| 694. 03000 694. 03| 600. 00000 600. 00
Closing Water Well | | |
0030 205A001 1. 000 EACH| 2250. 00000 2250. 00| 573. 30000 573. 30| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. 1 | | |
0040 205A002 1. 000 EACH| 2250. 00000 2250. 00| 5878. 13000 5878. 13| 5900. 00000 5900. 00
Renmoval O Structures, Structure No. 2 | | |
0050 205A003 1. 000 EACH| 2250. 00000 2250. 00| 7037. 80000 7037. 80| 5900. 00000 5900. 00
Renmoval O Structures, Structure No. 3 | | |
0060 205A004 1. 000 EACH| 2250. 00000 2250. 00| 3291. 47000 3291. 47| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. 4 | | |
0070 205A005 1. 000 EACH| 2250. 00000 2250. 00| 114. 64000 114. 64| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. 5 | | |
0072 205A006 1. 000 EACH| 2250. 00000 2250. 00| 573. 30000 573. 30| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. 6 | | |
0074 205A007 1. 000 EACH| 2250. 00000 2250. 00| 573. 30000 573. 30| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. 7 | | |
0076 205A008 1. 000 EACH| 2250. 00000 2250. 00| 573. 30000 573. 30| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. 8 | | |
0080 206A000 LUWP| 3750. 00000 3750. 00| 1484. 09000 1484. 09| 4200. 00000 4200. 00
Removal OF O d Bridge Station 222+75 | | |
0090 206A001 LUWP| 3750. 00000 3750. 00| 1484. 09000 1484. 09| 4200. 00000 4200. 00
Removal OF A d Bridge Station 229+00 | [ |
0100 206A002 LUWP| 5000. 00000 5000. 00| 6745. 11000 6745. 11| 7600. 00000 7600. 00
Removal OF A d Bridge Station 22+20 | [ |
(Huntsville Ave.) | [ |
0110 206A003 LUMP| 2250. 00000 2250. 00| 4127. 27000 4127. 27| 3800. 00000 3800. 00
Removal OF O d Bridge Station 232+20 | | |
0120 206A004 LUMP| 2250. 00000 2250. 00| 6745. 11000 6745. 11| 7600. 00000 7600. 00
Removal OF O d Bridge Station 12+62 | | |
(Uni on Ave.) | [ |
0130 206B000 LUWP| 2250. 00000 2250. 00| 4917. 31000 4917. 31| 7600. 00000 7600. 00
Renmoval OF O d Box Culvert Station | | |
22+00 (Huntsville Ave.) | | |
0140 206C000 1242.000 SQYD| 2. 75000 3415. 50| 7. 75000 9625. 50| 0. 65000 807. 30
Rermovi ng Concrete Sidewal k | [ |
0150 206C022 10271. 000 SQYD| 2. 50000 25677. 50| 4. 29000 44062. 59| 1. 30000 13352. 30
| |

Rermovi ng Concrete Sl ab |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
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TABULATI ON OF BI DS

Super pave Bitum nous Concrete Waring
Surface Layer, 3/4" Maxi mum Aggregate
Size M x, ESAL Range C

CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 01018 | (3) 30002
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 206D000 1876. 000 LF | 4.10000 7691. 60| 6. 82000 12794. 32| 5. 00000 9380. 00
Removi ng Pi pe | [ |
0170 206D003 7280.000 LF | 1. 80000 13104. 00| 4.58000 33342. 40| 1. 30000 9464. 00
Rermoving Curb And Gutter | [ |
0180 206D012 240.000 LF | 29. 50000 7080. 00| 17. 20000 4128. 00| 5. 00000 1200. 00
Removi ng Rock Cul vert | [ |
0190 206EO001 13.000 EACH 300. 00000 3900. 00| 238. 16000 3096. 08| 200. 00000 2600. 00
Rermoving Inlets [ |
0200 210A000 482898. 000 CYI P| 1. 35000 651912. 30| 2.00000 965796. 00| 1. 50000 724347. 00
Uncl assi fied Excavation | [ |
0210 214A000 13246. 000 CUYD| 9. 25000 122525. 50| 35. 00000 463610. 00| 10. 00000 132460. 00
Structure Excavation | [ |
0220 214B001 5144.000 CUYD| 16. 50000 84876. 00| 10. 23000 52623. 12| 23. 00000 118312. 00
Foundati on Backfill, Commerci al | [ |
0230 224A000 1000. 000 CUYD| 15. 00000 15000. 00| 0. 01000 10. 00| 2.50000 2500. 00
Li me Sink Excavation | [ |
0240 224B000 1000. 000 CUYD| 15. 00000 15000. 00| 0. 01000 10. 00| 22.00000 22000. 00
Speci al Backfill For Lime Sink, AHD #57, | [ |
#67 Or #467 | | |
0250 224D000 200. 000 cCuUYD| 110. 00000 22000. 00| 0. 01000 2. 00| 130. 00000 26000. 00
Concrete Seal For Lime Sink | | |
0260 230A000 88. 000 RBST| 195. 00000 17160. 00| 449. 83000 39585. 04| 450. 00000 39600. 00
Roadbed Processing | | |
0270 301A004 15731. 000 SYCP| 2.18000 34293. 58| 2.61000 41057. 91| 2.00000 31462. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 4" Conpacted Thickness | [ |
0280 301A008 33116. 000 SYCP| 2. 69000 89082. 04| 3. 12000 103321. 92| 2.30000 76166. 80
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 5" Conpacted Thickness | | |
0290 301A012 99500. 000 SYCP| 3. 19000 317405. 00| 3. 39000 337305. 00| 2.70000 268650. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0300 327EO000 7081. 000 TON | 18. 21000 128945. 01| 21.81000 154436. 61| 28. 00000 198268. 00
Per meabl e Asphalt Treated Base | [ |
0310 401A000 30405. 000 SYCP| 0. 35000 10641. 75| 0. 37000 11249. 85| 0. 25000 7601. 25
Bi t um nous Treatnment A [ |
0320 405A000 4577.000 GAL 1. 15000 5263. 55| 1. 87000 8558. 99| 1. 00000 4577. 00
Tack Coat [ |
[ 41. 59000 85716. 99| 32. 00000 65952. 00
I I
I I
I I

I
I
0330 424A241 2061.000 TON | 32. 06000 66075. 66
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 020 -4
TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 01018 | (3) 30002
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 424A281 3408. 000 TON | 37.51000 127834. 08| 47. 41000 161573. 28| 32. 00000 109056. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0350 424B282 8043. 000 TON | 22. 29000 179278. 47| 30. 75000 247322. 25| 28. 00000 225204. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0360 424B442 3740.000 TON | 19. 50000 72930. 00| 26. 96000 100830. 40| 28. 00000 104720. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Max Aggregate Size | [ |
M x, ESAL Range C | | |
0370 424C241 6450. 000 TON | 19. 50000 125775. 00| 27.76000 179052. 00| 28. 00000 180600. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0380 424C281 10787.000 TON | 22. 45000 242168. 15| 25. 85000 278843. 95| 28. 00000 302036. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | | |
0390 428B000 41607.000 LF | 0. 25000 10401. 75| 0. 05000 2080. 35| 0. 10000 4160. 70
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0400 430B017 1000. 000 TNCP| 10. 50000 10500. 00| 11. 52000 11520. 00| 15. 00000 15000. 00
Aggregat e Surfacing (AHD #410, #467, O | [ |
#810) | | |
0410 450B000 328.000 SQYD| 65. 00000 21320. 00| 60. 00000 19680. 00| 60. 00000 19680. 00
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0420 502A000 1305086. 000 LB | 0. 48000 626441. 28| 0. 40000 522034. 40| 0. 40000 522034. 40
St eel Rei nforcenent | | |
0430 524A011 7547.000 CUYD| 237.50000 1792412. 50| 172. 50000 1301857. 50| 172. 50000 1301857. 50
Cul vert Concrete (Cast In Place) | | |
0440 530A001 896.000 LF | 18. 25000 16352. 00| 24.12000 21611. 52| 21. 00000 18816. 00
18" Roadway Pipe (Cass 3 RC) | | |
0450 530A002 282.000 LF | 25. 85000 7289. 70| 33. 54000 9458. 28| 31. 00000 8742.00
24" Roadway Pipe (Class 3 RC) | | |
0460 530A004 73.000 LF | 48. 00000 3504. 00| 68. 29000 4985. 17| 55. 00000 4015. 00
36" Roadway Pipe (Class 3 RC) | | |
0470 530A017 247.000 LF | 85. 00000 20995. 00| 99. 09000 24475. 23| 94. 00000 23218. 00
I I I

48" Roadway Pipe (Cass 4 RC.)
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TABULATI ON OF BI DS

CALL ORDER . 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 [ (2) 01018 | (3) 30002
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0480 530A019 334.000 LF | 122. 51000 40918. 34| 143. 94000 48075. 96| 131. 00000 43754. 00
60" Roadway Pipe (Class 4 RC.) | [ |
0490 530A801 15.000 LF | 39. 00000 585. 00| 71. 85000 1077. 75| 51. 00000 765. 00
18" Roadway Pipe (14 Gauge C.C. S.) | [ |
(Stack Pipe)(No Beddi ng Requi red) | | |
0500 533A098 1543. 000 LF | 19. 70000 30397. 10| 23. 44000 36167. 92| 21. 00000 32403. 00
18" Storm Sewer Pipe (Class 3 RC.) | | |
0510 533A099 460. 000 LF | 26. 24000 12070. 40| 31. 99000 14715. 40| 31. 00000 14260. 00
24" Storm Sewer Pipe (Class 3 RC) | | |
0520 533A100 421.000 LF | 39. 08000 16452. 68| 47.12000 19837. 52| 42.00000 17682. 00
30" Storm Sewer Pipe (Class 3 RC) | | |
0530 533A101 202.000 LF | 47.00000 9494. 00| 67.99000 13733. 98| 55. 00000 11110. 00
36" Storm Sewer Pipe (Class 3 RC.) | | |
0540 533A102 18.000 LF | 60. 00000 1080. 00| 86. 30000 1553. 40| 68. 00000 1224. 00
42" Storm Sewer Pipe (Cass 3 RC.) | | |
0550 533A103 395.000 LF | 65. 00000 25675. 00| 94. 86000 37469. 70| 83. 00000 32785. 00
48" Storm Sewer Pipe (Cass 3 RC.) | | |
0560 600A000 LUWP|  295000. 00000 295000. 00| 536421. 00000 536421. 00] 525980. 00000 525980. 00
Mobi |'i zati on | [ |
0570 602A000 90. 000 EACH| 59. 00000 5310. 00| 50. 00000 4500. 00| 130. 00000 11700. 00
Ri ght O Way Markers | | |
0580 602B000 2.000 EACH 100. 00000 200. 00| 125. 00000 250. 00| 130. 00000 260. 00
Land Survey Markers | | |
0590 602C000 10. 000 EACH| 55. 00000 550. 00| 125. 00000 1250. 00| 130. 00000 1300. 00
Per manent Easenent Marker | | |
0600 604A000 33358. 000 SQYD| 0. 96000 32023. 68| 0. 57000 19014. 06| 2. 20000 73387. 60
Separative Geotextile | | |
0610 605A002 11080. 000 LF | 5. 50000 60940. 00| 4. 85000 53738. 00| 4. 85000 53738. 00
Paverent Edge Drain (Aggregate Filled | | |
Under dr ai n) | [ |
0620 606A000 2000. 000 LF | 8. 00000 16000. 00| 5. 96000 11920. 00| 10. 50000 21000. 00
6" Underdrain Pipe | [ |
0630 610C001 11576. 000 TON | 14. 50000 167852. 00| 14. 97000 173292. 72| 18. 00000 208368. 00
Loose Riprap, Class 2 | [ |
0640 610C002 6419. 000 TON | 15. 25000 97889. 75| 15. 30000 98210. 70| 19. 00000 121961. 00
Loose Riprap, Cass 3 | [ |
0650 610D000 13463. 000 SQYD| 1. 55000 20867. 65| 0. 68000 9154. 84| 3. 00000 40389. 00
Fi | ter Bl anket | [ |
0660 614A000 786.000 CUYD| 180. 00000 141480. 00| 195. 00000 153270. 00| 325. 00000 255450. 00
Sl ope Pavi ng | [ |
0670 618A000 2282.000 SQvYD| 22.25000 50774. 50| 15. 25000 34800. 50| 28. 00000 63896. 00
| |

Concrete Sidewal k, 4" Thick |
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TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 19074 | (2) 01018 | (3) 30002
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0680 619A002 5.000 EACH 575. 00000 2875. 00| 680. 00000 3400. 00| 650. 00000 3250. 00
18" Roadway Pipe End Treatnment, Cass 1 | [ |
0690 619A003 1.000 EACH 615. 00000 615. 00| 720. 00000 720. 00| 750. 00000 750. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0700 619A005 2.000 EACH 650. 00000 1300. 00| 840. 00000 1680. 00| 1000. 00000 2000. 00
36" Roadway Pipe End Treatnent, Cass 1 | [ |
0710 619A006 1.000 EACH 725. 00000 725. 00| 1040. 00000 1040. 00| 1500. 00000 1500. 00
42" Roadway Pipe End Treatnent, Class 1 | [ |
0720 619A009 1.000 EACH 1500. 00000 1500. 00| 1100. 00000 1100. 00| 2500. 00000 2500. 00
60" Roadway Pipe End Treatnent, Cass 1 | [ |
0730 620A000 1.000 CUYD| 1000. 00000 1000. 00| 400. 00000 400. 00| 1000. 00000 1000. 00
M nor Structure Concrete | [ |
0740 621A000 6. 000 EACH| 1800. 00000 10800. 00| 1100. 00000 6600. 00| 2250. 00000 13500. 00
Junction Boxes, Type 1, 1P O 5 | [ |
0750 621A004 1.000 EACH 2100. 00000 2100. 00| 1950. 00000 1950. 00| 2750. 00000 2750. 00
Junction Boxes, Type 4 | [ |
0760 621A057 2.000 EACH 1000. 00000 2000. 00| 1850. 00000 3700. 00| 1500. 00000 3000. 00
Junction Boxes, Type Parti al | [ |
0770 621B000 4.000 EACH 425. 00000 1700. 00| 675. 00000 2700. 00| 675. 00000 2700. 00
Junction Box Units, Type 1, 1P O 5 | [ |
0780 621B004 1.000 EACH 1500. 00000 1500. 00| 725. 00000 725. 00| 650. 00000 650. 00
Junction Box Units, Type 4 | [ |
0790 621C002 1.000 EACH 1500. 00000 1500. 00| 980. 00000 980. 00| 3000. 00000 3000. 00
Inlets, Type C, PL O P3 | [ |
0800 621C015 26.000 EACH 1470. 00000 38220. 00| 1450. 00000 37700. 00| 2050. 00000 53300. 00
Inlets, Type S1 O S3 (1 Wng) | [ |
0810 621C016 1.000 EACH 1685. 00000 1685. 00| 1750. 00000 1750. 00| 2500. 00000 2500. 00
Inlets, Type S2 O S4 (1 Wng) | [ |
0820 621C017 6. 000 EACH| 1850. 00000 11100. 00| 1950. 00000 11700. 00| 2200. 00000 13200. 00
Inlets, Type S1 O S3 (2 Wng) | [ |
0830 621C020 4.000 EACH 1800. 00000 7200. 00| 1300. 00000 5200. 00| 1640. 00000 6560. 00
Inlets, Type Y | [ |
0840 621C031 1.000 EACH 1850. 00000 1850. 00| 1550. 00000 1550. 00| 2150. 00000 2150. 00
Inlets, Type S3 (1 Wng) | [ |
0850 621C032 3.000 EACH 1600. 00000 4800. 00| 950. 00000 2850. 00| 2500. 00000 7500. 00
Inlets, Type C (Modified) | [ |
0860 621C115 1.000 EACH 2650. 00000 2650. 00| 2300. 00000 2300. 00| 3600. 00000 3600. 00
Inlets, Type S3 (2 Wng)(Special) | [ |
0870 621D015 25.000 EACH 385. 00000 9625. 00| 500. 00000 12500. 00| 450. 00000 11250. 00
Inlet Units, Type S1 O S3 | [ |
0880 621D016 1.000 EACH 425. 00000 425. 00| 550. 00000 550. 00| 450. 00000 450. 00
Inlet Units, Type S2 O 4 | [ |
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 01018 | (3) 30002
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ELLARD CONTR. & ELLARD CONST

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0890 621D019 7.000 EACH 378. 00000 2646. 00| 450. 00000 3150. 00| 400. 00000 2800. 00
Inlet Units, Type Y | [ |

0900 621D020 1.000 EACH 385. 00000 385. 00| 550. 00000 550. 00| 400. 00000 400. 00
Inlet Units, Type S3 | [ |

0910 621D022 1.000 EACH 445. 00000 445. 00| 550. 00000 550. 00| 450. 00000 450. 00
Inlet Units, Type C, P1 O P3 | [ |

0920 621D039 1.000 EACH 475. 00000 475. 00| 550. 00000 550. 00| 500. 00000 500. 00
Inlet Units, Type S3 (Special) | [ |

0930 6211 006 1.000 EACH 17500. 00000 17500. 00| 21000. 00000 21000. 00| 21000. 00000 21000. 00
Stilling Basins, Type 6 | [ |

0940 623A000 241.000 LF | 22.13000 5333. 33| 17. 95000 4325. 95| 19. 50000 4699. 50
Concrete Cutter | [ |

0950 623C000 8257.000 LF | 9. 50000 78441. 50| 10. 95000 90414. 15| 7.45000 61514. 65
Conbi nation Curb & Cutter, Type C | [ |

0960 629A004 167.000 LF | 81. 15000 13552. 05| 150. 00000 25050. 00| 71. 50000 11940. 50
Concrete Median Or Safety Barrier, Type | [ |
4A (Modi fi ed) | [ |

0970 630A000 1007.000 LF | 11. 58000 11661. 06| 10. 20000 10271. 40| 10. 20000 10271. 40
Steel Beam Guardrail, dass A Type 1 | | |

0980 630C001 2.000 EACH 737. 75000 1475. 50| 650. 00000 1300. 00| 650. 00000 1300. 00
Quardrail End Anchor, Type 8 | | |

0990 630C003 2.000 EACH 1191. 75000 2383. 50| 1050. 00000 2100. 00| 1050. 00000 2100. 00
Guardrail End Anchor, Type 13 | | |

1000 6300070 3.000 EACH 1362. 00000 4086. 00| 1200. 00000 3600. 00| 1200. 00000 3600. 00
Quardrail End Anchor, Type 10 Series | | |

1010 634A002 3060.000 LF | 14. 06000 43023. 60| 8. 72000 26683. 20| 8. 33000 25489. 80
I ndustrial Fence, 6 Feet High | | |

1020 634D000 7.000 EACH 1016. 83000 7117. 81| 622. 65000 4358. 55| 967. 00000 6769. 00
Gate, 14 Feet Wde, Conplete Wth | | |
Fittings (Wth Barbed Wre) | [ |

1030 650B000 25403. 000 CYIP| 2. 15000 54616. 45| 4. 35000 110503. 05| 1. 50000 38104. 50
Topsoi | From St ockpil es [ |

1040 651B000 2.000 TON | 30. 00000 60. 00| 35. 00000 70. 00| 316. 00000 632. 00
Agricul tural Linmestone | [ |

1050 6510000 17.000 TON | 227.00000 3859. 00| 150. 00000 2550. 00| 422. 00000 7174. 00
8-8-8 Commercial Fertilizer | [ |

1060 652A050 9. 000 ACRE| 575. 00000 5175. 00| 600. 00000 5400. 00| 422. 00000 3798. 00
Seeding (M x 1A) | [ |

1070 652A053 8.000 ACRE| 575. 00000 4600. 00| 675. 00000 5400. 00| 422. 00000 3376. 00
Seeding (M x 1E) | [ |

1080 652B050 9. 000 ACRE| 460. 00000 4140. 00| 200. 00000 1800. 00| 316. 00000 2844. 00

| |

Tenporary Seeding (M x 1AT) |
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Solid Wite, Cass 2, Type A Traffic
Stripe (0.06" Thick) (6"Wde) |

CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 01018 | (3) 30002
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1090 6520000 17.000 ACRE| 39. 64000 673. 88| 27.50000 467. 50| 43. 00000 731.00
Mowi ng | | |
1100 652D050 9. 000 ACRE| 616. 00000 5544. 00| 250. 00000 2250. 00| 527. 00000 4743. 00
Seeding In Stubble (Mx 1A) | [ |
1110 654A001 4401. 000 SQYD| 3. 70000 16283. 70| 3. 50000 15403. 50| 3. 70000 16283. 70
Sol i d Soddi ng (Bernuda) | [ |
1120 656A000 21. 000 ACRE| 645. 00000 13545. 00| 600. 00000 12600. 00| 422. 00000 8862. 00
Mul ching, Cass A Type 1 | [ |
1130 656A001 5.000 ACRE| 650. 00000 3250. 00| 650. 00000 3250. 00| 632. 00000 3160. 00
Mul ching, Cass A Type 2 | [ |
1140 659A000 100. 000 SQYD| 3. 25000 325. 00| 2. 25000 225. 00| 3. 20000 320. 00
Erosion Control Netting, Class A | [ |
1150 659A001 100. 000 SQYD| 3. 45000 345. 00| 2. 25000 225. 00| 3. 20000 320. 00
Erosi on Control Netting, Class B | [ |
1160 659A002 5233. 000 SQYD| 6. 75000 35322. 75| 3. 50000 18315. 50| 4. 25000 22240. 25
Erosion Control Netting, Cass Cl | [ |
1170 665A000 1.000 ACRE| 400. 00000 400. 00| 250. 00000 250. 00| 316. 00000 316. 00
Tenporary Seedi ng | [ |
1180 665B000 1.000 ACRE| 400. 00000 400. 00| 250. 00000 250. 00| 316. 00000 316. 00
Tenporary Ml chi ng | [ |
1190 6650000 100. 000 LF | 14. 00000 1400. 00| 25. 66000 2566. 00| 19. 00000 1900. 00
15" Tenporary Pipe | [ |
1200 665F000 1068. 000 EACH| 3. 75000 4005. 00| 5. 21000 5564. 28| 5. 25000 5607. 00
Hay Bal es | | |
1210 665G000 100. 000 EACH| 1. 25000 125. 00| 5. 00000 500. 00| 1. 05000 105. 00
Sand Bags | [ |
1220 6651 000 78.000 TON | 35. 00000 2730. 00| 16. 95000 1322. 10| 22. 00000 1716. 00
Tenporary Riprap, Cass 2 | [ |
1230 6653000 5000. 000 LF | 3. 45000 17250. 00| 3. 39000 16950. 00| 3. 50000 17500. 00
Silt Fence, Type A | [ |
1240 665K000 330. 000 cCuYD| 5. 50000 1815. 00| 4. 68000 1544. 40| 3. 50000 1155. 00
Dr ai nage Sunp Excavati on | [
1250 665L000 100. 000 LF | 36. 00000 3600. 00| 10. 00000 1000. 00| 12. 75000 1275. 00
Fl oating Basi n Boom | | |
1260 666A001 17.000 ACRE| 25. 00000 425. 00| 0. 00000 0. 00| 22.00000 374.00
Pest Control Treatnent | |
1270 680A000 LUWP|  145000. 00000 145000. 00| 82005. 00000 82005. 00| 50000. 00000 50000. 00
Engi neering Control s | [ |
1280 701A028 2.000 M LE| 1720. 00000 3440. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00
| |
I I
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CALL ORDER : 020 CONTRACT 1D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 02
SET- ASI DE :

| (1) 19074 | (2) 01018 | (3) 30002

|S & MEQU PVMENT CO., INC. | APAC- ALABAMA, | NC. | ELLARD CONTR & ELLARD CONST
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
1290 701A032 4.000 M LE| 1710. 00000 6840. 00 1500. 00000 6000. 00| 1500. 00000 6000. 00

Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
1300 701A041 3.000 M LE] 1140. 00000 3420. 00

Class 2, Alum num Flat Sign Panels |
0. 125" Thick Or Steel Flat Sign Panels |
12 Gauge (Type Il O Type IV |
Backgr ound) |

I
| |
[ 1000. 00000 3000. 00| 1000. 00000 3000. 00
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1310 701A048 1.000 M LE| 2850. 00000 2850. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1320 701B009 3207.000 LF | 0. 86000 2758. 02] 0. 75000 2405. 25| 0. 75000 2405. 25
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
1330 7010000 1.000 M LE| 570. 00000 570. 00| 500. 00000 500. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe | [ |
1340 7010001 1.000 M LE| 570. 00000 570. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Tenporary Traffic Stripe | [ |
1350 701D007 1.000 M LE| 1368. 00000 1368. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
Solid Traffic Stripe Renmoved (Paint) | [ |
1360 701D014 1.000 M LE| 1140. 00000 1140. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Broken Traffic Stripe Renoved (Paint) | [ |
1370 703A002 9540. 000 SQFT]| 2. 05000 19557. 00| 1. 80000 17172. 00| 1. 80000 17172. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
1380 703B002 1191. 000 SQFT| 3. 45000 4108. 95| 3. 00000 3573. 00| 3. 00000 3573. 00
Traffic Control Legends, dass 2, Type A | |
1390 703D001 1863. 000 SOQFT| 1. 50000 2794. 50| 1. 30000 2421. 90| 1. 30000 2421. 90
Tenporary Traffic Control Markings | | |
1400 703E001 269. 000 SQFT| 1. 45000 390. 05| 1. 30000 349. 70| 1. 30000 349.70
Tenporary Traffic Control Legends | | |
1410 705A030 103. 000 EACH 5. 90000 607. 70| 5. 25000 540. 75| 5. 25000 540.75
Paverent Markers, Class A-H, Type 2-C | | |
1420 705A031 174.000 EACH 5. 70000 991. 80| 5. 00000 870. 00| 5. 00000 870. 00
Pavenent Markers, Cass A-H Type 1-A | | |
1430 705A037 1212. 000 EACH 5. 75000 6969. 00| 5. 25000 6363. 00| 5. 25000 6363. 00
Pavenent Markers, Cass A-H Type 2-D | | |
1440 710A115 352. 000 SQFT| 15. 39000 5417. 28| 18. 90000 6652. 80| 17. 85000 6283. 20
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |
1450 710A118 217.000 SQFT| 21. 09000 4576. 53| 26. 25000 5696. 25| 23. 50000 5099. 50
| |
I I
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 020 -10
TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 01018 | (3) 30002
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ELLARD CONTR. & ELLARD CONST

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1460 710B001 883.000 LF | 6. 73000 5942. 59| 5. 25000 4635. 75| 7.05000 6225. 15
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |

1470 713A000 50. 000 LF | 45. 00000 2250. 00| 95. 00000 4750. 00| 95. 00000 4750. 00
Per manent Barri cades | | |

1480 726A000 700.000 LF | 44. 00000 30800. 00| 12. 37000 8659. 00| 60. 00000 42000. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | | |

1490 726B000 1470.000 LF | 43. 00000 63210. 00| 49. 98000 73470. 60| 66. 00000 97020. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I

1500 730D000 LUMP| 8720. 00000 8720. 00| 8200. 00000 8200. 00| 8200. 00000 8200. 00
Furni shing And Installing Traffic | [ |
Control System (Patton Island Rd. @ | [ |
Uni on Ave. & Huntsville Ave.) | [ |

1510 730Q001 8.000 EACH| 4905. 00000 39240. 00| 4500. 00000 36000. 00| 4500. 00000 36000. 00
Metal Traffic Signal Strain Pole | | |

1520 730H000 3533.000 LF | 1. 96000 6924. 68| 1. 80000 6359. 40| 1. 80000 6359. 40
Loop Detector | | |

1530 7301 000 4805. 000 LF | 1. 53000 7351. 65| 1. 40000 6727. 00| 1. 40000 6727. 00
Shi el ded Loop Detector Home-Run Cabl e | | |

1540 7303000 11. 000 EACH 147. 15000 1618. 65| 135. 00000 1485. 00| 135. 00000 1485. 00
Loop Detector Anmplifier | | |

1550 730K000 11. 000 EACH 436. 00000 4796. 00| 400. 00000 4400. 00| 400. 00000 4400. 00
Traffic Signal Junction Box | [ |

1560 730L000 40.000 LF | 5. 45000 218. 00| 5. 00000 200. 00| 5. 00000 200. 00
3/4", Metallic, Conduit | | |

1570 730L003 100. 000 LF | 3. 27000 327. 00| 3. 00000 300. 00| 3. 00000 300. 00
1", Non-Metallic, Conduit | | |

1580 730L005 2595. 000 LF | 4.91000 12741. 45| 4.50000 11677. 50| 4.50000 11677. 50
2", Non-Metallic, Conduit | | |

1590 730L007 105.000 LF | 7.09000 744. 45| 6. 50000 682. 50| 6. 50000 682. 50
3", Non-Metallic, Conduit | | |

1600 730MD0OO 1500. 000 LF | 2. 73000 4095. 00| 2.50000 3750. 00| 2.50000 3750. 00
I nterconnect Cable, Direct Burial, | [ |
#14-9C | MBH50- 1 | | |

1610 730P001 24.000 EACH 436. 00000 10464. 00| 400. 00000 9600. 00| 400. 00000 9600. 00
Vehi cul ar Signal Head, 12 Inch 3 Section]| [ |

1620 730R003 1.000 EACH 9810. 00000 9810. 00| 9000. 00000 9000. 00| 9000. 00000 9000. 00
Traffic Controller, Type Ill, 8 Phase | [ |

1630 730R005 1.000 EACH 11990. 00000 11990. 00| 11000. 00000 11000. 00| 11000. 00000 11000. 00

| |

Traffic Controller, Type IIl, Master |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 020 -11
TABULATI ON OF BI DS

3" Electrical Conduit, 1 Line, Type 5
Install ation

CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 01018 | (3) 30002
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1640 740B000 644.000 SOQFT| 8. 72000 5615. 68| 7.88000 5074. 72| 12. 65000 8146. 60
Construction Signs | | |
1650 7400000 77.000 SOQFT| 9. 75000 750. 75| 12. 60000 970. 20| 15. 80000 1216. 60
Speci al Construction Signs | [ |
1660 740D000 20. 000 EACH| 5. 11000 102. 20| 50. 00000 1000. 00| 50. 55000 1011. 00
Channel i zi ng Druns | | |
1670 740E000 50. 000 EACH| 10. 79000 539. 50| 5. 00000 250. 00| 12. 65000 632. 50
Cones (36 Inches High) | [ |
1680 740F002 32.000 EACH| 188. 35000 6027. 20| 250. 00000 8000. 00| 263. 15000 8420. 80
Barri cades, Type |11 | [ |
1690 7401 005 44.000 EACH| 77.00000 3388. 00| 913. 50000 40194. 00| 842.10000 37052. 40
Warni ng Lights, Type B (Detachabl e Head) | [
1700 740MDO0O 50. 000 EACH| 7.20000 360. 00| 3. 00000 150. 00| 8. 45000 422.50
Wi ght For Cone | | |
1710 7410010 3.000 EACH 4360. 00000 13080. 00| 750. 00000 2250. 00| 4210. 40000 12631. 20
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1720 742A002 4.000 EACH 21800. 00000 87200. 00| 12500. 00000 50000. 00| 19473. 10000 77892. 40
Port abl e Changeabl e Message Sign, Type 1| | |
1730 750B050 31.000 EACH| 3052. 00000 94612. 00| 2800. 00000 86800. 00| 2800. 00000 86800. 00
Cobra Head Lighting Assenmbly Wth One | | |
400 Watt Luminaire | | |
1740 7500000 1.000 EACH 436. 00000 436. 00| 400. 00000 400. 00| 400. 00000 400. 00
El ectrical Junction Box, Type 1 | [ |
1750 750D008 1900. 000 LF | 4.91000 9329. 00| 4. 50000 8550. 00| 4.50000 8550. 00
2" Non-Metallic Conduit | | |
1760 750E006 4800. 000 LF | 1. 22000 5856. 00| 1. 10000 5280. 00| 1. 10000 5280. 00
#2 AWG Conduct ors | | |
1770 750E008 900. 000 LF | 1. 89000 1701. 00| 1. 75000 1575. 00| 1. 75000 1575. 00
Conductor, #2/0 AWG | | |
1780 750F004 1.000 EACH 5400. 00000 5400. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Lighting Control Center, Type NT | [ |
1790 750N012 31. 000 EACH| 700. 00000 21700. 00| 650. 00000 20150. 00| 650. 00000 20150. 00
Roadway Pol e Foundati on, Auger Base | [ |
1800 750P003 5300. 000 LF | 3.57000 18921. 00| 3. 25000 17225. 00| 3. 25000 17225. 00
Conbi ned Duct And Cable, 2 #4, 1 #6 AWG | [ |
1810 756A000 430.000 LF | 21. 95000 9438. 50| 20. 00000 8600. 00| 20. 00000 8600. 00
_Electrical Conduit,_Lines, Type_ | [ |
Installation 2", 1 Line, Type 2 | [ |
1820 756A021 40.000 LF | 27. 13000 1085. 20| 25. 00000 1000. 00| 25. 00000 1000. 00
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 020 -12
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 19074 | (2) 01018 | (3) 30002
| S & M EQUI PMENT CO., |INC | APAC- ALABAMA, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1830 756A022 20.000 LF | 33. 00000 660. 00| 30. 00000 600. 00| 30. 00000 600. 00
4" Electrical Conduit, 1 Line, Type 5 | [ |
Installation | [ |
1840 756A023 60.000 LF | 37.98000 2278. 80| 35. 00000 2100. 00| 35. 00000 2100. 00
5" Electrical Conduit, 1 Line, Type 5 | [ |
Install ation | [ |
1850 998A000 LUMP| 269531. 25000 269531. 25| 0. 00000 0. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 631, 500. 00) | [ |
1860 999 000 3000. 000 HOUR| 0. 80000 2400. 00| 0. 80000 2400. 00| 0. 80000 2400. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 7,755,945, 53| $ 7,929, 784. 25] $ 7,950, 710.57
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 7,755,945, 53| $ 7,929, 784. 25| $ 7,950, 710.57




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
07/ 06/ 00
PAGE : 020 -13
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT ;02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, INC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP|  318300. 00000 318300. 00| 400000. 00000 400000. 00|
Clearing & G ubbing (Approxinately 43 | [ |
Acres) | | |
0020 204A000 1.000 EACH 3000. 00000 3000. 00| 1. 00000 1. 00|
Closing Water Well | | |
0030 205A001 1.000 EACH 100. 00000 100. 00| 1. 00000 1. 00|
Removal OF Structures, Structure No. 1 | [ |
0040 205A002 1.000 EACH 100. 00000 100. 00| 1. 00000 1. 00|
Removal OF Structures, Structure No. 2 | [ |
0050 205A003 1.000 EACH 100. 00000 100. 00| 1. 00000 1. 00|
Removal OF Structures, Structure No. 3 | [ |
0060 205A004 1.000 EACH 100. 00000 100. 00| 1. 00000 1. 00|
Removal OF Structures, Structure No. 4 | [ |
0070 205A005 1.000 EACH 100. 00000 100. 00| 1. 00000 1. 00|
Removal OF Structures, Structure No. 5 | [ |
0072 205A006 1.000 EACH 100. 00000 100. 00| 1. 00000 1. 00|
Removal OF Structures, Structure No. 6 | [ |
0074 205A007 1.000 EACH 100. 00000 100. 00| 1. 00000 1. 00|
Removal OF Structures, Structure No. 7 | [ |
0076 205A008 1.000 EACH 100. 00000 100. 00| 1. 00000 1. 00|
Removal OF Structures, Structure No. 8 [ |
0080 206A000 LUWP| 100. 00000 100. 00| 1500. 00000 1500. 00|
Removal OF O d Bridge Station 222+75 | | |
0090 206A001 LUWP| 100. 00000 100. 00| 1500. 00000 1500. 00|
Rermoval OF O d Bridge Station 229+00 | | |
0100 206A002 LUWP| 100. 00000 100. 00| 10000. 00000 10000. 00|
Rermoval OF A d Bridge Station 22+20 | | |
(Huntsville Ave.) | [ |
0110 206A003 LUWP| 100. 00000 100. 00| 2500. 00000 2500. 00|
Removal OF A d Bridge Station 232+20 | [ |
0120 206A004 LUWP| 100. 00000 100. 00| 10000. 00000 10000. 00|
Removal OF O d Bridge Station 12+62 | [ |
(Union Ave.) | [ |
0130 206B000 LUWP| 100. 00000 100. 00| 2500. 00000 2500. 00|
Removal OF O d Box Cul vert Station | [ |
22+00 (Huntsville Ave.) | [ |
0140 206C000 1242. 000 SQYD| 1. 50000 1863. 00| 3. 00000 3726. 00|
Renovi ng Concrete Si dewal k | | |
0150 206C022 10271. 000 SQYD| 1. 50000 15406. 50| 2.00000 20542. 00|
I I

Rermovi ng Concrete Sl ab |



Super pave Bitum nous Concrete Waring

Surface Layer, 3/4" Maxi mum Aggregate

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 020 -14
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, |NC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

----------------------------------------- B I e N N N N
0160 206D000 1876. 000 LF | 1. 50000 2814. 00| 5. 00000 9380. 00|
Removi ng Pi pe | [ |
0170 206D003 7280.000 LF | 1. 60000 11648. 00| 2.00000 14560. 00|
Rermoving Curb And Gutter | [ |
0180 206D012 240.000 LF | 5. 00000 1200. 00| 10. 00000 2400. 00|
Removi ng Rock Cul vert | [ |
0190 206EO001 13.000 EACH 135. 00000 1755. 00| 300. 00000 3900. 00|
Rermoving Inlets | [ |
0200 210A000 482898. 000 CYI P| 1. 45000 700202. 10| 2.21000 1067204. 58|
Uncl assi fied Excavation | [ |
0210 214A000 13246. 000 CUYD| 25. 00000 331150. 00| 11. 50000 152329. 00|
Structure Excavation | [ |
0220 214B001 5144.000 CUYD| 20. 00000 102880. 00| 25. 00000 128600. 00|
Foundati on Backfill, Commerci al | [ |
0230 224A000 1000. 000 CUYD| 10. 00000 10000. 00| 10. 00000 10000. 00|
Li me Sink Excavation | [ |
0240 224B000 1000. 000 CUYD| 30. 00000 30000. 00| 20. 00000 20000. 00|
Speci al Backfill For Lime Sink, AHD #57, | [ |
#67 Or #467 | | |
0250 224D000 200. 000 cCuUYD| 120. 00000 24000. 00| 80. 00000 16000. 00|
Concrete Seal For Lime Sink | | |
0260 230A000 88. 000 RBST| 165. 00000 14520. 00| 300. 00000 26400. 00|
Roadbed Processing | | |
0270 301A004 15731. 000 SYCP| 2. 00000 31462. 00| 2.00000 31462. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 4" Conpacted Thickness | [ |
0280 301A008 33116. 000 SYCP| 2. 30000 76166. 80| 2. 30000 76166. 80|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 5" Conpacted Thickness | | |
0290 301A012 99500. 000 SYCP| 2.70000 268650. 00| 2.70000 268650. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0300 327EO000 7081. 000 TON | 28. 00000 198268. 00| 28. 00000 198268. 00|
Per meabl e Asphalt Treated Base | [ |
0310 401A000 30405. 000 SYCP| 0. 25000 7601. 25| 0. 25000 7601. 25|
Bi t um nous Treatnment A [ |
0320 405A000 4577.000 QA 1. 00000 4577. 00| 1. 00000 4577. 00|
Tack Coat [ |
0330 424A241 2061.000 T 00000 65952. 00| 32. 00000 65952. 00|
I I
I I
I I

Size M x, ESAL Range C

|
I
|
| 32.
|
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/06/ 00
PAGE : 020 -15

CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 424A281 3408. 000 TON | 32. 00000 109056. 00| 32. 00000 109056. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0350 424B282 8043. 000 TON | 28. 00000 225204. 00| 28. 00000 225204. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0360 424B442 3740.000 TON | 28. 00000 104720. 00| 28. 00000 104720. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Max Aggregate Size | [ |
M x, ESAL Range C | | |
0370 424C241 6450. 000 TON | 28. 00000 180600. 00| 28. 00000 180600. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0380 424C281 10787.000 TON | 28. 00000 302036. 00| 28. 00000 302036. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | | |
0390 428B000 41607.000 LF | 0. 10000 4160. 70| 0. 10000 4160. 70|
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0400 430B017 1000. 000 TNCP| 15. 00000 15000. 00| 20. 00000 20000. 00|
Aggregat e Surfacing (AHD #410, #467, O | [ |
#810) | | |
0410 450B000 328.000 SQYD| 55. 00000 18040. 00| 50. 00000 16400. 00|
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0420 502A000 1305086. 000 LB | 0. 48000 626441. 28| 0. 45000 587288. 70|
St eel Rei nforcenent | | |
0430 524A011 7547.000 CUYD| 235. 00000 1773545. 00| 215. 00000 1622605. 00|
Cul vert Concrete (Cast In Place) | | |
0440 530A001 896.000 LF | 20. 00000 17920. 00| 23. 00000 20608. 00|
18" Roadway Pipe (Cass 3 RC) | | |
0450 530A002 282.000 LF | 36. 00000 10152. 00| 30. 00000 8460. 00|
24" Roadway Pipe (Class 3 RC) | | |
0460 530A004 73.000 LF | 75. 00000 5475. 00| 51. 00000 3723. 00|
36" Roadway Pipe (Class 3 RC) | | |
0470 530A017 247.000 LF | 110. 00000 27170. 00| 90. 00000 22230. 00|
I I I

48" Roadway Pipe (Cass 4 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 020 -16
TABULATI ON OF BI DS
CALL ORDER . 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, INC. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0480 530A019 334.000 LF | 125. 00000 41750. 00| 133. 00000 44422. 00|
60" Roadway Pipe (Class 4 RC.) | [ |
0490 530A801 15.000 LF | 80. 00000 1200. 00| 55. 00000 825. 00|
18" Roadway Pipe (14 Gauge C.C. S.) | [ |
(Stack Pipe)(No Beddi ng Requi red) | | |
0500 533A098 1543. 000 LF | 26. 00000 40118. 00| 23. 00000 35489. 00|
18" Storm Sewer Pipe (Class 3 RC.) | | |
0510 533A099 460. 000 LF | 36. 00000 16560. 00| 30. 00000 13800. 00|
24" Storm Sewer Pipe (Class 3 RC) | | |
0520 533A100 421.000 LF | 50. 00000 21050. 00| 40. 00000 16840. 00|
30" Storm Sewer Pipe (Class 3 RC) | | |
0530 533A101 202.000 LF | 65. 00000 13130. 00| 51. 00000 10302. 00|
36" Storm Sewer Pipe (Class 3 RC.) | | |
0540 533A102 18.000 LF | 85. 00000 1530. 00| 62. 00000 1116. 00|
42" Storm Sewer Pipe (Cass 3 RC.) | | |
0550 533A103 395.000 LF | 90. 00000 35550. 00| 80. 00000 31600. 00|
48" Storm Sewer Pipe (Cass 3 RC.) | | |
0560 600A000 LUWP|  285000. 00000 285000. 00 163090. 00000 163090. 00|
Mobi |'i zati on | [ |
0570 602A000 90. 000 EACH| 75. 00000 6750. 00| 80. 00000 7200. 00|
Ri ght O Way Markers | | |
0580 602B000 2.000 EACH 100. 00000 200. 00| 150. 00000 300. 00|
Land Survey Markers | | |
0590 602C000 10. 000 EACH| 100. 00000 1000. 00| 150. 00000 1500. 00|
Per manent Easenent Marker | | |
0600 604A000 33358. 000 SQYD| 1. 50000 50037. 00| 1. 50000 50037. 00|
Separative Geotextile | | |
0610 605A002 11080. 000 LF | 3. 00000 33240. 00| 4. 85000 53738. 00|
Paverent Edge Drain (Aggregate Filled | | |
Under dr ai n) | [ |
0620 606A000 2000. 000 LF | 5. 00000 10000. 00| 10. 00000 20000. 00|
6" Underdrain Pipe | [ |
0630 610C001 11576. 000 TON | 18. 00000 208368. 00| 19. 00000 219944. 00|
Loose Riprap, Class 2 | [ |
0640 610C002 6419. 000 TON | 20. 00000 128380. 00| 19. 00000 121961. 00|
Loose Riprap, Cass 3 | [ |
0650 610D000 13463. 000 SQYD| 1. 25000 16828. 75| 2. 50000 33657. 50|
Fi | ter Bl anket | [ |
0660 614A000 786.000 CUYD| 215. 00000 168990. 00| 195. 00000 153270. 00|
Sl ope Pavi ng | [ |
0670 618A000 2282.000 SQvYD| 28. 00000 63896. 00| 20. 00000 45640. 00|
Concrete Sidewal k, 4" Thick | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 020 -17
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, |NC |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0680 619A002 5.000 EACH 500. 00000 2500. 00| 600. 00000 3000. 00|
18" Roadway Pipe End Treatnment, Cass 1 | [ |
0690 619A003 1.000 EACH 650. 00000 650. 00| 625. 00000 625. 00|
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0700 619A005 2.000 EACH 850. 00000 1700. 00| 650. 00000 1300. 00|
36" Roadway Pipe End Treatnent, Cass 1 | [ |
0710 619A006 1.000 EACH 900. 00000 900. 00| 700. 00000 700. 00|
42" Roadway Pipe End Treatnent, Class 1 | [ |
0720 619A009 1.000 EACH 1200. 00000 1200. 00| 1650. 00000 1650. 00|
60" Roadway Pipe End Treatnent, Cass 1 | [ |
0730 620A000 1.000 CUYD| 700. 00000 700. 00| 1500. 00000 1500. 00|
M nor Structure Concrete | [ |
0740 621A000 6. 000 EACH| 1900. 00000 11400. 00| 2000. 00000 12000. 00|
Junction Boxes, Type 1, 1P O 5 | [ |
0750 621A004 1.000 EACH 2900. 00000 2900. 00| 3000. 00000 3000. 00|
Junction Boxes, Type 4 | [ |
0760 621A057 2.000 EACH 1800. 00000 3600. 00| 1500. 00000 3000. 00|
Junction Boxes, Type Parti al | [ |
0770 621B000 4.000 EACH 700. 00000 2800. 00| 600. 00000 2400. 00|
Junction Box Units, Type 1, 1P O 5 | [ |
0780 621B004 1.000 EACH 1000. 00000 1000. 00| 800. 00000 800. 00|
Junction Box Units, Type 4 | [ |
0790 621C002 1.000 EACH 1800. 00000 1800. 00| 2000. 00000 2000. 00|
Inlets, Type C, PL O P3 | [ |
0800 621C015 26.000 EACH 1800. 00000 46800. 00| 2500. 00000 65000. 00|
Inlets, Type S1 O S3 (1 Wng) | [ |
0810 621C016 1.000 EACH 2100. 00000 2100. 00| 2500. 00000 2500. 00|
Inlets, Type S2 O S4 (1 Wng) | [ |
0820 621C017 6. 000 EACH| 2100. 00000 12600. 00| 3000. 00000 18000. 00|
Inlets, Type S1 O S3 (2 Wng) | [ |
0830 621C020 4.000 EACH 1800. 00000 7200. 00| 2000. 00000 8000. 00|
Inlets, Type Y | [ |
0840 621C031 1.000 EACH 2100. 00000 2100. 00| 2500. 00000 2500. 00|
Inlets, Type S3 (1 Wng) | [ |
0850 621C032 3.000 EACH 1800. 00000 5400. 00| 2500. 00000 7500. 00|
Inlets, Type C (Modified) | [ |
0860 621C115 1.000 EACH 2100. 00000 2100. 00| 3250. 00000 3250. 00|
Inlets, Type S3 (2 Wng)(Special) | [ |
0870 621D015 25.000 EACH 500. 00000 12500. 00| 500. 00000 12500. 00|
Inlet Units, Type S1 O S3 | [ |
0880 621D016 1.000 EACH 700. 00000 700. 00| 500. 00000 500. 00|
Inlet Units, Type S2 O 4 | [ |
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CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, |NC |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0890 621D019 7.000 EACH 500. 00000 3500. 00| 500. 00000 3500. 00|
Inlet Units, Type Y | [ |
0900 621D020 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00|
Inlet Units, Type S3 | [ |
0910 621D022 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00|
Inlet Units, Type C, P1 O P3 | [ |
0920 621D039 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00|
Inlet Units, Type S3 (Special) | [ |
0930 6211 006 1.000 EACH 18500. 00000 18500. 00| 25000. 00000 25000. 00|
Stilling Basins, Type 6 | [ |
0940 623A000 241.000 LF | 16. 00000 3856. 00| 18. 00000 4338. 00|
Concrete Cutter | [ |
0950 623C000 8257.000 LF | 10. 00000 82570. 00| 14. 00000 115598. 00|
Conbi nation Curb & Cutter, Type C | [ |
0960 629A004 167.000 LF | 100. 00000 16700. 00| 75. 00000 12525. 00|
Concrete Median Or Safety Barrier, Type | [ |
4A (Modi fi ed) | [ |
0970 630A000 1007.000 LF | 11. 50000 11580. 50| 10. 20000 10271. 40|
Steel Beam Guardrail, dass A Type 1 | | |
0980 630C001 2.000 EACH 550. 00000 1100. 00| 650. 00000 1300. 00|
Quardrail End Anchor, Type 8 | | |
0990 630C003 2.000 EACH 950. 00000 1900. 00| 1050. 00000 2100. 00|
Guardrail End Anchor, Type 13 | | |
1000 6300070 3.000 EACH 1275. 00000 3825. 00| 1200. 00000 3600. 00|
Quardrail End Anchor, Type 10 Series | | |
1010 634A002 3060.000 LF | 15. 00000 45900. 00| 8. 33000 25489. 80|
I ndustrial Fence, 6 Feet High | | |
1020 634D000 7.000 EACH 360. 00000 2520. 00| 966. 38000 6764. 66|
Gate, 14 Feet Wde, Conplete Wth | | |
Fittings (Wth Barbed Wre) | [ |
1030 650B000 25403. 000 CYIP| 4.00000 101612. 00| 2.50000 63507. 50|
Topsoi | From St ockpil es [ |
1040 651B000 2.000 TON | 35. 00000 70. 00| 30. 00000 60. 00|
Agricul tural Linmestone | [ |
1050 6510000 17.000 TON | 150. 00000 2550. 00| 350. 00000 5950. 00|
8-8-8 Commercial Fertilizer | [ |
1060 652A050 9. 000 ACRE| 600. 00000 5400. 00| 850. 00000 7650. 00|
Seeding (M x 1A) | [ |
1070 652A053 8.000 ACRE| 675. 00000 5400. 00| 850. 00000 6800. 00|
Seeding (M x 1E) | [ |
1080 652B050 9. 000 ACRE| 200. 00000 1800. 00| 400. 00000 3600. 00|
| |

Tenporary Seeding (M x 1AT) |
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Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6"Wde) |

CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, |NC |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1090 6520000 17.000 ACRE| 27.50000 467. 50| 30. 00000 510. 00|
Mowi ng | | |
1100 652D050 9. 000 ACRE| 250. 00000 2250. 00| 700. 00000 6300. 00|
Seeding In Stubble (Mx 1A) | [ |
1110 654A001 4401. 000 SQYD| 3.50000 15403. 50| 2.50000 11002. 50|
Sol i d Soddi ng (Bernuda) | [ |
1120 656A000 21. 000 ACRE| 600. 00000 12600. 00| 400. 00000 8400. 00|
Mul ching, Cass A Type 1 | [ |
1130 656A001 5.000 ACRE| 650. 00000 3250. 00| 500. 00000 2500. 00|
Mul ching, Cass A Type 2 | [ |
1140 659A000 100. 000 SQYD| 2. 25000 225. 00| 2.00000 200. 00|
Erosion Control Netting, Class A | [ |
1150 659A001 100. 000 SQYD| 2. 25000 225. 00| 2.00000 200. 00|
Erosi on Control Netting, Class B | [ |
1160 659A002 5233. 000 SQYD| 3.50000 18315. 50| 5. 20000 27211. 60|
Erosion Control Netting, Cass Cl | [ |
1170 665A000 1.000 ACRE| 250. 00000 250. 00| 500. 00000 500. 00|
Tenporary Seedi ng | [ |
1180 665B000 1.000 ACRE| 250. 00000 250. 00| 500. 00000 500. 00|
Tenporary Ml chi ng | [ |
1190 6650000 100. 000 LF | 20. 00000 2000. 00| 22.00000 2200. 00|
15" Tenporary Pipe | [ |
1200 665F000 1068. 000 EACH| 10. 00000 10680. 00| 6. 00000 6408. 00|
Hay Bal es | [ |
1210 665G000 100. 000 EACH| 10. 00000 1000. 00| 1. 00000 100. 00|
Sand Bags | [ |
1220 6651 000 78.000 TON | 25. 00000 1950. 00| 20. 00000 1560. 00|
Tenporary Riprap, Cass 2 | [ |
1230 6653000 5000. 000 LF | 5. 00000 25000. 00| 4. 00000 20000. 00|
Silt Fence, Type A | [ |
1240 665K000 330. 000 cCUYD 10. 00000 3300. 00| 10. 00000 3300. 00|
Dr ai nage Sunp Excavati on | [ |
1250 665L000 100. 000 LF | 25. 00000 2500. 00| 30. 00000 3000. 00|
Fl oati ng Basi n Boom | [ |
1260 666A001 17.000 ACRE| 5. 00000 85. 00| 30. 00000 510. 00|
Pest Control Treatnent | [ |
1270 680A000 LUMP| 75000. 00000 75000. 00 152000. 00000 152000. 00|
Engi neering Control s | [ |
1280 701A028 2.000 M LE| 1500. 00000 3000. 00| 1500. 00000 3000. 00|
| |
I I
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Class 2, Alum num Flat Sign Panels |
0. 125" Thick Or Steel Flat Sign Panels

CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, INC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1290 701A032 4.000 M LE| 1500. 00000 6000. 00| 1500. 00000 6000. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
1300 701A041 3.000 M LE]| 1000. 00000 3000. 00| 1000. 00000 3000. 00|
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1310 701A048 1.000 M LE| 2500. 00000 2500. 00| 2500. 00000 2500. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1320 701B009 3207.000 LF | 0. 75000 2405. 25| 0. 75000 2405. 25|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
1330 7010000 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00|
Broken Tenporary Traffic Stripe | [ |
1340 7010001 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00|
Solid Tenporary Traffic Stripe | [ |
1350 701D007 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
1360 701D014 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
1370 703A002 9540. 000 SQFT]| 1. 80000 17172. 00| 1. 80000 17172. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I
1380 703B002 1191. 000 SQFT| 3. 00000 3573. 00| 3. 00000 3573. 00|
Traffic Control Legends, dass 2, Type A | |
1390 703D001 1863. 000 SOQFT| 1. 30000 2421. 90| 1. 30000 2421. 90|
Tenporary Traffic Control Markings | | |
1400 703E001 269. 000 SQFT| 1. 30000 349. 70| 1. 30000 349. 70|
Tenporary Traffic Control Legends | | |
1410 705A030 103. 000 EACH 5. 25000 540. 75| 5. 25000 540. 75|
Paverent Markers, Class A-H, Type 2-C | | |
1420 705A031 174.000 EACH 5. 00000 870. 00| 5. 00000 870. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
1430 705A037 1212. 000 EACH 5. 25000 6363. 00| 5. 25000 6363. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
1440 710A115 352. 000 SQFT| 13. 50000 4752. 00| 13. 50000 4752. 00|
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |
1450 710A118 217.000 SQFT| 18. 50000 4014. 50| 18. 50000 4014. 50|
I I
I I
I I
I I

I
12 Gauge (Type Il O Type IV |
Backgr ound) |
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CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, INC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1460 710B001 883.000 LF | 5. 90000 5209. 70| 5. 90000 5209. 70|
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1470 713A000 50. 000 LF | 100. 00000 5000. 00| 95. 00000 4750. 00|
Per manent Barri cades | | |
1480 726A000 700.000 LF | 40. 00000 28000. 00| 42. 00000 29400. 00|
Portabl e Concrete Safety Barriers, Type | | |
6 | | |
1490 726B000 1470.000 LF | 45. 00000 66150. 00| 45. 00000 66150. 00|
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
1500 730D000 LUMP| 8200. 00000 8200. 00| 8200. 00000 8200. 00|
Furni shing And Installing Traffic | [ |
Control System (Patton Island Rd. @ | [ |
Uni on Ave. & Huntsville Ave.) | [ |
1510 730Q001 8. 000 CH| 4500. 00000 36000. 00| 4500. 00000 36000. 00|
Metal Traffic Signal Strain Pole | | |
1520 730H000 3533.000 LF | 1. 80000 6359. 40| 1. 80000 6359. 40|
Loop Detector | | |
1530 7301 000 4805. 000 LF | 1. 40000 6727. 00| 1. 40000 6727. 00|
Shi el ded Loop Detector Home-Run Cabl e | | |
1540 7303000 11. 000 CH| 135. 00000 1485. 00| 135. 00000 1485. 00|
Loop Detector Anmplifier | | |
1550 730K000 11. 000 CH| 400. 00000 4400. 00| 400. 00000 4400. 00|
Traffic Signal Junction Box | [ |
1560 730L000 40.000 LF | 5. 00000 200. 00| 5. 00000 200. 00|
3/4", Metallic, Conduit | | |
1570 730L003 100. 000 LF | 3. 00000 300. 00| 3. 00000 300. 00|
1", Non-Metallic, Conduit | | |
1580 730L005 2595. 000 LF | 4.50000 11677. 50| 4.50000 11677. 50|
2", Non-Metallic, Conduit | | |
1590 730L007 105.000 LF | 6. 50000 682. 50| 6. 50000 682. 50|
3", Non-Metallic, Conduit | | |
1600 730MD0OO 1500. 000 LF | 2. 50000 3750. 00| 2.50000 3750. 00|
I nterconnect Cable, Direct Burial, | [ |
#14-9C | MBH50- 1 | | |
1610 730P001 24.000 EACH 400. 00000 9600. 00| 400. 00000 9600. 00|
Vehi cul ar Signal Head, 12 Inch 3 Section]| [ |
1620 730R003 1.000 EACH 9000. 00000 9000. 00| 9000. 00000 9000. 00|
Traffic Controller, Type Ill, 8 Phase | [ |
1630 730R005 1.000 EACH 11000. 00000 11000. 00| 11000. 00000 11000. 00|
| |

Traffic Controller, Type IIl, Master |
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3" Electrical Conduit, 1 Line, Type 5
Install ation

CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, INC. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1640 740B000 644.000 SOQFT| 20. 00000 12880. 00| 12. 72000 8191. 68|
Construction Signs | [ |
1650 7400000 77.000 SOQFT| 25. 00000 1925. 00| 15. 90000 1224. 30|
Speci al Construction Signs | [ |
1660 740D000 20. 000 EACH| 50. 00000 1000. 00| 50. 88000 1017. 60|
Channel i zi ng Druns | [ |
1670 740E000 50. 000 EACH| 5. 00000 250. 00| 12. 72000 636. 00|
Cones (36 Inches High) | [ |
1680 740F002 32.000 EACH| 325. 00000 10400. 00| 265. 00000 8480. 00|
Barri cades, Type |11 | [ |
1690 7401 005 44.000 EACH| 750. 00000 33000. 00| 848. 00000 37312. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
1700 740MD0O0O 50. 000 EACH| 5. 00000 250. 00| 8. 48000 424. 00|
Wei ght For Cone | [ |
1710 7410010 3.000 EACH 3500. 00000 10500. 00| 4240. 00000 12720. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1720 742A002 4.000 EACH 15000. 00000 60000. 00| 19610. 00000 78440. 00|
Port abl e Changeabl e Message Sign, Type 1| | |
1730 750B050 31.000 EACH| 2800. 00000 86800. 00| 2800. 00000 86800. 00|
Cobra Head Lighting Assenmbly Wth One | [ |
400 Watt Lunminaire | [ |
1740 7500000 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00|
El ectrical Junction Box, Type 1 | [ |
1750 750D008 1900. 000 LF | 4.50000 8550. 00| 4.50000 8550. 00|
2" Non-Metallic Conduit | [ |
1760 750E006 4800. 000 LF | 1. 10000 5280. 00| 1.10000 5280. 00|
#2 AWG Conductors | [ |
1770 750E008 900. 000 LF | 1. 75000 1575. 00| 1. 75000 1575. 00|
Conductor, #2/0 AWG | [ |
1780 750F004 1.000 EACH 5000. 00000 5000. 00| 5000. 00000 5000. 00|
Lighting Control Center, Type NT | [ |
1790 750N012 31. 000 EACH| 650. 00000 20150. 00| 650. 00000 20150. 00|
Roadway Pol e Foundati on, Auger Base | [ |
1800 750P003 5300. 000 LF | 3. 25000 17225. 00| 3. 25000 17225. 00|
Conbi ned Duct And Cable, 2 #4, 1 #6 AWG | [ |
1810 756A000 430.000 LF | 20. 00000 8600. 00| 20. 00000 8600. 00|
_Electrical Conduit,_Lines, Type_ | [ |
Installation 2", 1 Line, Type 2 | [ |
1820 756A021 40.000 LF | 25. 00000 1000. 00| 25. 00000 1000. 00|
I I I
I I I
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CALL ORDER : 020 CONTRACT I D : 20000630020 COUNTI ES : LAUDERDALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 18031 | (5) 14003 |
| ROGERS GROUP, | NC. | W S. NEWELL, INC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1830 756A022 20.000 LF | 30. 00000 600. 00| 30. 00000 600. 00|
4" Electrical Conduit, 1 Line, Type 5 | [ |
Installation | [ |
1840 756A023 60.000 LF | 35. 00000 2100. 00| 35. 00000 2100. 00|
5" Electrical Conduit, 1 Line, Type 5 | [ |
Install ation | [ |
1850 998A000 LUMP| 30000. 00000 30000. 00| 331500. 00000 331500. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 631, 500. 00) | [ |
1860 999 000 3000. 000 HOUR| 0. 80000 2400. 00| 0. 80000 2400. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 7,987, 386. 58| $ 8,419,910. 77|

CONTRACT TOTALS

$ 7,987, 386.

$ 8,419,910. 77|
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VENDOR RANKI NG
CALL ORDER : 021 CONTRACT I D : 20000630021 COUNTI ES : LAMAR
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-264(6)

for constructing the Bridge Cul vert Replacenent and
Approaches on S.R #118 (U. S. #278) at Indian Creek, west of
Sulligent. Length - 0.359 km

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 16003 PHI LLI PS CONTRACTI NG CO., | NC. $ 467, 157. 00 100. 0000%
2 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 479, 691. 32 102. 6831%
3 18024 RACON, | NC. $ 531, 946. 24 113. 8688%
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CALL ORDER : 021 CONTRACT 1D : 20000630021 COUNTI ES : LAMAR
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 16003 | (2) 20011 | (3) 18024

| PHI LLI PS CONTRACTI NG CO., | N TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 6000. 00000 6000. 00 54200. 00000 54200. 00| 15000. 00000 15000. 00

Bi t um nous Treatnment JG (Wth Pol yner
Addi tive)

|
Clearing & Gubbing (Approximtely 1 | [ |
Hect are) | | |
0020 206A000 LUWP| 4000. 00000 4000. 00| 45937. 72000 45937. 72| 5000. 00000 5000. 00
Removal OF O d Bridge, Station 47+27.000]| | |
0030 206D000 88.000 M | 10. 00000 880. 00| 4.10000 360. 80| 22.75000 2002. 00
Renovi ng Pi pe | [ |
0040 206D001 52.000 M | 8. 00000 416. 00| 4.92000 255. 84| 18. 00000 936. 00
Renovi ng Guardrai l | [ |
0050 206E010 4.000 EACH 125. 00000 500. 00| 55. 00000 220. 00| 225. 00000 900. 00
Renovi ng Guardrail End Anchor (Type 2-B)| [ |
0060 206E019 4.000 EACH 125. 00000 500. 00| 55. 00000 220. 00| 100. 00000 400. 00
Renmovi ng Guardrail End Anchor (Type 10) | [ |
0070 210A000 7056.000 M | 6. 00000 42336. 00| 3.90000 27518. 40| 3. 75000 26460. 00
Uncl assi fied Excavation | | |
0080 210D013 12064. 000 M8 | 7.00000 84448. 00| 5. 00000 60320. 00| 7. 00000 84448. 00
Borrow Excavation (A-4(0) or Better) | [ |
0090 214A000 636. 000 M | 8. 00000 5088. 00| 4.22000 2683. 92| 10. 00000 6360. 00
Structure Excavation | | |
0100 214B001 219.000 M8 | 28. 00000 6132. 00| 17.50000 3832. 50| 39. 00000 8541. 00
Foundation Backfill, Commerci al | [ |
0110 230A000 1. 000 RBST| 3000. 00000 3000. 00| 1000. 00000 1000. 00| 2022. 89000 2022. 89
Roadbed Processing | | |
0120 301A004 240.000 M2 | 6. 00000 1440. 00| 6. 00000 1440. 00| 10. 00000 2400. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 100 nm Conpacted Thi ckness | [ |
0130 301A008 2882.000 M2 | 6. 00000 17292. 00| 6. 00000 17292. 00| 6. 00000 17292. 00
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 125 nm Conpacted Thi ckness | [ |
0140 305B060 25.000 MION 26. 00000 650. 00| 18. 00000 450. 00| 26. 00000 650. 00
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use | [ |
0150 401A000 306.000 M2 | 2. 00000 612. 00| 2. 00000 612. 00| 2. 23000 682. 38
Bi t um nous Treatnment A | [ |
0160 401A012 1302. 000 M2 | 5. 00000 6510. 00| 5. 00000 6510. 00| 5. 57000 7252. 14
Bi t umi nous Treatnent AJG | [ |
0170 401B106 240.000 M2 | 6. 00000 1440. 00| 6. 00000 1440. 00| 6. 69000 1605. 60
| | |
I I I
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CALL ORDER

: 021
LETTI NG DATE :

06/ 30/ 00

20000630021
05

CONTRACT ID : COUNTI ES : LAMAR

10: 00 AM DI STRI CT

SET- ASI DE :

| (1) 16003
| PH LLI PS CONTRACTI NG CO.,

| (2) 20011 | (3) 18024
IN TRl COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO / | TEM CODE / ALT

| |
| TEM DESCRI PTI ON | UNIT PRICE UNIT PRI CE AMOUNT|  UNIT PRI CE

0180 405A000
Tack Coat
0190 429A260
| mproved Bitum nous
Surface Layer, 12.5
Aggregate Size M x,
0200 429A263
| mproved Bitum nous
Sur f ace Layer,
Maxi mum Aggregate Si
0210 429A266
| mproved Bitum nous
Surface Layer, Level
Maxi mum Aggregate Si
0220 429A269
| mproved Bitum nous
Sur f ace Layer,
Maxi mum Aggregate Si
0230 429B262
| mproved Bitum nous
Layer,
M x, ESAL Range D
0240 429B266
| mproved Bitum nous
Layer, Patching, 37.
Aggregate Size M x,
0250 429B270
| mproved Bitum nous
Layer, Leveling, 37.
Aggregate Size M x,
0260 429B273
| mproved Bitum nous
Layer, Wdening, 37.
Aggregate Size M x,
0270 429C261
| mproved Bitum nous

Pat chi ng,

W deni ng,

393.000 L |

|
234.000 MroN|
Concrete Wearing |
mm Maxi mum |
ESAL Range D
20. 000 MroN|
Concrete Wearing |
12.5 mm |
ESAL Range D
20. 000 MroN|
Concrete Wearing |
ing, 12.5 mm
ze M x, ESAL Range D
20. 000 MroN|
Concrete Wearing |
12.5 mm |
ESAL Range D
56. 000 MroN|
Concrete Binder |

ze M X,

ze M X,

37.5 mm Maxi mum Aggregate Size |

|
20. 000 MroN|
Concrete Binder |
5 nmm Maxi mum |
ESAL Range D |
20. 000 MroN|
Concrete Binder |
5 nmm Maxi mum |
ESAL Range D
20. 000 MroN|
Concrete Binder |
5 nmm Maxi mum |
ESAL Range D |
104.000 MION|
Concrete Base Layer, |

37.5 mm Maxi mum Aggregate Size M X, |

ESAL Range D
0280 429C271
| mproved Bitum nous
W deni ng,
Size Mx,

|
93.000 MION|
Concrete Base Layer, |

37.5 nmm Maxi mum Aggr egat e |
ESAL Range D |

1.

90.

100.

90.

90.

90.

100.

90.

90.

90.

90.

00000
00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2000.

1800.

1800.

5040.

2000.

1800.

1800.

9360.

8370.

1.

90.

100.

90.

90.

90.

100.

90.

90.

90.

90.

00000
00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2000.

1800.

1800.

5040.

2000.

1800.

1800.

9360.

8370.

1.

100.

111.

100.

100.

100.

111.

100.

100.

100.

100.

11000
28000

43000

28000

28000

28000

43000

28000

28000

28000

28000

2228.

2005.

2005.

5615.

2228.

2005.

2005.

10429.

9326.

60

60

60

68

60

60

60

12

04



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 021 -4
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20000630021 COUNTI ES : LAMAR
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 16003 | (2) 20011 | (3) 18024

| PHI LLI PS CONTRACTI NG CO., | N TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0290 502A000 24454, 000 KG | 1. 00000 24454, 00| 1. 00000 24454, 00| 1.10000 26899. 40
St eel Rei nforcenent | [ |
0300 524A011 218.000 M3 | 370. 00000 80660. 00| 313. 76000 68399. 68| 460. 00000 100280. 00
Cul vert Concrete (Cast In Place) | [ |
0310 530A606 74.000 M | 135. 00000 9990. 00| 97. 15000 7189. 10| 123. 88000 9167. 12
1200 Roadway Pipe(2.0 nm Wall Thickness | [ |
C.S.) (Tenporary) | | |
0320 535A001 20.000 M | 60. 00000 1200. 00| 52. 00000 1040. 00| 81. 65000 1633. 00
450 mm Si de Drain Pipe | | |
0330 600A000 LUWP| 22000. 00000 22000. 00| 11250. 00000 11250. 00| 25000. 00000 25000. 00
Mobi |'i zati on | [ |
0340 601A000 1.000 EACH 2000. 00000 2000. 00| 4000. 00000 4000. 00| 2500. 00000 2500. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0350 610C002 284.000 Mroy 31. 00000 8804. 00| 20. 50000 5822. 00| 22. 84000 6486. 56
Loose Riprap, Cass 3 | [ |
0360 610D000 210.000 M2 | 3. 00000 630. 00| 11. 50000 2415. 00| 1. 74000 365. 40
Fi | ter Bl anket | [ |
0370 619A101 4.000 EACH| 500. 00000 2000. 00| 500. 00000 2000. 00| 474. 16000 1896. 64
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |
0380 630A000 76.000 M | 45. 00000 3420. 00| 45. 00000 3420. 00| 50. 14000 3810. 64
Steel Beam Guardrail, dass A Type 1 | | |
0390 630C070 4.000 EACH 1300. 00000 5200. 00| 1300. 00000 5200. 00| 1448. 54000 5794. 16
Quardrail End Anchor, Type 10 Series | | |
0400 641A036 160.000 M | 81. 00000 12960. 00| 59. 56000 9529. 60| 196. 11000 31377.60
203.2 MIlineter D.I. Water Main Laid | | |
0410 641C001 2.000 EACH 1025. 00000 2050. 00| 1650. 00000 3300. 00| 3677. 06000 7354. 12
203.2 MIlimeter Gate Valves Wth Box | [ |
0420 650A000 470.000 M3 | 8. 00000 3760. 00| 6. 50000 3055. 00| 10. 00000 4700. 00
Topsoi | | | |
0430 651B000 4.000 Mron 125. 00000 500. 00| 50. 00000 200. 00| 42.96000 171.84
Agricul tural Linmestone | | |
0440 652A050 1.000 HA | 2500. 00000 2500. 00| 1483. 00000 1483. 00| 1313. 14000 1313. 14
Seeding (M x 1A) | | |
0450 652B050 1.000 HA | 1500. 00000 1500. 00| 1300. 00000 1300. 00| 879. 61000 879. 61
Tenporary Seeding (M x 1AT) | | |
0460 652D050 1.000 HA | 1000. 00000 1000. 00| 1483. 00000 1483. 00| 1074. 76000 1074.76
Seeding In Stubble (Mx 1A) | | |
0470 654A001 140.000 M2 | 6. 00000 840. 00| 5. 00000 700. 00| 4. 23000 592. 20
I I I

Sol i d Soddi ng (Bernuda)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 021 -5
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20000630021 COUNTI ES : LAMAR
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 16003 | (2) 20011 | (3) 18024

| PHI LLI PS CONTRACTI NG CO., | N TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Solid Wite, Gass 2, Type A Traffic
Stripe (1.5 mm Thick) (150 mm W de)

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0480 656A000 2.000 HA | 1500. 00000 3000. 00 741. 00000 1482. 00| 1110. 83000 2221. 66
Mul ching, Class A Type 1 | |

0490 659A010 50.000 M2 | 10. 00000 500. 00 3. 00000 150. 00 1. 95000 97.50
Erosion Control Netting, Class A (Jute |
Net ti ng) |

0500 665F000 250. 000 CH| 3. 00000 750. 00 5. 00000 1250. 00 6.11000 1527. 50
Hay Bal es |

0510 665@G000 250. 000 CH| 3. 00000 750. 00 3. 00000 750. 00 3. 55000 887. 50
Sand Bags |

0520 6651 000 264. 000 oN| 30. 00000 7920. 00 25. 00000 6600. 00 28. 93000 7637.52
Tenporary Riprap, Cass 2 |

0530 665J000 812.000 M | 12. 50000 10150. 00 15. 00000 12180. 00 19. 43000 15777. 16
Silt Fence, Type A |

0540 665K000 12.000 M3 | 8. 00000 96. 00 20. 00000 240. 00 17. 28000 207. 36
Dr ai nage Sunp Excavati on |

0550 680A000 LUWP| 7500. 00000 7500. 00 5500. 00000 5500. 00 14909. 61000 14909. 61
Engi neering Controls |

0560 701A028 1.000 KM | 1900. 00000 1900. 00 1864. 04000 1864. 04 2077. 03000 2077.03

|

0570 701A048 1.000 KM | 2423. 21000 2423. 21
Solid Yellow, Class 2, Type A Traffic |
Stripe (2.3 mm Thick) (150 nm W de) |

0580 701C001 1.000 KM | 350. 00000 350. 00 311. 00000 311. 00 346. 54000 346. 54
Solid Tenporary Traffic Stripe |

0590 701D008 1.000 KM | 950. 00000 950. 00 933. 00000 933. 00 1039. 61000 1039. 61
Solid Traffic Stripe Renoved (Plastic) |

0600 705A023 44.000 EACH 12. 00000 528. 00 10. 00000 440. 00 11. 14000 490. 16
Pavenent Markers, Cass C, Type 2-D |

0610 705A037 30. 000 EACH 12. 00000 360. 00 10. 00000 300. 00 11. 14000 334. 20
Pavenent Markers, Cass A-H Type 2-D |

0620 740B000 29.000 M2 | 92. 00000 2668. 00 120. 00000 3480. 00 102. 05000 2959. 45
Construction Signs |

0630 740D000 20. 000 EACH 50. 00000 1000. 00 58. 25000 1165. 00 39. 13000 782. 60
Channel i zi ng Druns |

0640 740E000 45. 000 EACH| 5. 00000 225. 00 20. 00000 900. 00 5. 55000 249. 75
Cones (900 nmm Hi gh) |

0650 740F002 8. 000 EACH 250. 00000 2000. 00 230. 00000 1840. 00 133. 07000 1064. 56
Barri cades, Type |11 |

0660 7401 005 2.000 EACH 250. 00000 500. 00 250. 00000 500. 00 311. 77000 623. 54

I
I
I I
I |
I I
I |
I I
I |
I I
I |
I I
I |
I I
I |
I I
I |
I I
I |
| |
2200. 00000 2200. 00| 2174. 72000 2174. 72|
I |
I I
I |
I I
I |
I I
I |
I I
I |
I I
I |
I I
I |
I I
I |
I I
I |
I I
I |
I I

Warni ng Lights, Type B (Detachabl e Head) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 021 -6
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20000630021 COUNTI ES : LAMAR
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 16003 | (2) 20011 | (3) 18024

| PHI LLI PS CONTRACTI NG CO., | N TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

0670 740L005 29. 000 EACH 50. 00000 1450. 00| 50. 00000 1450. 00| 42.91000 1244. 39
Vertical Panel, Type | (Doubl e-Si ded) | [ |

0680 740MDOO 45.000 EACH| 5. 00000 225. 00| 5. 00000 225. 00| 1. 00000 45. 00
Bal | ast For Cone | [ |

0690 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0. 00

Construction Fuel (MaximumBid Limted | [ |
To $ 35, 500. 00) | | I
SECTI ON TOTALS | $ 467, 157. 00| $ 479, 691. 32| $ 531, 946. 24

CONTRACT TOTALS | $ 467, 157. 00| $ 479, 691. 32| $ 531, 946. 24




ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE :

07/ 06/ 00
PAGE : 022 -1
VENDOR RANKI NG
CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 06
CONTRACT TIME : 190 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) BR- 274(19)

for constructing the Slide Repair on C R #85 east of Sw nk, MG 274(22)

the Partial Bridge Replacenent on S. R #41 at Cedar Creek,

the Bridge Renpval on S. R #41 at an abandoned railroad and

the Slide Correction on S.R #41 at MP 107.5. Length 1.495

km

SET- ASI DE :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D

1 13053 MCI NNI S CORPORATI ON $ 2,033,193.74 100. 0000%
2 01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 2,098,231.16 103. 1987%
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 2,113,548.19 103. 9521%
4 13021 MURPHREE BRI DGE CORPORATI ON $ 2,219,361.78 109. 1564%
5 16048 WALKER PATTON COMPANY, | NC. $ 2,232,566.62 109. 8058%
6 19047 SOUTHEAST CHEROKEE CONSTRUCTI ON, | NC. $ 2,273,137.57 111. 8013%
7 19095 SUMWM T DEVELOPMENT COWPANY, L.L.C. $ 2,325,033.31 114. 3537%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 022 -2
TABULATI ON OF BI DS

I mproved Bitum nous Concrete Wearing |
Surface Layer, Leveling, 19.0 mm
Maxi mum Aggregate Size M x, ESAL Range (|

CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 06
SET- ASI DE
| (1) 13053 | (2) 01007 | (3) 03001
| MCI NNI S CORPORATI ON | ALABAMA BRI DGE BUI LDERS, | NC| CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 201A000 LUMP| 24000. 00000 24000. 00| 24000. 00000 24000. 00| 90000. 00000 90000. 00
Clearing & Grubbing (Approximtely 7 | [ |
Hect ar es) | | |
0020 206A000 LUMP| 60000. 00000 60000. 00| 70000. 00000 70000. 00] 100000. 00000 100000. 00
Removal OF O d Bridge, Station | | |
67+13. 506 Abandoned Rail road | | |
0030 206A050 LUMP| 60000. 00000 60000. 00| 50000. 00000 50000. 00| 75000. 00000 75000. 00
Removal OF O d Bridge, Station | [ |
(Partial) 54+66.065 Cedar Creek | | |
0040 210A000 27710.000 M3 | 4.15000 114996. 50| 4.15000 114996. 50| 3.50000 96985. 00
Uncl assi fi ed Excavation | | |
0050 210D000 14087.000 M | 3. 71000 52262. 77| 3. 71000 52262. 77| 6. 50000 91565. 50
Borrow Excavati on | [ |
0060 210D011 4307.000 M | 3. 71000 15978. 97| 3. 71000 15978. 97| 6. 50000 27995. 50
Borrow Excavation (A4 Or Better) | [ |
0070 214A000 282.000 M3 | 5. 50000 1551. 00| 5. 50000 1551. 00| 7.00000 1974. 00
Structure Excavation | | |
0080 214B001 83.000 M3 | 41.50000 3444. 50| 41. 50000 3444. 50| 20. 00000 1660. 00
Foundation Backfill, Commerci al | [ |
0090 230A000 10. 000 RBST| 1095. 00000 10950. 00| 1095. 70000 10957. 00| 350. 00000 3500. 00
Roadbed Processing | | |
0100 243A010 1280.000 M2 | 3. 26000 4172. 80| 3. 26000 4172. 80| 4. 00000 5120. 00
Geosynt heti ¢ Rei nforcenent | | |
0110 301A012 671.000 M2 | 9. 34000 6267. 14| 9. 34000 6267. 14| 7.00000 4697. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0120 401A000 5543.000 M2 | 0. 65000 3602. 95| 0. 65000 3602. 95| 0. 65000 3602. 95
Bi t um nous Treatnment A | [ |
0130 405A000 3922.000 L | 0. 60000 2353. 20| 0. 60000 2353. 20| 0. 60000 2353. 20
Tack Coat | [ |
0140 429A240 1502. 000 MIQN| 44. 90000 67439. 80| 44. 90000 67439. 80| 44.90000 67439. 80
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0150 429A241 809. 000 MION| 46. 85000 37901. 65| 46. 85000 37901. 65| 46. 85000 37901. 65
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0160 429A247 100. 000 MIQON| 48. 50000 4850. 00| 48. 50000 4850. 00| 48. 50000 4850. 00
| |
I I
| |



CALL ORDER
LETTI NG DATE :

SET- ASI DE :

022
06/ 30/ 00

10: 00 AM

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT ID :
DI STRI CT :

20000630022

06

COUNTI ES :

DALLAS

DATE :
PAGE :

07/ 06/
022 -3

00

LI NE NO /
| TEM DESCRI PTI ON

0170 429B241

| mproved Bitum nous

Layer,

M x, ESAL Range C
0180 429B242

| mproved Bitum nous

Layer,

M x, ESAL Range C
0190 429B245

| mproved Bitum nous

Layer, Patching,

Aggregate Size M x,
0200 429B249

| mproved Bitum nous

Layer, Leveling,

Aggregate Size M x,
0210 429B252

| mproved Bitum nous

Layer, W dening,

Aggregate Size M x,
0220 429C241

| mproved Bitum nous

25.

25.

25.

|
| TEM CODE / ALT |
I

3901. 000 MroN|
Concrete Binder |

25.0 mm Maxi mum Aggregate Size |

|
853. 000 MrON|
Concret e Binder |

37.5 mm Maxi mum Aggregate Size |

|
300. 000 MroN|
Concrete Binder |
0 mm Maxi mum |
ESAL Range C
200. 000 MroN|
Concrete Binder |
0 mm Maxi mum |
ESAL Range C |
510. 000 MION|
Concrete Binder |
0 mm Maxi mum |
ESAL Range C |
848.000 MION|
Concrete Base Layer, |

37.5 mm Maxi mum Aggregate Size M X, |

ESAL Range C
0230 430B003
Aggr egat e Surfacing
0240 430B034
Aggr egat e Surfacing
St one)
0250 450B000

|
47.000 MION|
(ALDOT #57) |
367.000 MION|
(ALDOT #57 Crushed

44.000 M

Rei nf orced Cenent Concrete Bridge End

Sl ab
0260 502A000
St eel Rei nforcenent
0270 502B000
St eel Rei nforcenent
Superstructure Sta.
30300 KG
0280 505C000
St eel
0290 506A008
Drilled Shaft
Di anet er

Piling (HP 250x62)

Excavati on,

24600. 000 KG

|

I

|

I

|

I
LUWP|
For Bridge |
54+66. 065, Approx. |
|

140.000 M |

|
I
|
I

80.000 M
1220 mm

(1) 13053
MCI NNI' S CORPORATI ON

UNI'T PRI CE

174959. 85

44

43.

60.

47.

49.

42.

20.
20.

100

2

50000

100
760

. 85000

50000

00000

25000

75000

85000

00000

40000

. 00000

. 00000

. 00000

. 00000
. 00000

37105.

18000.

9450.

25372.

36336.

940.

7486.

4400.

49200.

50000.

14000.
60800.

5
0
0
5
8
0
8
0
0
0
0
0

| (2) 01007
| ALABAMA BRI DGE BUI LDERS,

0
0
0
0
0
0
0

0

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
0|
|
0|
|
I
|
0l
|
0|
|
I

UNIT PRI CE

44

43.

60.

47.

49.

42.

20.
20.

85.

1

35000

75

815

. 85000

50000

00000

25000

75000

85000

40000

40000

00000

. 10000

. 00000

. 00000
. 00000

I NC| CLARK CONSTRUCTI ON CO. ,

| (3) 03001

|
AMOUNT]

174959. 85

37105.

18000.

9450.

25372.

36336.

958.

7486.

3740.

27060.

35000.

10500.
65200.

5
0
0
5
8
8
8
0
0
0
0
0

0
0
0

0
0
0
0

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
0l
|
I
|
I
|
I
|
I
|
I
|
0l
|
0l
|
I
|
0l
|
0l
|
I

UNIT PRI CE

44

43.

60.

47.

49.

42

20.

35.

85.

1

35000

75

400

. 85000

50000

00000

25000

75000

. 85000

00000

00000

00000

. 25000

. 00000

. 00000
. 00000

174959.

37105.

18000.

9450.

25372.

36336.

940.

12845.

3740.

30750.

35000.

10500.
32000.

I NC.

85

50

00

00

50

80

00

00

00

00

00

00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 022 -4
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 13053 | (2) 01007 | (3) 03001
| MCI NNI S CORPORATI ON | ALABAMA BRI DGE BUI LDERS, | NC| CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0300 506C042 83.000 M | 130. 00000 10790. 00| 145. 00000 12035. 00| 425. 00000 35275. 00
Drilled Shaft Construction, 1220 mm | [ |
Di anmeter, Cass DSl Concrete | | |
0310 506F008 34.000 M | 394. 00000 13396. 00| 435. 00000 14790. 00| 325. 00000 11050. 00
Permanent Drilled Shaft Casing, 1220 nm | [ |
Di anet er | [ |
0320 508A000 2090. 000 KG | 6. 50000 13585. 00| 4.50000 9405. 00| 5. 50000 11495. 00
Structural Steel | [ |
0330 510A000 71.000 M3 | 700. 00000 49700. 00| 275. 00000 19525. 00| 450. 00000 31950. 00
Bridge Substructure Concrete, Class A | [ |
0340 510C051 LUMP|  140000. 00000 140000. 00| 158000. 00000 158000. 00| 100000. 00000 100000. 00
Bri dge Concrete Superstructure, Sta. | [ |
54+66. 065, Approx. 217 M | | |
0350 510E000 647.000 M2 | 4.32000 2795. 04| 5. 00000 3235. 00| 4.50000 2911. 50
Grooving Concrete Bridge Decks | | |
0360 511A001 38.000 EACH| 200. 00000 7600. 00| 200. 00000 7600. 00| 110. 00000 4180. 00
El astoneric Bearings, Type 2 | | |
0370 513B003 39.000 M | 820. 00000 31980. 00| 600. 00000 23400. 00| 500. 00000 19500. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IM(Specialty Item | [ |
0380 513B005 382.000 M | 312. 00000 119184. 00| 500. 00000 191000. 00| 300. 00000 114600. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type |11 M (Specialty Item | | |
0390 530A003 133.000 M | 167. 00000 22211. 00| 167. 00000 22211. 00| 134. 00000 17822. 00
750 mm Roadway Pipe (Cass 3 RC) | | |
0400 530A807 3.000 M | 111. 00000 333. 00| 111. 00000 333. 00| 102. 50000 307. 50
450 mm Roadway Pipe (3.5 nm Wall | | |
Thi ckness C.C.S.) (Stack Pipe) (No | [ |
Beddi ng Requi r ed) | | |
0410 535A078 65.000 M | 58. 00000 3770. 00| 58. 00000 3770. 00| 57. 50000 3737.50
375 mm Side Drain Pipe (Class 3 RC) | | |
0420 535A086 10.000 M | 167. 00000 1670. 00| 167. 00000 1670. 00| 134. 00000 1340. 00
750 mm Side Drain Pipe (Class 3 RC) | | |
0430 600A000 LUWMP| 124200. 00000 124200. 00| 180000. 00000 180000. 00| 200000. 00000 200000. 00
Mobi I'i zati on | [ |
0440 602A000 24.000 EACH 117. 50000 2820. 00| 117. 50000 2820. 00| 150. 00000 3600. 00
Ri ght O Way Markers | | |
0450 606A012 666.000 M | 15. 00000 9990. 00| 15. 00000 9990. 00| 25. 00000 16650. 00
150 mm Underdrain Pi pe, Type 8 | | |
0460 610C001 12282. 000 MION| 22. 24000 273151. 68| 22. 24000 273151. 68| 21. 25000 260992. 50
I I I

Loose Riprap, Cass 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 022 -5
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 13053 | (2) 01007 | (3) 03001
| MCI NNI S CORPORATI ON | ALABAMA BRI DGE BUI LDERS, | NC| CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0470 610D0O00 5699. 000 M2 | 1. 75000 9973. 25| 1. 75000 9973. 25| 2.75000 15672. 25
Fi | ter Bl anket | [ |
0480 619A004 2.000 EACH 1200. 00000 2400. 00| 1200. 00000 2400. 00| 650. 00000 1300. 00
750 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0490 619A128 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1275. 00000 2550. 00
750 mm Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
0500 620A000 5.000 M3 | 600. 00000 3000. 00| 600. 00000 3000. 00| 750. 00000 3750. 00
M nor Structure Concrete | [ |
0510 621A001 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00| 3000. 00000 3000. 00
Junction Boxes, Type 1, 2P O 5 | [ |
0520 621C020 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 3000. 00000 3000. 00
Inlets, Type Y | [ |
0530 621004 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
Inlet Gates, Type Special | [ |
0540 630A030 254.000 M | 49. 21000 12499. 34| 50. 00000 12700. 00| 49. 21000 12499. 34
Steel Beam Guardrail, Cass A Type 1 | [ |
(2.13 M Posts) | | |
0550 630C003 2.000 EACH 975. 00000 1950. 00| 1000. 00000 2000. 00| 975. 00000 1950. 00
Guardrail End Anchor, Type 13 | | |
0560 630C050 4.000 EACH| 1800. 00000 7200. 00| 2500. 00000 10000. 00| 1800. 00000 7200. 00
Quardrail End Anchor, Type 20 Series | | |
0570 630C055 2.000 EACH 1000. 00000 2000. 00| 2500. 00000 5000. 00| 1000. 00000 2000. 00
Quardrail End Anchor, Type 2A (Retrofit)] | |
0580 630C070 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
Quardrail End Anchor, Type 10 Series | | |
0590 637A001 680.000 M | 12. 00000 8160. 00| 12. 00000 8160. 00| 9. 00000 6120. 00
Fence Reset (Includes Al Types) | | |
0600 650A000 2693.000 M3 | 6. 50000 17504. 50| 6. 50000 17504. 50| 7.50000 20197. 50
Topsoi | | | |
0610 650B000 1948.000 M3 | 8. 25000 16071. 00| 8. 25000 16071. 00| 5. 00000 9740. 00
Topsoi | From St ockpil es | | |
0620 652A054 7.000 HA | 1500. 00000 10500. 00| 1483. 00000 10381. 00| 1500. 00000 10500. 00
Seeding (M x 2A) | | |
0630 652B053 2.000 HA | 1500. 00000 3000. 00| 1483. 00000 2966. 00| 1500. 00000 3000. 00
Tenporary Seeding (M x 2AT) | | |
0640 652D054 2.000 HA | 1200. 00000 2400. 00| 1483. 00000 2966. 00| 1200. 00000 2400. 00
Seeding In Stubble (Mx 2A) | | |
0650 656A000 7.000 HA | 1500. 00000 10500. 00| 988. 00000 6916. 00| 1500. 00000 10500. 00
I I I

Mul ching, Class A Type 1



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 022 -6
TABULATI ON OF BI DS

Traffic Control Markings, Cass 2, Type
A

CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 13053 | (2) 01007 | (3) 03001
| MCI NNI S CORPORATI ON | ALABAMA BRI DGE BUI LDERS, | NC| CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0660 656A001 2.000 HA | 1500. 00000 3000. 00| 1236. 00000 2472. 00| 1500. 00000 3000. 00
Mul ching, Cass A Type 2 | [ |
0670 665F000 30. 000 EACH| 5. 00000 150. 00| 5. 00000 150. 00| 5. 00000 150. 00
Hay Bal es | [ |
0680 6651 000 15.000 MION| 22. 24000 333. 60| 22. 24000 333. 60| 23. 25000 348. 75
Tenporary Riprap, Cass 2 | [ |
0690 665J000 1291.000 M | 13. 50000 17428. 50| 13. 50000 17428. 50| 10. 00000 12910. 00
Silt Fence, Type A | [ |
0700 680A000 LUMP| 32500. 00000 32500. 00| 20000. 00000 20000. 00| 10000. 00000 10000. 00
Engi neering Control s | [ |
0710 701A004 34.000 KM | 199. 00000 6766. 00| 199. 00000 6766. 00| 199. 00000 6766. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0720 701A008 9.000 KM | 112. 00000 1008. 00| 112. 00000 1008. 00| 112. 00000 1008. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0730 701A012 16.000 KM | 193. 00000 3088. 00| 193. 00000 3088. 00| 193. 00000 3088. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0740 701C002 8.000 KM | 199. 00000 1592. 00| 199. 00000 1592. 00| 199. 00000 1592. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
0750 701C003 15.000 KM | 224. 00000 3360. 00| 224.00000 3360. 00| 224.00000 3360. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0760 701D007 8.000 KM | 684. 00000 5472. 00| 684. 00000 5472. 00| 684. 00000 5472. 00
Solid Traffic Stripe Renoved (Paint) | [ |
0770 701Gl125 508.000 M | 10. 43000 5298. 44| 10. 43000 5298. 44| 10. 43000 5298. 44
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0780 701G133 508.000 M | 11. 02000 5598. 16| 11. 02000 5598. 16| 11. 02000 5598. 16
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0790 702A008 5.000 KM | 2455. 00000 12275. 00| 2455. 00000 12275. 00| 2455. 00000 12275. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0800 702A009 5.000 KM | 2455. 00000 12275. 00| 2455. 00000 12275. 00| 2455. 00000 12275. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0810 702B001 110.000 M | 5. 90000 649. 00| 5. 90000 649. 00| 5. 90000 649. 00
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | | |
0820 703A002 4.000 M | 100. 00000 400. 00| 100. 00000 400. 00| 100. 00000 400. 00
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 022 -7
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 13053 | (2) 01007 | (3) 03001
| MCI NNI S CORPORATI ON | ALABAMA BRI DGE BUI LDERS, | NC| CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0830 703B002 3.000 M | 100. 00000 300. 00| 100. 00000 300. 00| 100. 00000 300. 00
Traffic Control Legends, dass 2, Type A [ |
0840 705A037 374.000 EACH| 5. 25000 1963. 50| 5. 25000 1963. 50| 5. 25000 1963. 50
Paverent Markers, Class A-H Type 2-D | [ |
0850 740B000 86.000 M2 | 90. 00000 7740. 00| 125. 00000 10750. 00| 160. 00000 13760. 00
Construction Signs | [ |
0860 740EO000 120. 000 EACH| 11. 00000 1320. 00| 15. 00000 1800. 00| 25. 00000 3000. 00
Cones (900 mm Hi gh) | [ |
0870 740F002 14. 000 EACH 200. 00000 2800. 00| 375. 00000 5250. 00| 350. 00000 4900. 00
Barri cades, Type |11 | [ |
0880 7401 005 12. 000 EACH 550. 00000 6600. 00| 500. 00000 6000. 00| 300. 00000 3600. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0890 740MD0O0O 120. 000 EACH| 1. 00000 120. 00| 9. 00000 1080. 00| 10. 00000 1200. 00
Bal | ast For Cone | [ |
0900 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 5000. 00000 5000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 110, 500. 00) | [ |
0910 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 2,033,193. 74| $ 2,098, 231. 16| $ 2,113,548.19
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 2,033,193. 74| $ 2,098, 231. 16| $ 2,113,548.19




I nproved Bitumni nous
Surface Layer,

Level i ng,

Concrete Wearing |
19.0 mm

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
07/ 06/ 00
PAGE : 022 -8
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 13021 | (5) 16048 | (6) 19047
| MURPHREE BRI DGE CORPORATI ON | WALKER PATTON COVPANY, | NC. | SOUTHEAST CHEROKEE CONSTRUCT
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 201A000 LUWP| 35000. 00000 35000. 00| 144379. 00000 144379. 00| 101390. 00000 101390. 00
Clearing & Gubbing (Approximately 7 | | |
Hect ar es) | [ |
0020 206A000 LUMP| 58000. 00000 58000. 00| 63900. 00000 63900. 00| 70000. 00000 70000. 00
Removal OF A d Bridge, Station | [ |
67+13. 506 Abandoned Rail road | | |
0030 206A050 LUWP| 54000. 00000 54000. 00| 71500. 00000 71500. 00| 65000. 00000 65000. 00
Removal OF O d Bridge, Station | | |
(Partial) 54+66. 065 Cedar Creek | | |
0040 210A000 27710.000 M3 | 3.50000 96985. 00| 2.97000 82298. 70| 4. 05000 112225. 50
Uncl assi fied Excavation | [ |
0050 210D000 14087.000 M | 6. 50000 91565. 50| 5. 59000 78746. 33| 7.13000 100440. 31
Borr ow Excavati on | [ |
0060 210D011 4307.000 M | 6. 50000 27995. 50| 6. 91000 29761. 37| 7.13000 30708. 91
Borrow Excavation (A4 Or Better) | [ |
0070 214A000 282.000 M3 | 7. 00000 1974. 00| 10. 00000 2820. 00| 7. 65000 2157. 30
Structure Excavation | [ |
0080 214B001 83.000 M3 | 20. 00000 1660. 00| 25. 99000 2157. 17| 24. 15000 2004. 45
Foundati on Backfill, Conmmerci al | [ |
0090 230A000 10. 000 RBST| 350. 00000 3500. 00| 350. 00000 3500. 00| 575. 00000 5750. 00
Roadbed Processing | [ |
0100 243A010 1280.000 M2 | 4.00000 5120. 00| 2.82000 3609. 60| 2.95000 3776. 00
Geosynt heti ¢ Rei nf orcenment | [ |
0110 301A012 671.000 M2 | 7.00000 4697. 00| 9. 05000 6072. 55| 8. 05000 5401. 55
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0120 401A000 5543.000 M2 | 0. 65000 3602. 95| 0. 65000 3602. 95| 0. 65000 3602. 95
Bi t um nous Treatnment A | | |
0130 405A000 3922.000 L | 0. 60000 2353. 20| 0. 60000 2353. 20| 0. 60000 2353. 20
Tack Coat | [ |
0140 429A240 1502. 000 MTON| 44. 90000 67439. 80| 45. 90000 68941. 80| 44.90000 67439. 80
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0150 429A241 809. 000 MION| 46. 85000 37901. 65| 47. 85000 38710. 65| 46. 85000 37901. 65
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0160 429A247 100. 000 MTON| 48. 50000 4850. 00| 49. 50000 4950. 00| 48. 50000 4850. 00
I I
I I
I I

Maxi mum Aggregate Size M x,

ESAL Range (|



CALL ORDER
LETTI NG DATE :

SET- ASI DE :

022
06/ 30/ 00

10: 00 AM

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON OF BI DS

1D :

20000630022

06

COUNTI ES :

DALLAS

DATE :
PAGE :

07/ 06/
022 -9

00

LINE NO/ | TEM CODE /
| TEM DESCRI PTI ON

0170 429B241

| mproved Bitum nous

Layer,

M x, ESAL Range C
0180 429B242

| mproved Bitum nous

Layer,

M x, ESAL Range C
0190 429B245

| mproved Bitum nous

Layer, Patching,

Aggregate Size M x,
0200 429B249

| mproved Bitum nous

Layer, Leveling,

Aggregate Size M x,
0210 429B252

| mproved Bitum nous

Layer, W dening,

Aggregate Size M x,
0220 429C241

| mproved Bitum nous

25.

25.

25.

| (4) 13021

| MURPHREE BRI DGE CORPORATI ON | WALKER PATTON COVPANY,

ALT

3901. 000 MroN|
Concrete Binder |

25.0 mm Maxi mum Aggregate Size |

I
853. 000 MrON|
Concret e Binder |

37.5 mm Maxi mum Aggregate Size |

I
300. 000 MroN|
Concrete Binder |
0 mm Maxi mum |
ESAL Range C
200. 000 MroN|
Concrete Binder |
0 mm Maxi mum |
ESAL Range C |
510. 000 MION|
Concrete Binder |
0 mm Maxi mum |
ESAL Range C |
848.000 MION|
Concrete Base Layer, |

37.5 mm Maxi mum Aggregate Size M X, |

ESAL Range C
0230 430B003
Aggr egat e Surfacing
0240 430B034
Aggr egat e Surfacing
St one)
0250 450B000

|
47.000 MION|
(ALDOT #57) |
367.000 MION|
(ALDOT #57 Crushed

44.000 M

Rei nf orced Cenent Concrete Bridge End

Sl ab
0260 502A000
St eel Rei nforcenent
0270 502B000
St eel Rei nforcenent
Superstructure Sta.
30300 KG
0280 505C000
St eel
0290 506A008
Drilled Shaft
Di anet er

Piling (HP 250x62)

Excavati on,

|
I
|
I
24600. 000 KG |

|

LUMP|

For Bridge |
54+66. 065, Approx. |
|

140.000 M |

|
I
|
I

80.000 M
1220 mm

UNI'T PRI CE

44,

43.

60.

47.

49.

42.

20.

35.

230.

42000.

70.
736.

85000

50000

00000

25000

75000

85000

00000
00000

00000

. 25000

00000

00000
00000

37105.

18000.

9450.

25372.

36336.

940.

12845.

10120.

30750.

42000.

9800.
58880.

174959. 85

5
0
0
5
8
0
0
0
0
0
0
0

| (5) 16048

0
0
0
0
0
0
0

0

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
0|
|
0|
|
I
|
0l
|
0|
|
I

UNIT PRI CE

45

44,

61.

48.

50.

43.

23.
23.

110

2

53000

104

775

. 85000

50000

00000

25000

75000

85000

82000

82000

. 00000

. 10000

. 00000

. 00000
. 00000

I NC.

| (6) 19047

| SOUTHEAST CHEROKEE CONSTRUCT

|
AMOUNT

178860. 85

37958.

18300.

9650.

25882.

37184.

1119.

8741.

4840.

51660.

53000.

14560.
62000.

5
0
0
5
8
5
9
0
0
0
0
0

0
0
0

0
4
4
0

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
0l
|
I
|
I
|
I
|
I
|
I
|
0l
|
0l
|
I
|
0l
|
0l
|
I

UNIT PRI CE

44,

43.

60.

47.

49.

42

18.
20.

100.

50000.

100.
760.

85000

50000

00000

25000

75000

. 85000

70000
00000

00000

. 00000

00000

00000
00000

174959.

37105.

18000.

9450.

25372.

36336.

878.

7340.

4400.

49200.

50000.

14000.
60800.

85

50

00

00

50

80

90

00

00

00

00

00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 022 -10
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (4) 13021 | (5) 16048 | (6) 19047

| MURPHREE BRI DGE CORPORATI ON | WALKER PATTON COVPANY, | NC. | SOUTHEAST CHEROKEE CONSTRUCT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

0300 506C042 83.000 M
Drilled Shaft Construction, 1220 mm
Di aneter, C ass DS1 Concrete

130. 00000 10790. 00 133. 00000 11039. 00| 130. 00000 10790. 00

I I
| | |
0310 506F008 34.000 M | 394. 00000 13396. 00| 394. 15000 13401. 10| 394. 00000 13396. 00
Permanent Drilled Shaft Casing, 1220 nm | [ |
Di anet er | [ |
0320 508A000 2090. 000 KG | 3. 75000 7837. 50| 6. 50000 13585. 00| 6. 50000 13585. 00
Structural Steel | [ |
0330 510A000 71.000 M3 | 865. 00000 61415. 00| 715. 00000 50765. 00| 700. 00000 49700. 00
Bridge Substructure Concrete, Class A | [ |
0340 510C051 LUMP|  210000. 00000 210000. 00| 145000. 00000 145000. 00] 140000. 00000 140000. 00
Bri dge Concrete Superstructure, Sta. | [ |
54+66. 065, Approx. 217 M | | |
0350 510E000 647.000 M2 | 3. 90000 2523. 30| 4. 47000 2892. 09| 4. 32000 2795. 04
Grooving Concrete Bridge Decks | | |
0360 511A001 38.000 EACH| 150. 00000 5700. 00| 210. 00000 7980. 00| 200. 00000 7600. 00
El astoneric Bearings, Type 2 | | |
0370 513B003 39.000 M | 675. 00000 26325. 00| 825. 00000 32175. 00| 820. 00000 31980. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IM(Specialty Item | [ |
0380 513B005 382.000 M | 335. 00000 127970. 00| 322. 00000 123004. 00| 312. 00000 119184. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type |11 M (Specialty Item | | |
0390 530A003 133.000 M | 134. 00000 17822. 00| 140. 00000 18620. 00| 150. 80000 20056. 40
750 mm Roadway Pipe (Cass 3 RC) | | |
0400 530A807 3.000 M | 102. 50000 307. 50| 140. 00000 420. 00| 175. 00000 525. 00
450 mm Roadway Pipe (3.5 nm Wall | | |
Thi ckness C.C.S.) (Stack Pipe) (No | [ |
Beddi ng Requi r ed) | | |
0410 535A078 65.000 M | 57. 50000 3737. 50| 62. 13000 4038. 45| 59. 00000 3835. 00
375 mm Side Drain Pipe (Class 3 RC) | | |
0420 535A086 10.000 M | 134. 00000 1340. 00| 140. 00000 1400. 00| 171. 60000 1716. 00
750 mm Side Drain Pipe (Class 3 RC) | | |
0430 600A000 LUWMP| 216385. 29000 216385. 29| 150252. 00000 150252. 00| 177200. 00000 177200. 00
Mobi I'i zati on | [ |
0440 602A000 24.000 EACH 150. 00000 3600. 00| 40. 00000 960. 00| 90. 00000 2160. 00
Ri ght O Way Markers | | |
0450 606A012 666.000 M | 25. 00000 16650. 00| 27.55000 18348. 30| 25. 75000 17149. 50
150 mm Underdrain Pi pe, Type 8 | | |
0460 610C001 12282. 000 MION| 20. 25000 248710. 50| 25. 42000 312208. 44| 25. 00000 307050. 00
I I I

Loose Riprap, Cass 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 022 -11
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (4) 13021 | (5) 16048 | (6) 19047

| MURPHREE BRI DGE CORPORATI ON | WALKER PATTON COVPANY, | NC. | SOUTHEAST CHEROKEE CONSTRUCT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0470 610D0O00 5699. 000 M2 | 2. 75000 15672. 25| 2.00000 11398. 00| 3.11000 17723. 89
Fi | ter Bl anket | [ |
0480 619A004 2.000 EACH 650. 00000 1300. 00| 750. 00000 1500. 00| 600. 00000 1200. 00
750 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0490 619A128 2.000 EACH 1275. 00000 2550. 00| 1375. 00000 2750. 00| 1100. 00000 2200. 00
750 mm Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
0500 620A000 5.000 M3 | 750. 00000 3750. 00| 750. 00000 3750. 00| 1046. 00000 5230. 00
M nor Structure Concrete | [ |
0510 621A001 1.000 EACH 3000. 00000 3000. 00| 2000. 00000 2000. 00| 1800. 00000 1800. 00
Junction Boxes, Type 1, 2P O 5 | [ |
0520 621C020 1.000 EACH 3000. 00000 3000. 00| 2000. 00000 2000. 00| 1600. 00000 1600. 00
Inlets, Type Y | [ |
0530 621004 1.000 EACH 500. 00000 500. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
Inlet Gates, Type Special | [ |
0540 630A030 254.000 M | 49. 21000 12499. 34| 51. 21000 13007. 34| 49. 21000 12499. 34
Steel Beam Guardrail, Cass A Type 1 | [ |
(2.13 M Posts) | | |
0550 630C003 2.000 EACH 975. 00000 1950. 00| 1025. 00000 2050. 00| 975. 00000 1950. 00
Guardrail End Anchor, Type 13 | | |
0560 630C050 4.000 EACH| 1800. 00000 7200. 00| 1899. 00000 7596. 00| 1800. 00000 7200. 00
Quardrail End Anchor, Type 20 Series | | |
0570 630C055 2.000 EACH 1000. 00000 2000. 00| 1050. 00000 2100. 00| 1000. 00000 2000. 00
Quardrail End Anchor, Type 2A (Retrofit)] | |
0580 630C070 1.000 EACH 1500. 00000 1500. 00| 1575. 00000 1575. 00| 1500. 00000 1500. 00
Quardrail End Anchor, Type 10 Series | | |
0590 637A001 680.000 M | 9. 00000 6120. 00| 6. 50000 4420. 00| 13. 12000 8921. 60
Fence Reset (Includes Al Types) | | |
0600 650A000 2693.000 M3 | 7.50000 20197. 50| 0. 10000 269. 30| 8. 50000 22890. 50
Topsoi | | | |
0610 650B000 1948.000 M3 | 5. 00000 9740. 00| 3.90000 7597. 20| 4.91000 9564. 68
Topsoi | From St ockpil es | | |
0620 652A054 7.000 HA | 1000. 00000 7000. 00| 1300. 00000 9100. 00| 1482. 60000 10378. 20
Seeding (M x 2A) | | |
0630 652B053 2.000 HA | 800. 00000 1600. 00| 850. 00000 1700. 00| 988. 40000 1976. 80
Tenporary Seeding (M x 2AT) | | |
0640 652D054 2.000 HA | 800. 00000 1600. 00| 1750. 00000 3500. 00| 1482. 60000 2965. 20
Seeding In Stubble (Mx 2A) | | |
0650 656A000 7.000 HA | 1000. 00000 7000. 00| 1700. 00000 11900. 00| 1359. 05000 9513. 35
I I I

Mul ching, Class A Type 1



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 022 -12
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (4) 13021 | (5) 16048 | (6) 19047

| MURPHREE BRI DGE CORPORATI ON | WALKER PATTON COVPANY, | NC. | SOUTHEAST CHEROKEE CONSTRUCT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Traffic Control Markings, Cass 2, Type
A

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0660 656A001 2.000 HA | 1050. 00000 2100. 00| 1200. 00000 2400. 00| 1482. 60000 2965. 20
Mul ching, Cass A Type 2 | [ |
0670 665F000 30. 000 EACH| 5. 00000 150. 00| 4. 00000 120. 00| 6. 00000 180. 00
Hay Bal es | [ |
0680 6651 000 15.000 MION| 23. 25000 348. 75| 23. 00000 345. 00| 35. 00000 525. 00
Tenporary Riprap, Cass 2 | [ |
0690 665J000 1291.000 M | 10. 00000 12910. 00| 10. 00000 12910. 00| 9. 60000 12393. 60
Silt Fence, Type A | [ |
0700 680A000 LUMP| 64445. 00000 64445. 00| 24500. 00000 24500. 00| 27500. 00000 27500. 00
Engi neering Control s | [ |
0710 701A004 34.000 KM | 199. 00000 6766. 00| 209. 00000 7106. 00| 199. 00000 6766. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0720 701A008 9.000 KM | 112. 00000 1008. 00| 119. 00000 1071. 00| 112. 00000 1008. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0730 701A012 16.000 KM | 193. 00000 3088. 00| 203. 00000 3248. 00| 193. 00000 3088. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0740 701C002 8.000 KM | 199. 00000 1592. 00| 209. 00000 1672. 00| 199. 00000 1592. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
0750 701C003 15.000 KM | 224. 00000 3360. 00| 235. 00000 3525. 00| 224.00000 3360. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0760 701D007 8.000 KM | 684. 00000 5472. 00| 712. 00000 5696. 00| 684. 00000 5472. 00
Solid Traffic Stripe Renoved (Paint) | [ |
0770 701Gl125 508.000 M | 10. 43000 5298. 44| 11. 03000 5603. 24| 10. 43000 5298. 44
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0780 701G133 508.000 M | 11. 02000 5598. 16| 11. 67000 5928. 36| 11. 02000 5598. 16
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0790 702A008 5.000 KM | 2455. 00000 12275. 00| 2555. 00000 12775. 00| 2455. 00000 12275. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0800 702A009 5.000 KM | 2455. 00000 12275. 00| 2555. 00000 12775. 00| 2455. 00000 12275. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0810 702B001 110.000 M | 5. 90000 649. 00| 6. 20000 682. 00| 5. 90000 649. 00
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | | |
0820 703A002 4.000 M | 100. 00000 400. 00| 100. 05000 400. 20| 100. 00000 400. 00
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 022 -13
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 13021 | (5) 16048 | (6) 19047
| MURPHREE BRI DGE CORPORATI ON | WALKER PATTON COVPANY, | NC. | SOUTHEAST CHEROKEE CONSTRUCT
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0830 703B002 3.000 M | 100. 00000 300. 00| 100. 05000 300. 15| 100. 00000 300. 00
Traffic Control Legends, dass 2, Type A [ |
0840 705A037 374.000 EACH| 5. 25000 1963. 50| 5. 50000 2057. 00| 5. 25000 1963. 50
Paverent Markers, Class A-H Type 2-D | [ |
0850 740B000 86.000 M2 | 85. 00000 7310. 00| 145. 00000 12470. 00| 92. 00000 7912. 00
Construction Signs | [ |
0860 740EO000 120. 000 EACH| 11. 00000 1320. 00| 12. 00000 1440. 00| 12. 50000 1500. 00
Cones (900 mm Hi gh) | [ |
0870 740F002 14. 000 EACH 180. 00000 2520. 00| 220. 00000 3080. 00| 204. 00000 2856. 00
Barri cades, Type |11 | [ |
0880 7401 005 12. 000 EACH 440. 00000 5280. 00| 120. 00000 1440. 00| 550. 00000 6600. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0890 740MD0O0O 120. 000 EACH| 7.00000 840. 00| 8. 00000 960. 00| 6. 50000 780. 00
Bal | ast For Cone | [ |
0900 998A000 LUWP| 15000. 00000 15000. 00| 1500. 00000 1500. 00| 5000. 00000 5000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 110, 500. 00) | [ |
0910 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 2,219, 361. 78| $ 2,232,566. 62| $ 2,273,137.57
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 2,219, 361. 78| $ 2,232,566. 62| $ 2,273,137.57




I nproved Bitumni nous

Concrete Wearing |

Surface Layer, Leveling, 19.0 nm

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
07/ 06/ 00
PAGE : 022 -14
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (7) 19095 [ |
| SUM T DEVELOPMENT COVPANY, | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 201A000 LUWP| 59200. 00000 59200. 00| |
Clearing & Gubbing (Approximately 7 | | |
Hect ar es) | [ |
0020 206A000 LUMP| 73500. 00000 73500. 00| |
Removal OF A d Bridge, Station | [ |
67+13. 506 Abandoned Rail road | | |
0030 206A050 LUWP| 68250. 00000 68250. 00| |
Removal OF O d Bridge, Station | | |
(Partial) 54+66. 065 Cedar Creek | | |
0040 210A000 27710.000 M3 | 6. 34000 175681. 40| |
Uncl assi fied Excavation | [ |
0050 210D000 14087.000 M | 9. 16000 129036. 92| |
Borr ow Excavati on | [ |
0060 210D011 4307.000 M | 10. 46000 45051. 22| |
Borrow Excavation (A4 Or Better) | [ |
0070 214A000 282.000 M3 | 7.85000 2213. 70| |
Structure Excavation | [ |
0080 214B001 83.000 M3 | 28. 77000 2387. 91| |
Foundati on Backfill, Conmmerci al | [ |
0090 230A000 10. 000 RBST| 1640. 50000 16405. 00| |
Roadbed Processing | [ |
0100 243A010 1280.000 M2 | 4.19000 5363. 20| |
Geosynt heti ¢ Rei nf orcenment | [ |
0110 301A012 671.000 M2 | 6. 06000 4066. 26| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0120 401A000 5543.000 M2 | 0. 65000 3602. 95| |
Bi t um nous Treatnment A | | |
0130 405A000 3922.000 L | 0. 60000 2353. 20| |
Tack Coat | [ |
0140 429A240 1502. 000 MTON| 47.10000 70744. 20| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0150 429A241 809. 000 MION| 50. 90000 41178. 10| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0160 429A247 100. 000 MTON| 50. 90000 5090. 00| |
I I
| I
I I

Maxi mum Aggregate Size M x,

ESAL Range (|



Drilled Shaft Excavation, 1220 mm

Di anet er

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 022 -15
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (7) 19095 [ |
| SUW T DEVELOPMENT COWPANY, | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 429B241 3901. 000 MIQN| 46. 45000 181201. 45| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0180 429B242 853. 000 Mroy 45. 65000 38939. 45| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 37.5 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0190 429B245 300. 000 Mroy 63. 00000 18900. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C [ |
0200 429B249 200. 000 Mroy 49. 60000 9920. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0210 429B252 510. 000 Mroy 52. 25000 26647. 50| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0220 429C241 848. 000 Mroy 44.55000 37778. 40| |
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range C | [ |
0230 430B003 47.000 MION| 21. 50000 1010. 50| |
Aggregate Surfacing (ALDOT #57) | [ |
0240 430B034 367.000 Mroy 21. 50000 7890. 50| |
Aggregate Surfacing (ALDOT #57 Crushed | [ |
St one) I I I
0250 450B000 44.000 M2 | 105. 00000 4620. 00| |
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0260 502A000 24600. 000 KG | 2.10000 51660. 00| |
St eel Rei nforcenent | [ |
0270 502B000 LUMP| 52500. 00000 52500. 00| |
St eel Rei nforcenent For Bridge | [ |
Superstructure Sta. 54+66. 065, Approx. | | |
30300 KG | [ |
0280 505C000 140.000 M | 105. 00000 14700. 00| |
Steel Piling (HP 250x62) | [ |
0290 506A008 80.000 M | 795. 00000 63600. 00| |
| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 022 -16
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT ID : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 06
SET- ASI DE :

| (7) 19095 |

| SUWM T DEVELOPNMENT COMPANY, |
LINE NO / | TEM CODE / ALT |

I

|
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0300 506C042 83.000 M | 136. 50000 11329. 50| |
Drilled Shaft Construction, 1220 mm | [ |
Di anmeter, Cass DSl Concrete | | |
0310 506F008 34.000 M | 413. 00000 14042. 00| |
Permanent Drilled Shaft Casing, 1220 nm | [ |
Di anet er | [ |
0320 508A000 2090. 000 KG | 6. 80000 14212. 00| |
Structural Steel | [ |
0330 510A000 71.000 M3 | 735. 00000 52185. 00| |
Bridge Substructure Concrete, Class A | [ |
0340 510C051 LUMP| 14700. 00000 14700. 00| |
Bri dge Concrete Superstructure, Sta. | [ |
54+66. 065, Approx. 217 M | | |
0350 510E000 647.000 M2 | 4.54000 2937. 38| |
Grooving Concrete Bridge Decks | | |
0360 511A001 38.000 EACH| 210. 00000 7980. 00| |
El astoneric Bearings, Type 2 | | |
0370 513B003 39.000 M | 860. 00000 33540. 00| |
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IM(Specialty Item | [ |
0380 513B005 382.000 M | 321. 35000 122755. 70| |
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type |11 M (Specialty Item | | |
0390 530A003 133.000 M | 127. 95000 17017. 35| |
750 mm Roadway Pipe (Cass 3 RC) | | |
0400 530A807 3.000 M | 98. 50000 295. 50| |
450 mm Roadway Pipe (3.5 nm Wall | | |
Thi ckness C.C.S.) (Stack Pipe) (No | [ |
Beddi ng Requi r ed) | | |
0410 535A078 65.000 M | 68. 90000 4478. 50| |
375 mm Side Drain Pipe (Class 3 RC) | | |
0420 535A086 10.000 M | 114. 84000 1148. 40| |
750 mm Side Drain Pipe (Class 3 RC) | | |
0430 600A000 LUMP| 87000. 00000 87000. 00| |
Mobi I'i zati on | [ |
0440 602A000 24.000 EACH 75. 00000 1800. 00| |
Ri ght O Way Markers | | |
0450 606A012 666.000 M | 27. 89000 18574. 74| |
150 mm Underdrain Pi pe, Type 8 | | |
0460 610C001 12282. 000 MION| 25. 63000 314787. 66| |
I I I

Loose Riprap, Cass 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 022 -17
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (7) 19095 | |
| SUM T DEVELOPMENT COVPANY, | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0470 610D0O00 5699. 000 M2 | 2. 69000 15330. 31| |
Fi | ter Bl anket | [ |
0480 619A004 2.000 EACH 1300. 00000 2600. 00| |
750 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0490 619A128 2.000 EACH 1900. 00000 3800. 00| |
750 mm Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
0500 620A000 5.000 M3 | 1308. 00000 6540. 00| |
M nor Structure Concrete | [ |
0510 621A001 1.000 EACH 2100. 00000 2100. 00| |
Junction Boxes, Type 1, 2P O 5 | [ |
0520 621C020 1.000 EACH 2500. 00000 2500. 00| |
Inlets, Type Y | [ |
0530 621004 1.000 EACH 3000. 00000 3000. 00| |
Inlet Gates, Type Special | [ |
0540 630A030 254.000 M | 16. 15000 4102. 10| |
Steel Beam Guardrail, Cass A Type 1 | [ |
(2.13 M Posts) | | |
0550 630C003 2.000 EACH 1050. 00000 2100. 00| |
Guardrail End Anchor, Type 13 | | |
0560 630C050 4.000 EACH| 1930. 00000 7720. 00| |
Quardrail End Anchor, Type 20 Series | | |
0570 630C055 2.000 EACH 1075. 00000 2150. 00| |
Quardrail End Anchor, Type 2A (Retrofit)] | |
0580 630C070 1.000 EACH 1615. 00000 1615. 00| |
Quardrail End Anchor, Type 10 Series | | |
0590 637A001 680.000 M | 9. 84000 6691. 20| |
Fence Reset (Includes Al Types) | | |
0600 650A000 2693.000 M3 | 10. 46000 28168. 78| |
Topsoi | | | |
0610 650B000 1948.000 M3 | 6. 54000 12739. 92| |
Topsoi | From St ockpil es | | |
0620 652A054 7.000 HA | 2224. 29000 15570. 03] |
Seeding (M x 2A) | | |
0630 652B053 2.000 HA | 1312. 50000 2625. 00| |
Tenporary Seeding (M x 2AT) | | |
0640 652D054 2.000 HA | 2250. 00000 4500. 00| |
Seeding In Stubble (Mx 2A) | | |
0650 656A000 7.000 HA | 2224. 29000 15570. 03] |
I I I

Mul ching, Class A Type 1



Traffic Control
A

Mar ki ngs, Class 2, Type

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 022 -18
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (7) 19095 | |
| SUW T DEVELOPMENT COWPANY, | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0660 656A001 2.000 HA | 2250. 00000 4500. 00| |
Mul ching, Cass A Type 2 | [ |
0670 665F000 30. 000 EACH| 5. 25000 157. 50| |
Hay Bal es | [ |
0680 6651 000 15.000 MION| 38. 57000 578. 55| |
Tenporary Riprap, Cass 2 | [ |
0690 665J000 1291.000 M | 10. 10000 13039. 10| |
Silt Fence, Type A | [ |
0700 680A000 LUMP| 56200. 00000 56200. 00| |
Engi neering Control s | [ |
0710 701A004 34.000 KM | 215. 00000 7310. 00| |
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0720 701A008 9.000 KM | 121. 00000 1089. 00| |
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0730 701A012 16.000 KM | 208. 00000 3328. 00| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0740 701C002 8.000 KM | 215. 00000 1720. 00| |
Broken Tenporary Traffic Stripe (Paint) | [ |
0750 701C003 15.000 KM | 241. 00000 3615. 00| |
Solid Tenporary Traffic Stripe (Paint) | [ |
0760 701D007 8.000 KM | 735. 00000 5880. 00| |
Solid Traffic Stripe Renoved (Paint) | [ |
0770 701Gl125 508.000 M | 11. 21000 5694. 68| |
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0780 701G133 508.000 M | 11. 85000 6019. 80| |
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0790 702A008 5.000 KM | 2640. 00000 13200. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0800 702A009 5.000 KM | 2640. 00000 13200. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0810 702B001 110.000 M | 6. 34000 697. 40| |
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | | |
0820 703A002 4.000 M | 107. 50000 430. 00| |
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 022 -19
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT I D : 20000630022 COUNTI ES : DALLAS
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (7) 19095 [ |
| SUW T DEVELOPMENT COWPANY, | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0830 703B002 3.000 M | 107. 50000 322. 50| |
Traffic Control Legends, dass 2, Type A [ |
0840 705A037 374.000 EACH| 5. 65000 2113. 10| |
Paverent Markers, Class A-H Type 2-D | [ |
0850 740B000 86.000 M2 | 161. 52000 13890. 72| |
Construction Signs | [ |
0860 740EO000 120. 000 EACH| 15. 00000 1800. 00| |
Cones (900 mm Hi gh) | [ |
0870 740F002 14. 000 EACH 325. 00000 4550. 00| |
Barri cades, Type |11 | [ |
0880 7401 005 12. 000 EACH 250. 00000 3000. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
0890 740MDOO 120. 000 EACH| 7.50000 900. 00| |
Bal | ast For Cone | [ |
0900 998A000 LUWP| 88900. 00000 88900. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 110, 500. 00) | [ |
0910 999 000 1500. 000 HOUR| 0. 80000 1200. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 2,325,033. 31| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 2,325,033. 31| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 025 -1
VENDOR RANKI NG
CALL ORDER : 025 CONTRACT I D : 20000630025 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : MG 445(014)

for constructing the Resurfacing and Traffic Stripe on
S.R #132 fromthe Blount County line at MP 9.800 to S. R #74
(U.S. #278) at MP 17.450. Length 7.650 m.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 23009 WH TAKER CONTRACTI NG CORPORATI ON $ 412,576.92 100. 0000%
2 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 428, 094. 04 103. 7610%
3 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 497, 160. 94 120. 5013%



Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 025 -2
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000630025 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT 03
SET- ASI DE :
| (1) 23009 | (2) 13022 | (3) 07002
| WHI TAKER CONTRACTI NG CORPCRA| MCCARTNEY CONSTRUCTI ON CO., | GOCD HOPE CONTRACTI NG CO., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 209A000 1.000 EACH 50. 00000 50. 00| 80. 00000 80. 00| 50. 00000 50. 00
Mai | box Reset, Single | [ |
0020 305A040 497.000 CYCP| 6. 00000 2982. 00| 9. 40000 4671. 80| 6. 00000 2982. 00
Soi | Aggregate, Section 823, Chert or | [ |
Red Dog, For M scel |l aneous Use | | |
0030 401B100 113833. 000 SYCP| 0. 45000 51224. 85| 0. 43000 48948. 19| 0. 54670 62232. 50
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | [ |
0040 405A000 3416. 000 GAL | 0. 80000 2732. 80| 0. 00000 0. 00| 0. 10000 341. 60
Tack Coat | [ |
0050 429A221 8538. 000 TON | 27. 49000 234709. 62| 32.50000 277485. 00| 33. 94000 289779. 72
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0060 429A226 1250. 000 TON | 27. 49000 34362. 50| 12. 50000 15625. 00| 30. 82000 38525. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size M x, ESAL Range B | [ |
0070 429A228 500. 000 TON | 22.11000 11055. 00| 12. 50000 6250. 00| 30. 82000 15410. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1" Maxinmum | [ |
Aggregate Size M x, ESAL Range B | [ |
0080 429C224 250. 000 TON | 22.11000 5527. 50| 12. 50000 3125. 00| 41.13000 10282. 50
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 1" Maxi num Aggregate Size | | |
M x, ESAL Range B | [ |
0090 600A000 LUWP| 3688. 00000 3688. 00| 16760. 00000 16760. 00| 13142. 42000 13142. 42
Mobi | i zat i on | [ |
0100 665F000 50. 000 CH| 4.00000 200. 00| 1. 00000 50. 00| 1. 00000 50. 00
Hay Bal es | [ |
0110 665J000 150. 000 LF | 2.50000 375. 00| 1. 00000 150. 00| 1. 00000 150. 00
Silt Fence, Type A | [ |
0120 701A028 16. 000 M LE| 1376. 00000 22016. 00| 1100. 00000 17600. 00| 1375. 00000 22000. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
0130 701A046 4.000 M LE| 925. 00000 3700. 00| 850. 00000 3400. 00| 925. 00000 3700. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0140 701A048 10. 000 M LE| 1550. 00000 15500. 00| 1450. 00000 14500. 00| 1550. 00000 15500. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 025 -3
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000630025 COUNTI ES : ETOMAH
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 23009 | (2) 13022 | (3) 07002

|

| WHI TAKER CONTRACTI NG CORPORA| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., |
LINE NO/ ITEM CODE / ALT | [ |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0150 701C000 8.000 M LE| 340. 00000 2720. 00| 260. 00000 2080. 00| 340. 00000 2720. 00
Broken Tenporary Traffic Stripe | [ |

0160 701C001 19. 000 M LE| 380. 00000 7220. 00| 310. 00000 5890. 00| 380. 00000 7220. 00
Solid Tenporary Traffic Stripe | [ |

0170 703A002 990. 000 SQFT| 1. 80000 1782. 00| 1. 60000 1584. 00| 1. 80000 1782. 00
Traffic Control Markings, Class 2, Type | [ |
A I I

0180 703B002 158. 000 SQFT| 2. 80000 442. 40| 1. 60000 252. 80| 2.80000 442. 40
Traffic Control Legends, dass 2, Type A | |

0190 703D001 1980. 000 SQFT| 1. 30000 2574. 00| 1. 00000 1980. 00| 1. 30000 2574. 00
Tenporary Traffic Control Markings | | |

0200 705A032 118. 000 EACH 5. 00000 590. 00| 4. 25000 501. 50| 5. 00000 590. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0210 705A037 761.000 EACH 5. 25000 3995. 25| 4. 25000 3234. 25| 5. 25000 3995. 25
Pavenent Markers, Cass A-H Type 2-D | | |

0220 740B000 429. 000 SQFT| 10. 00000 4290. 00| 8. 50000 3646. 50| 7.95000 3410. 55
Construction Signs | | |

0230 740E000 140. 000 EACH 5. 00000 700. 00| 1. 00000 140. 00| 1. 00000 140. 00
Cones (36 Inches High) | | |

0240 740MD0O0O 140. 000 EACH 1. 00000 140. 00| 1. 00000 140. 00| 1. 00000 140. 00
Wi ght For Cone | | |

0250 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 1. 00000 1.00
Construction Fuel (MaximumBid Limted | | |
To $ 26, 000. 00) | | |

SECTI ON TOTALS | $ 412, 576. 92| $ 428, 094. 04| $ 497, 160. 94

CONTRACT TOTALS | $  412,576. 92 $ 428, 094. 04| $ 497, 160.94




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PACE : 028 -1
VENDOR RANKI NG
CALL ORDER . 028 CONTRACT I D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 07
CONTRACT TIME : 240 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJIECT(S) : 99-307-234-027-901
for constructing the Wdening, Resurfacing, Traffic Stripe, MG 496( 5)

and Extension of Drainage Structures on S.R #27 from knp
58.998 at the Coffee/Dale county line to knp 71.728 in
Ozark. Length - 12.730 km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
07001 S. A GRAHAM COWPANY, | NC. 3, 459, 915. 23 100. 0000%

$
06005 FLOYD CONSTRUCTI ON COVPANY, | NC. $ 3,474,835.90 100. 4312%
01018 APAC- ALABAMA, | NC. $ 3,502, 445.09 101. 2292%
03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 3,992, 804.07 115. 4017%
18046 REESE & HOAELL, | NC $ 4,057,965.67 117.2851%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 028 -2
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 07001 | (2) 06005 | (3) 01018

|
| S. A GRAHAM COVPANY, |NC. | FLOYD CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Super pave Bitum nous Concrete Waring |
Surface Layer, Leveling, 19.0 mm
Maxi mum Aggregate Size M x, ESAL Range B

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 TOTAL
| | |
0010 201A000 LUVMP|  130000. 00000 130000. 00| 264000. 00000 264000. 00| 280000. 00000 280000. 00
Clearing & Grubbing (Approximately 34 | [ |
Hect ar es) | | |
0020 206A000 LUWP| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 940. 21000 940. 21
Removal OF O d Bridge, Station 113+72 | | |
0030 206C010 112.000 M2 | 10. 00000 1120. 00| 14. 40000 1612. 80| 20. 56000 2302. 72
Renovi ng Concrete Driveway | [ |
0040 206D000 217.000 M | 12. 50000 2712. 50| 13. 10000 2842. 70| 33. 78000 7330. 26
Renovi ng Pi pe | [ |
0050 206D001 62.000 M | 6. 56000 406. 72| 6. 60000 409. 20| 6. 56000 406. 72
Renovi ng Guardrai l | [ |
0060 206D011 383.000 M | 3. 50000 1340. 50| 4. 95000 1895. 85| 5. 97000 2286. 51
Renovi ng Fence | [ |
0070 206E000 29. 000 EACH 200. 00000 5800. 00| 250. 00000 7250. 00| 253. 38000 7348. 02
Renovi ng Headwal | s | | |
0080 206E019 8.000 EACH 85. 00000 680. 00| 86. 00000 688. 00| 85. 00000 680. 00
Renmovi ng Guardrail End Anchor (Type 10) | [ |
0090 209A000 8. 000 EACH 25. 00000 200. 00| 40. 00000 320. 00| 38. 29000 306. 32
Mai | box Reset, Single | | |
0100 210A000 38454.000 M | 4. 00000 153816. 00| 3. 92000 150739. 68| 4.50000 173043. 00
Uncl assi fied Excavation | | |
0110 210D011 81771.000 M | 7.00000 572397. 00| 5. 43000 444016. 53| 0. 01000 817.71
Borrow Excavation (A4 Or Better) | [ |
0120 214A000 1319. 000 M8 | 7.50000 9892. 50| 8. 50000 11211. 50| 15. 00000 19785. 00
Structure Excavation | | |
0130 214B000 228.000 M8 | 7.50000 1710. 00| 5. 50000 1254. 00| 11. 92000 2717.76
Foundati on Backfill, Local | | |
0140 214B001 218.000 M8 | 32. 00000 6976. 00| 41. 00000 8938. 00| 30. 00000 6540. 00
Foundation Backfill, Commerci al | [ |
0150 401B100 90376.000 M2 | 0. 67000 60551. 92| 0. 67000 60551. 92| 0. 73000 65974. 48
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | | |
0160 405A000 23563.000 L | 0. 20000 4712. 60| 0. 20000 4712. 60| 0. 75000 17672. 25
Tack Coat | [ |
0170 424A221 7811. 000 MION| 35. 58000 277915. 38| 35. 60000 278071. 60| 42. 50000 331967. 50
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0180 424A227 6327.000 MION| 36. 50000 230935. 50| 36. 50000 230935. 50| 40. 90000 258774. 30
| |
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 028 -3
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 07001 | (2) 06005 | (3) 01018

|
| S. A GRAHAM COVPANY, |NC. | FLOYD CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0190 424B421 10534. 000 MroN| 34. 14000 359630. 76| 34. 20000 360262. 80| 40. 25000 423993. 50
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 25 MM Maxi num Aggregate | [ |
size m x, ESAL Range B | [ |

0200 424B533 2391. 000 MIQN| 34. 68000 82919. 88| 34. 70000 82967. 70| 44.05000 105323. 55
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Wdening, 37.5 nm Maxi num | [ |
Aggregate Size M x, ESAL Range B | [ |

0210 502A000 28392. 000 KG | 1. 21000 34354. 32| 1. 40000 39748. 80| 1. 06000 30095. 52
St eel Rei nforcenent | [ |

0220 524B011 348.000 M3 | 665. 00000 231420. 00| 772.00000 268656. 00| 645. 52000 224640. 96
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |

0230 530A002 30.000 M | 115. 00000 3450. 00| 111. 50000 3345. 00| 111. 50000 3345. 00
600 nm Roadway Pipe (Cass 3 RC) | | |

0240 530A004 35.000 M | 200. 00000 7000. 00| 180. 70000 6324. 50| 180. 70000 6324. 50
900 nm Roadway Pipe (Cass 3 R C) | | |

0250 530A005 43.000 M | 260. 00000 11180. 00| 226. 00000 9718. 00| 226. 00000 9718. 00
1050 nm Roadway Pipe (Cass 3 RC.) | | |

0260 530A006 14.000 M | 300. 00000 4200. 00| 284. 20000 3978. 80| 284. 20000 3978. 80
1200 nm Roadway Pipe (Cass 3 R C.) | | |

0270 530A101 62.000 M | 70. 00000 4340. 00| 88. 60000 5493. 20| 88. 60000 5493. 20
450 mm Roadway Pipe (Class 3 R C.) | | |
( Ext ensi on) | [ |

0280 530A102 16.000 M | 110. 00000 1760. 00| 111. 50000 1784. 00| 111. 50000 1784. 00
600 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |

0290 530B004 22.000 M | 275. 00000 6050. 00| 220. 00000 4840. 00| 220. 00000 4840. 00
1110 nm Span X 675 mm Ri se Roadway Pi pe | | |
(Cass 3 RC) | | |

0300 530B006 32.000 M | 437. 50000 14000. 00| 328. 00000 10496. 00| 328. 00000 10496. 00
1485 nm Span X 915 mm Ri se Roadway Pi pe | [ |
(dass 3 RC) | | |

0310 535A001 160.000 M | 70. 00000 11200. 00| 50. 90000 8144. 00| 50. 90000 8144. 00
450 mm Si de Drain Pipe | | |

0320 535A002 42.000 M | 80. 00000 3360. 00| 59. 10000 2482. 20| 59. 10000 2482. 20
600 mm Si de Drain Pipe | | |

0330 535A006 71.000 M | 262. 00000 18602. 00| 118. 10000 8385. 10| 118. 10000 8385. 10
1200 nm Si de Drain Pipe | | |

0340 535A300 55.000 M | 60. 00000 3300. 00| 50. 80000 2794. 00| 50. 80000 2794. 00

I I I

375 mm Si de Drain Pipe (Extension)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 028 -4
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 07001 | (2) 06005 | (3) 01018

|
| S. A GRAHAM COVPANY, |NC. | FLOYD CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

1050 nm Roadway Pi pe End Treatnent,
Class 2

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0350 535A301 27.000 M | 70. 00000 1890. 00| 50. 90000 1374. 30| 50. 90000 1374. 30
450 mm Si de Drain Pipe (Extension) | [ |

0360 535A302 14.000 M | 78. 00000 1092. 00| 59. 10000 827. 40| 59. 10000 827. 40
600 nmm Si de Drain Pipe (Extension) | [ |

0370 535B001 15.000 M | 75. 00000 1125. 00| 50. 80000 762. 00| 50. 80000 762.00
560 nm Span, 345 mm Ri se Side Drain Pipe| [ |

0380 535B003 13.000 M | 150. 00000 1950. 00| 63. 90000 830. 70| 63. 90000 830. 70
920 nm Span, 570 mm Ri se Side Drain Pipe| [ |

0390 535B591 6.000 M | 78. 00000 468. 00| 54.20000 325. 20| 54. 20000 325.20
560 nm Span, 345 mm Rise Side Drain | [ |
Pi pe (Extension) | [ |

0400 600A000 LUWP|  127000. 00000 127000. 00| 88100. 00000 88100. 00| 375000. 00000 375000. 00
Mobi |'i zati on | [ |

0410 610C001 4519. 000 MroN| 25. 10000 113426. 90| 28. 10000 126983. 90| 35. 43000 160108. 17
Loose Riprap, Cass 2 | | |

0420 610D003 3313.000 M2 | 3. 00000 9939. 00| 2. 40000 7951. 20| 2.38000 7884. 94
Filter Blanket, Ceotextile | | |

0430 614A000 56.000 M8 | 295. 00000 16520. 00| 229. 00000 12824. 00| 229. 00000 12824. 00
Sl ope Pavi ng | [ |

0440 618B002 173.000 M2 | 35. 00000 6055. 00| 32. 00000 5536. 00| 32. 00000 5536. 00
Concrete Driveway, 150 mm Thick | [ |

0450 619A002 6. 000 EACH| 375. 00000 2250. 00| 360. 00000 2160. 00| 360. 00000 2160. 00
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |

0460 619A003 5.000 EACH| 425. 00000 2125. 00| 450. 00000 2250. 00| 450. 00000 2250. 00
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |

0470 619A005 2.000 EACH 500. 00000 1000. 00| 680. 00000 1360. 00| 680. 00000 1360. 00
900 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |

0480 619A006 3.000 EACH 925. 00000 2775. 00| 850. 00000 2550. 00| 850. 00000 2550. 00
1050 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |

0490 619A007 1.000 EACH 1280. 00000 1280. 00| 1150. 00000 1150. 00| 1150. 00000 1150. 00
1200 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |

0500 619A055 2.000 EACH 1250. 00000 2500. 00| 1170. 00000 2340. 00| 1170. 00000 2340. 00
900 nm Roadway Pi pe End Treat ment, | [ |
Class 2 | | |

0510 619A056 2.000 EACH 1500. 00000 3000. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00

I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 028 -5
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 07001 | (2) 06005 | (3) 01018

|
| S. A GRAHAM COVPANY, |NC. | FLOYD CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

__________________________________________ e

0520 619A100 20. 000 EACH 330. 00000 6600. 00 325. 00000 6500. 00 325. 00000 6500. 00
375 mm Side Drain Pipe End Treatnent, |
Class 1 |

0530 619A101 40. 000 EACH| 395. 00000 15800. 00 375. 00000 15000. 00 375. 00000 15000. 00
450 mm Si de Drain Pipe End Treatnent, |
Class 1 |

0540 619A102 10. 000 EACH| 475. 00000 4750. 00 450. 00000 4500. 00 450. 00000 4500. 00
600 mm Side Drain Pipe End Treatnent, |
Class 1 |

0550 619A106 2.000 EACH 1200. 00000 2400. 00 1100. 00000 2200. 00 1100. 00000 2200. 00
1200 nm Side Drain Pipe End Treatnment, |
Class 1 |

0560 619A276 2.000 EACH 2400. 00000 4800. 00 2300. 00000 4600. 00 2300. 00000 4600. 00

1200 nm Side Drain Pipe End Treatment, |
O ass 1 Doubl e Line |
0570 619B021 5.000 EACH 1800. 00000 9000. 00

+

I I

| I

I I

| I

I I

| I

I I

| I

I I

| I

I I

| I

I I

| |
| 1100. 00000 5500. 00| 1100. 00000 5500. 00

1485 mm Span, 915 mm Ri se Roadway Pipe | [ |

End Treatnment, Cass 1 | [ |
0580 619B069 6. 000 EACH| 1550. 00000 9300. 00| 1100. 00000 6600. 00| 1100. 00000 6600. 00

1110 nm Span, 675 nm R se Roadway Pipe | [ |

End Treatnent, Class 2 | [ |
0590 619B071 1.000 EACH 2100. 00000 2100. 00| 1700. 00000 1700. 00| 1700. 00000 1700. 00

1485 mm Span, 915 mm Ri se Roadway Pipe | [ |

End Treatnment, Cass 2 | [ |
0600 619B116 4.000 EACH| 425. 00000 1700. 00| 350. 00000 1400. 00| 350. 00000 1400. 00

560 nm Span X 345 mm Ri se Side Drain | [ |

Pipe End Treatment, Class 1 | | |
0610 619B143 2.000 EACH 1350. 00000 2700. 00| 1100. 00000 2200. 00| 1100. 00000 2200. 00

920 nm Span X 570 mm Ri se Slde Drai n | [ |

Pi pe End Treatnent, C ass | [ |
0620 620A000 9.000 M3 | 665. 00000 5985. 00| 787. 00000 7083. 00| 787. 00000 7083. 00

M nor Structure Concrete | [ |
0630 621A000 4.000 EACH| 1700. 00000 6800. 00| 1375. 00000 5500. 00| 1375. 00000 5500. 00

Junction Boxes, Type 1, 1P O 5 | [ |
0640 621A022 25.000 EACH| 3600. 00000 90000. 00| 2300. 00000 57500. 00| 2300. 00000 57500. 00

Juncti on Boxes, Type 1 (Modified) | [ |
0650 621B000 3.000 EACH 450. 00000 1350. 00| 375. 00000 1125. 00| 375. 00000 1125. 00

Junction Box Units, Type 1, 1P Or 5 [ |
0660 621B034 17.000 EACH 500. 00000 8500. 00| 475. 00000 8075. 00| 475. 00000 8075. 00

Junction Box Units, Type 1 (Modified) | [ |
0670 621C002 7.000 EACH 2000. 00000 14000. 00| 1450. 00000 10150. 00| 1450. 00000 10150. 00

I I

Inlets, Type C, PL O P3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 028 -6
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 07001 | (2) 06005 | (3) 01018

|
| S. A GRAHAM COVPANY, |NC. | FLOYD CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0680 621C004 2.000 EACH 3800. 00000 7600. 00| 2500. 00000 5000. 00| 2500. 00000 5000. 00
Inlets, Type GH | [

0690 621C005 1.000 EACH 5500. 00000 5500. 00| 3400. 00000 3400. 00| 3400. 00000 3400. 00
Inlets, Type |J | [ |

0700 621C101 1.000 EACH 4100. 00000 4100. 00| 3600. 00000 3600. 00| 3600. 00000 3600. 00
Inlet, Type GH (Modified) | [ |

0710 621D022 2.000 EACH 450. 00000 900. 00| 300. 00000 600. 00| 300. 00000 600. 00
Inlet Units, Type C, P1 O P3 | [ |

0720 630A000 1859.000 M | 55. 77000 103676. 43| 56. 00000 104104. 00| 55. 77000 103676. 43
Steel Beam Guardrail, Cdass A Type 1 | [ |

0730 630C065 8.000 EACH| 975. 00000 7800. 00| 975. 00000 7800. 00| 975. 00000 7800. 00
Quardrail End Anchor, Type 13 (Retrofit)] [ |

0740 630C070 64. 000 EACH| 1400. 00000 89600. 00| 1425. 00000 91200. 00| 1400. 00000 89600. 00
Quardrail End Anchor, Type 10 Series | [ |

0750 634A000 146.000 M | 30. 00000 4380. 00| 19. 70000 2876. 20| 20. 78000 3033. 88
Industrial Fence, 1.22 Meters High | [ |

0760 635A002 72.000 M | 18. 50000 1332. 00| 14. 10000 1015. 20| 18. 07000 1301. 04
Wven Wre Fence (Wod Posts) | [ |

0770 636A000 152.000 M | 14. 00000 2128. 00| 11. 50000 1748. 00| 16. 16000 2456. 32
Barbed Wre Fence, 4 Strands, 1.22 | [ |
Met er High | | |

0780 650A000 1000. 000 M3 | 6. 75000 6750. 00| 7.20000 7200. 00| 7.88000 7880. 00
Topsoi | | | |

0790 650B000 28295.000 M3 | 5. 00000 141475. 00| 5. 90000 166940. 50| 5. 37000 151944. 15
Topsoi | From St ockpil es | | |

0800 651B000 88.000 MroN| 33. 00000 2904. 00| 31. 00000 2728. 00| 33. 00000 2904. 00
Agricul tural Linmestone | | |

0810 651C000 54.000 MION| 200. 00000 10800. 00| 188. 00000 10152. 00| 200. 00000 10800. 00
8-8-8 Conmercial Fertilizer | [ |

0820 651F000 6.000 MroN| 220. 00000 1320. 00| 226. 00000 1356. 00| 1320. 00000 7920. 00
Anmmonium Nitrate | | |

0830 652A061 32.000 HA | 960. 00000 30720. 00| 1000. 00000 32000. 00| 960. 00000 30720. 00
Seeding (M x 3E) | | |

0840 654A001 107.000 M2 | 6. 00000 642. 00| 4. 00000 428. 00| 4. 00000 428. 00
Sol i d Soddi ng (Bernuda) | | |

0850 656A000 26.000 HA | 960. 00000 24960. 00| 1000. 00000 26000. 00| 960. 00000 24960. 00
Mul ching, Cass A Type 1 | | |

0860 656A001 6.000 HA | 1150. 00000 6900. 00| 1100. 00000 6600. 00| 1150. 00000 6900. 00
Mul ching, Cass A Type 2 | | |

0870 665F000 1325. 000 EACH 6. 00000 7950. 00| 4. 00000 5300. 00| 5. 25000 6956. 25

I I I

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 028 -7
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 07001 | (2) 06005 | (3) 01018

|
| S. A GRAHAM COVPANY, |NC. | FLOYD CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Traffic Control Markings, Cass 2, Type
A

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0880 665H000 16. 000 EACH| 250. 00000 4000. 00| 1200. 00000 19200. 00| 750. 00000 12000. 00
Er osi on Control Check Dams, Type 1 | [ |

0890 665J000 3635.000 M | 12. 30000 44710. 50| 12. 30000 44710. 50| 9. 60000 34896. 00
Silt Fence, Type A | [ |

0900 666A001 32.000 HA | 15. 00000 480. 00| 185. 00000 5920. 00| 15. 00000 480. 00
Pest Control Treatnent | [ |

0910 680A000 LUWP| 6000. 00000 6000. 00| 23000. 00000 23000. 00| 31350. 00000 31350. 00
Engi neering Control s | [ |

0920 701C000 22.000 KM | 174. 00000 3828. 00| 174. 00000 3828. 00| 174. 00000 3828. 00
Broken Tenporary Traffic Stripe | [ |

0930 701C001 179.000 KM | 187. 00000 33473. 00| 187. 00000 33473. 00| 187. 00000 33473. 00
Solid Tenporary Traffic Stripe | [ |

0940 701DO07 2.000 KM | 621. 00000 1242. 00| 621. 00000 1242. 00| 621. 00000 1242. 00
Solid Traffic Stripe Renmoved (Paint) | [ |

0950 701D008 2.000 KM | 684. 00000 1368. 00| 684. 00000 1368. 00| 684. 00000 1368. 00
Solid Traffic Stripe Removed (Plastic) | [ |

0960 701D014 2.000 KM | 528. 00000 1056. 00| 528. 00000 1056. 00| 528. 00000 1056. 00
Broken Traffic Stripe Renoved (Paint) | [ |

0970 701D015 2.000 KM | 590. 00000 1180. 00| 590. 00000 1180. 00| 590. 00000 1180. 00
Broken Traffic Stripe Renoved (Plastic) | [ |

0980 701Gl125 324.000 M | 10. 31000 3340. 44| 10. 31000 3340. 44| 10. 31000 3340. 44
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |

0990 701Gl129 162.000 M | 5. 18000 839. 16| 5. 18000 839. 16| 5. 18000 839. 16
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |

1000 701G133 62.000 M | 13. 05000 809. 10| 13. 05000 809. 10| 13. 05000 809. 10
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |

1010 702A007 6.000 KM | 1227. 00000 7362. 00| 1227. 00000 7362. 00| 1227. 00000 7362. 00
Broken Yellow, Inverted Profile Traffic | | |
Stripe (150mm W de) | [ |

1020 702A008 26.000 KM | 2455. 00000 63830. 00| 2455. 00000 63830. 00| 2455. 00000 63830. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |

1030 702A009 20.000 KM | 2455, 00000 49100. 00| 2455. 00000 49100. 00| 2455, 00000 49100. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |

1040 703A002 96.000 M2 | 17. 22000 1653. 12| 17. 22000 1653. 12| 17. 22000 1653. 12

| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 028 -8
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 07001 | (2) 06005 | (3) 01018

|
| S. A GRAHAM COVPANY, |NC. | FLOYD CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

1050 703D001 48.000 M2 | 11. 00000 528. 00| 11. 00000 528. 00| 11. 00000 528. 00
Tenporary Traffic Control Markings | [ |

1060 705A032 170. 000 EACH 4. 60000 782. 00| 4. 60000 782. 00| 4. 60000 782.00
Paverent Markers, Class A-H Type 1-B | [ |

1070 705A037 840. 000 EACH 4. 80000 4032. 00| 4. 80000 4032. 00| 4.80000 4032. 00
Paverent Markers, Class A-H Type 2-D | [ |

1080 740B000 90.000 M | 135. 00000 12150. 00| 172. 30000 15507. 00| 130. 96000 11786. 40
Construction Signs | | |

1090 740D000 200. 000 EACH 60. 00000 12000. 00| 65. 00000 13000. 00| 51. 84000 10368. 00
Channel i zi ng Druns | | |

1100 740E000 100. 000 EACH| 30. 00000 3000. 00| 35. 00000 3500. 00| 12. 84000 1284. 00
Cones (900 mm Hi gh) | [ |

1110 740MDO0O 100. 000 EACH| 5. 00000 500. 00| 12. 00000 1200. 00| 8. 31000 831. 00
Bal | ast For Cone | [ |

1120 7400000 1.000 EACH 500. 00000 500. 00| 1500. 00000 1500. 00| 2500. 00000 2500. 00
Pil ot Car | [ |

1130 998A000 LUWP| 100. 00000 100. 00| 2000. 00000 2000. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 153, 500. 00) | [ |

SECTI ON TOTALS | $ 3,459,915. 23| $ 3,474,835. 90| $ 3,502, 445.09

CONTRACT TOTALS | $ 3,459, 915. 23| $ 3,474,835. 90| $ 3,502, 445.09




Super pave Bitum nous Concrete Waring |
19.0 mMm
ESAL Range B|

Surface Layer, Leveling,
Maxi mum Aggregate Size M x,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
07/ 06/ 00
PAGE : 028 -9
TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 03001 | (5) 18046 |
| CLARK CONSTRUCTION CO., |INC.|REESE & HOWELL, | NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUWP|  122000. 00000 122000. 00| 157750. 00000 157750. 00|
Clearing & Grubbing (Approxinmately 34 | [ |
Hect ar es) | [ |
0020 206A000 LUWP| 40000. 00000 40000. 00| 2500. 00000 2500. 00|
Removal OF O d Bridge, Station 113+72 | | |
0030 206C010 112.000 M | 12. 00000 1344. 00| 32. 46190 3635. 73|
Rermovi ng Concrete Driveway | [ |
0040 206D000 217.000 M | 46. 00000 9982. 00| 16. 44740 3569. 09|
Removi ng Pi pe | [ |
0050 206D001 62.000 M | 6. 56000 406. 72| 6. 56000 406. 72|
Removi ng Cuar dr ai | | [ |
0060 206D011 383.000 M | 7.00000 2681. 00| 3. 00000 1149. 00|
Removi ng Fence | [ |
0070 206E000 29.000 EACH 475. 00000 13775. 00| 250. 00000 7250. 00|
Renmovi ng Headwal | s | [ |
0080 206E019 8.000 EACH| 85. 00000 680. 00| 85. 00000 680. 00|
Removi ng CGuardrail End Anchor (Type 10) | [ |
0090 209A000 8.000 EACH 245. 00000 1960. 00| 150. 00000 1200. 00|
Mai | box Reset, Single | [ |
0100 210A000 38454.000 M3 | 3.11000 119591. 94| 5. 93240 228124. 51|
Uncl assi fied Excavation | [ |
0110 210D011 81771.000 M3 | 9. 20000 752293. 20| 8. 56900 700695. 70|
Borrow Excavation (A4 Or Better) | [ |
0120 214A000 1319. 000 M3 | 10. 00000 13190. 00| 10. 00000 13190. 00|
Structure Excavation | [ |
0130 214B000 228.000 M3 | 15. 00000 3420. 00| 1. 00000 228. 00|
Foundati on Backfill, Local | [ |
0140 214B001 218.000 M3 | 40. 00000 8720. 00| 40. 00000 8720. 00|
Foundati on Backfill, Commerci al | [ |
0150 401B100 90376. 000 M2 | 0. 63000 56936. 88| 0. 67000 60551. 92|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0160 405A000 23563.000 L | 0. 30000 7068. 90| 0. 20000 4712. 60|
Tack Coat | [ |
0170 424A221 7811.000 MION| 39. 50000 308534. 50| 35. 58000 277915. 38|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range B | [ |
0180 424A227 6327.000 MION| 40. 00000 253080. 00| 36. 50000 230935. 50|
I I
| I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 028 -10
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(4) 03001 | (5) 18046

LINE NO/ ITEM CODE / ALT

|
| CLARK CONSTRUCTI ON CO., | NC. | REESE & HOWAELL, | NC.

| |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 424B421 10534. 000 MroN| 41. 00000 431894. 00| 34. 14000 359630. 76|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 25 MM Maxi num Aggregate | [ |
size m x, ESAL Range B | [ |
0200 424B533 2391. 000 MIQN| 42. 00000 100422. 00| 34. 68000 82919. 88|
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Wdening, 37.5 nm Maxi num | [ |
Aggregate Size M x, ESAL Range B | [ |
0210 502A000 28392. 000 KG | 1. 35000 38329. 20| 1. 35000 38329. 20|
St eel Rei nforcenent | [ |
0220 524B011 348.000 M3 | 750. 00000 261000. 00| 725. 00000 252300. 00|
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0230 530A002 30.000 M | 244.00000 7320. 00| 131. 00000 3930. 00|
600 nm Roadway Pipe (Cass 3 RC) | | |
0240 530A004 35.000 M | 333. 00000 11655. 00| 215. 00000 7525. 00|
900 nm Roadway Pipe (Cass 3 R C) | | |
0250 530A005 43.000 M | 395. 00000 16985. 00| 265. 00000 11395. 00|
1050 nm Roadway Pipe (Cass 3 RC.) | | |
0260 530A006 14.000 M | 475. 00000 6650. 00| 342. 00000 4788. 00|
1200 nm Roadway Pipe (Cass 3 R C.) | | |
0270 530A101 62.000 M | 170. 00000 10540. 00| 110. 00000 6820. 00|
450 mm Roadway Pipe (Class 3 R C.) | | |
( Ext ensi on) | [ |
0280 530A102 16.000 M | 309. 00000 4944. 00| 135. 00000 2160. 00|
600 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0290 530B004 22.000 M | 791. 00000 17402. 00| 265. 00000 5830. 00|
1110 nm Span X 675 mm Ri se Roadway Pi pe | | |
(Cass 3 RC) | | |
0300 530B006 32.000 M | 284. 00000 9088. 00| 400. 00000 12800. 00|
1485 nm Span X 915 mm Ri se Roadway Pi pe | [ |
(dass 3 RC) | | |
0310 535A001 160.000 M | 96. 00000 15360. 00| 105. 00000 16800. 00|
450 mm Si de Drain Pipe | | |
0320 535A002 42.000 M | 133. 00000 5586. 00| 135. 00000 5670. 00|
600 mm Si de Drain Pipe | | |
0330 535A006 71.000 M | 396. 00000 28116. 00| 300. 00000 21300. 00|
1200 nm Si de Drain Pipe | | |
0340 535A300 55.000 M | 133. 00000 7315. 00| 100. 00000 5500. 00|
I I I

375 mm Si de Drain Pipe (Extension)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/06/ 00
PAGE : 028 -11

1050 nm Roadway Pi pe End Treatnent,

CALL ORDER : 028 CONTRACT I D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (4) 03001 | (5) 18046 |
| CLARK CONSTRUCTION CO., |INC.| REESE & HOWELL, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0350 535A301 27.000 M | 144. 00000 3888. 00| 105. 00000 2835. 00|
450 mm Si de Drain Pipe (Extension) | [ |
0360 535A302 14.000 M | 166. 00000 2324. 00| 135. 00000 1890. 00|
600 nmm Si de Drain Pipe (Extension) | [ |
0370 535B001 15.000 M | 382. 00000 5730. 00| 115. 00000 1725. 00|
560 nm Span, 345 mm Ri se Side Drain Pipe| [ |
0380 535B003 13.000 M | 224.00000 2912. 00| 195. 00000 2535. 00|
920 nm Span, 570 mm Ri se Side Drain Pipe| [ |
0390 535B591 6.000 M | 255. 00000 1530. 00| 115. 00000 690. 00|
560 nm Span, 345 mm Rise Side Drain | [ |
Pi pe (Extension) | [ |
0400 600A000 LUWP|  137000. 00000 137000. 00| 250000. 00000 250000. 00|
Mobi |'i zati on | [ |
0410 610C001 4519. 000 MroN| 28. 30000 127887. 70| 33. 06940 149440. 62|
Loose Riprap, Cass 2 | | |
0420 610D003 3313.000 M2 | 1. 11000 3677. 43| 3.78720 12546. 99|
Filter Blanket, Ceotextile | | |
0430 614A000 56.000 M8 | 250. 00000 14000. 00| 189. 63760 10619. 71|
Sl ope Pavi ng | [ |
0440 618B002 173.000 M2 | 42.00000 7266. 00| 42. 00000 7266. 00|
Concrete Driveway, 150 mm Thick | [ |
0450 619A002 6. 000 EACH| 495. 00000 2970. 00| 495. 00000 2970. 00|
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0460 619A003 5.000 EACH 650. 00000 3250. 00| 650. 00000 3250. 00|
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0470 619A005 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00|
900 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0480 619A006 3.000 EACH 1350. 00000 4050. 00| 1350. 00000 4050. 00|
1050 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0490 619A007 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00|
1200 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |
0500 619A055 2.000 EACH 1800. 00000 3600. 00| 1800. 00000 3600. 00|
900 nm Roadway Pi pe End Treat ment, | [ |
Class 2 | | |
0510 619A056 2.000 EACH 2100. 00000 4200. 00| 2100. 00000 4200. 00|
I I I
I I I

Class 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 028 -12
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(4) 03001 | (5) 18046

I I
| CLARK CONSTRUCTI ON CO., |NC.|REESE & HOVELL, |NC. |
LINE NO / | TEM CODE / ALT | |
I I

|
UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0520 619A100 20. 000 EACH 400. 00000 8000. 00 400. 00000 8000. 00
375 mm Side Drain Pipe End Treatnent, |
Class 1 |
0530 619A101 40. 000 EACH| 495. 00000 19800. 00 495. 00000 19800. 00
450 mm Si de Drain Pipe End Treatnent, |
Class 1 |
0540 619A102 10. 000 EACH| 650. 00000 6500. 00 650. 00000 6500. 00
600 mm Side Drain Pipe End Treatnent, |
Class 1 |
0550 619A106 2.000 EACH 1600. 00000 3200. 00 1600. 00000 3200. 00
1200 nm Side Drain Pipe End Treatnment, |
Class 1 |
0560 619A276 2.000 EACH 3750. 00000 7500. 00 3750. 00000 7500. 00

1200 nm Side Drain Pipe End Treatment, |
O ass 1 Doubl e Line |
0570 619B021 5.000 EACH 1800. 00000 9000. 00

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

[ 1800. 00000 9000. 00|

1485 nm Span, 915 nm Ri se Roadway Pipe | | |
End Treatnment, Cass 1 | [ |
0580 619B069 6. 000 EACH| 1900. 00000 11400. 00| 1900. 00000 11400. 00|
1110 nm Span, 675 nm R se Roadway Pipe | [ |
End Treatnment, dass 2 | | |
0590 619B071 1.000 EACH 2250. 00000 2250. 00| 2250. 00000 2250. 00|
1485 nm Span, 915 nm Ri se Roadway Pipe | | |
End Treatnment, Cass 2 | [ |
0600 619B116 4.000 EACH| 550. 00000 2200. 00| 550. 00000 2200. 00|
560 nm Span X 345 mm Ri se Side Drain | [ |
Pipe End Treatment, Class 1 | | |
0610 619B143 2.000 EACH 975. 00000 1950. 00| 975. 00000 1950. 00|
920 nm Span X 570 mm Ri se Slde Drai n | [ |
Pi pe End Treatnent, C ass | [ |
0620 620A000 9.000 M3 | 1200. 00000 10800. 00| 1200. 00000 10800. 00|
M nor Structure Concrete | [ |
0630 621A000 4.000 EACH| 1850. 00000 7400. 00| 1850. 00000 7400. 00|
Junction Boxes, Type 1, 1P O 5 | [ |
0640 621A022 25.000 EACH| 4500. 00000 112500. 00| 4500. 00000 112500. 00|
Juncti on Boxes, Type 1 (Modified) | [ |
0650 621B000 3.000 EACH 550. 00000 1650. 00| 550. 00000 1650. 00|
Junction Box Units, Type 1, 1P Or 5 [ |
0660 621B034 17.000 EACH 650. 00000 11050. 00| 650. 00000 11050. 00|
Junction Box Units, Type 1 (Modified) | [ |
0670 621C002 7.000 EACH 1650. 00000 11550. 00| 1650. 00000 11550. 00|
I I

Inlets, Type C, PL O P3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
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TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT I D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 03001 | (5) 18046 |
| CLARK CONSTRUCTI ON CO., | NC. | REESE & HOWAELL, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0680 621C004 2.000 EACH 2950. 00000 5900. 00| 2950. 00000 5900. 00|
Inlets, Type GH | [ |
0690 621C005 1.000 EACH 3750. 00000 3750. 00| 3750. 00000 3750. 00|
Inlets, Type |J | [ |
0700 621C101 1.000 EACH 5500. 00000 5500. 00| 5500. 00000 5500. 00|
Inlet, Type GH (Modified) | [ |
0710 621D022 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00|
Inlet Units, Type C, P1 O P3 | [ |
0720 630A000 1859.000 M | 55. 77000 103676. 43| 55. 77010 103676. 62|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0730 630C065 8.000 EACH| 975. 00000 7800. 00| 975. 00000 7800. 00|
Quardrail End Anchor, Type 13 (Retrofit)] [ |
0740 630C070 64. 000 EACH| 1400. 00000 89600. 00| 1400. 00000 89600. 00|
Quardrail End Anchor, Type 10 Series | [ |
0750 634A000 146.000 M | 30. 00000 4380. 00| 19. 79010 2889. 35|
Industrial Fence, 1.22 Meters High | [ |
0760 635A002 72.000 M | 15. 00000 1080. 00| 17. 20990 1239. 11|
Wven Wre Fence (Wod Posts) | [ |
0770 636A000 152.000 M | 16. 00000 2432. 00| 15. 37010 2336. 26|
Barbed Wre Fence, 4 Strands, 1.22 | [ |
Met er High | | |
0780 650A000 1000. 000 M3 | 15. 54000 15540. 00| 19. 77460 19774. 60|
Topsoi | | | |
0790 650B000 28295.000 M3 | 2.38000 67342. 10| 5.27320 149205. 19|
Topsoi | From St ockpil es | | |
0800 651B000 88.000 MroN| 35. 00000 3080. 00| 1. 00000 88. 00|
Agricul tural Linmestone | | |
0810 651C000 54.000 MION| 665. 00000 35910. 00| 1. 00000 54. 00|
8-8-8 Conmercial Fertilizer | [ |
0820 651F000 6.000 MroN| 800. 00000 4800. 00| 1. 00000 6. 00|
Anmmonium Nitrate | | |
0830 652A061 32.000 HA | 1500. 00000 48000. 00| 1400. 00000 44800. 00|
Seeding (M x 3E) | | |
0840 654A001 107.000 M2 | 5. 75000 615. 25| 5. 00000 535. 00|
Sol i d Soddi ng (Bernuda) | | |
0850 656A000 26.000 HA | 1200. 00000 31200. 00| 1200. 00000 31200. 00|
Mul ching, Cass A Type 1 | | |
0860 656A001 6.000 HA | 2000. 00000 12000. 00| 1500. 00000 9000. 00|
Mul ching, Cass A Type 2 | | |
0870 665F000 1325. 000 EACH 5. 00000 6625. 00| 6. 00000 7950. 00|
I I I

Hay Bal es



Traffic Control Markings, Cass 2, Type
A

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 028 -14
TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (4) 03001 | (5) 18046 |
| CLARK CONSTRUCTI ON CO., | NC. | REESE & HOVWELL, |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0880 665H000 16. 000 EACH| 750. 00000 12000. 00| 1000. 00000 16000. 00|
Er osi on Control Check Dams, Type 1 | [ |
0890 665J000 3635.000 M | 15. 00000 54525. 00| 13. 15790 47828. 97|
Silt Fence, Type A | [ |
0900 666A001 32.000 HA | 60. 00000 1920. 00| 0. 00000 0. 00|
Pest Control Treatnent | [ |
0910 680A000 LUWP| 20000. 00000 20000. 00| 50000. 00000 50000. 00|
Engi neering Control s | [ |
0920 701C000 22.000 KM | 174. 00000 3828. 00| 174. 00000 3828. 00|
Broken Tenporary Traffic Stripe | [ |
0930 701C001 179.000 KM | 187. 00000 33473. 00| 187. 00000 33473. 00|
Solid Tenporary Traffic Stripe | [ |
0940 701D007 2.000 KM | 621. 00000 1242. 00| 621. 00000 1242. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0950 701D008 2.000 KM | 684. 00000 1368. 00| 684. 00000 1368. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0960 701D014 2.000 KM | 528. 00000 1056. 00| 528. 00000 1056. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
0970 701D015 2.000 KM | 590. 00000 1180. 00| 590. 00000 1180. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0980 701Gl125 324.000 M | 10. 31000 3340. 44| 10. 31000 3340. 44|
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0990 701Gl129 162.000 M | 5. 18000 839. 16| 5. 18000 839. 16|
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1000 701G133 62.000 M | 13. 05000 809. 10| 13. 05000 809. 10|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1010 702A007 6.000 KM | 1227. 00000 7362. 00| 1227. 00000 7362. 00|
Broken Yellow, Inverted Profile Traffic | | |
Stripe (150mm W de) | [ |
1020 702A008 26.000 KM | 2455. 00000 63830. 00| 2455. 00000 63830. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1030 702A009 20.000 KM | 2455, 00000 49100. 00| 2455. 00000 49100. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1040 703A002 96.000 M2 | 17. 22000 1653. 12| 17. 22000 1653. 12|
| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 028 -15
TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 20000630028 COUNTI ES : DALE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 03001 | (5) 18046 |
| CLARK CONSTRUCTI ON CO., | NC. | REESE & HOWAELL, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1050 703D001 48.000 M2 | 11. 00000 528. 00| 11. 00000 528. 00|
Tenporary Traffic Control Markings | [ |
1060 705A032 170. 000 EACH 4. 60000 782. 00| 4. 60000 782. 00|
Paverent Markers, Class A-H Type 1-B | [ |
1070 705A037 840. 000 EACH 4. 80000 4032. 00| 4. 80000 4032. 00|
Paverent Markers, Class A-H Type 2-D | [ |
1080 740B000 90.000 M | 120. 00000 10800. 00| 194. 77150 17529. 44|
Construction Signs | [ |
1090 740D000 200. 000 EACH 75. 00000 15000. 00| 100. 00000 20000. 00|
Channel i zi ng Druns | [ |
1100 740E000 100. 000 EACH| 35. 00000 3500. 00| 35. 00000 3500. 00|
Cones (900 mm Hi gh) | [ |
1110 740MDO0O 100. 000 EACH| 10. 00000 1000. 00| 20. 00000 2000. 00|
Bal | ast For Cone | [ |
1120 7400000 1.000 EACH 4500. 00000 4500. 00| 1500. 00000 1500. 00|
Pi l ot Car | [ |
1130 998A000 LUWP| 2000. 00000 2000. 00| 10000. 00000 10000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 153, 500. 00) | [ |
SECTI ON TOTALS | $ 3,992,804.07| $ 4,057, 965. 67|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 3,992,804.07| $ 4,057, 965. 67|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 029 -1
VENDOR RANKI NG
CALL ORDER . 029 CONTRACT I D : 20000630029 COUNTI ES : BUTLER
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJIECT(S) : BRz-0700(20 )

for constructing the Bridge Replacenent (Precast) on C R #22
at Stallings Creek in Geenville. Length 0.019 m.

SET- ASI DE :

1 13053 MCI NNI S CORPORATI ON $ 186, 983. 41 100. 0000%
2 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 220, 745. 00 118. 0559%
3 13021 MURPHREE BRI DGE CORPCRATI ON $ 225, 150. 00 120. 4117%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 029 -2
TABULATI ON OF BI DS

Precast Concrete Type 1 Span Section, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |

0120 512C007 6. 000 EACH 2932. 00000 17592. 00 2750. 00000 16500. 00 3225. 00000 19350. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

0130 512D002 2.000 EACH 2777. 00000 5554. 00 3000. 00000 6000. 00 3270. 00000 6540. 00
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |

0140 512D005 1.000 EACH 2777. 00000 2777. 00 3000. 00000 3000. 00 3270. 00000 3270. 00
Precast Concrete Barrier Rail |
Internedi ate Section, 34'-0" Long |

0150 512D012 2.000 EACH 2772. 00000 5544. 00 4000. 00000 8000. 00 3270. 00000 6540. 00

Precast Concrete Barrier Rail End |
Section, 34'-3-1/8" Long |

CALL ORDER : 029 CONTRACT I D : 20000630029 COUNTI ES : BUTLER
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 13053 | (2) 14005 | (3) 13021
| MCI NNI' S CORPORATI ON | G W NORRELL CONTRACTI NG CO MURPHREE BRI DGE CORPORATI ON
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| I I
0010 206A000 LUWP| 10000. 00000 10000. 00| 15000. 00000 15000. 00| 8829. 80000 8829. 80
Rermoval OF O d Bridge STA 56+20 | | |
0020 210A000 635. 000 CYIP| 3. 25000 2063. 75| 5. 00000 3175. 00| 1. 50000 952. 50
Uncl assi fied Excavation | [ |
0030 502A000 54.000 LB | 1. 00000 54. 00| 1. 00000 54. 00| 0. 80000 43. 20
St eel Rei nforcenent | [ |
0040 505C002 960.000 LF | 20. 00000 19200. 00| 25. 00000 24000. 00| 22.50000 21600. 00
Steel Piling (HP 12x53) | [ |
0050 505C004 400. 000 LF | 26. 00000 10400. 00| 30. 00000 12000. 00| 26. 50000 10600. 00
Steel Piling (HP 14x73) | [ |
0060 507A000 2.000 EACH 1476. 00000 2952. 00| 2150. 00000 4300. 00| 2500. 00000 5000. 00
Wre Rope Abut ment Anchor Assenbly | [ |
0070 508A000 918.000 LB | 0. 40000 367. 20| 2. 00000 1836. 00| 1. 50000 1377. 00
Structural Steel | [ |
0080 510A000 7.000 cuyp 500. 00000 3500. 00| 400. 00000 2800. 00| 350. 00000 2450. 00
Bridge Substructure Concrete, Class A | [ |
0090 512A015 2.000 EACH 2785. 00000 5570. 00| 2750. 00000 5500. 00| 2325. 00000 4650. 00
Precast Concrete Abutment Caps, 2'-0" | [ |
Wde x 1'-4 7/8" Deep By 33’'-0" Long | | |
(Modi fi ed) | [ |
0100 512B005 2.000 EACH 2950. 00000 5900. 00| 3650. 00000 7300. 00| 2920. 00000 5840. 00
Precast Concrete Internedi ate Bent Caps, | [ |
2'-9" Wde By 1'- 9 1/16" Deep By | | |
31'-6" Long | [ |
0110 512C004 18. 000 EACH 2425. 22000 43653. 96| 2550. 00000 45900. 00| 2900. 00000 52200. 00
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 029 -3
TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT I D : 20000630029 COUNTI ES : BUTLER
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 06
SET- ASI DE
| (1) 13053 | (2) 14005 | (3) 13021
| MCI NNI S CORPORATI ON | G W NORRELL CONTRACTI NG CO MJURPHREE BRI DGE CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 512D015 1.000 EACH 2772. 00000 2772. 00| 4000. 00000 4000. 00| 3270. 00000 3270. 00
Precast Concrete Barrier Rail | [ |
I nternedi ate Section, 34’'-6-5/16" Long | | |
0170 512E002 8.000 EACH 289. 00000 2312. 00| 500. 00000 4000. 00| 395. 00000 3160. 00
Precast Concrete Abutment Panels, Type | | |
A3 | | I
0180 512E008 8.000 EACH| 289. 00000 2312. 00| 500. 00000 4000. 00| 395. 00000 3160. 00
Precast Concrete Abutnment Panels, Type | [ |
A3 (Modi fi ed) | [ |
0190 512F002 8.000 EACH 532. 00000 4256. 00| 700. 00000 5600. 00| 725. 00000 5800. 00
Precast Concrete Wng Panels, Type W3 | | |
0200 5123000 4.000 EACH 378. 00000 1512. 00| 600. 00000 2400. 00| 525. 00000 2100. 00
Precast Concrete Abutment Wng Cap Panel | | |
0210 600A000 LUWP| 12000. 00000 12000. 00| 5000. 00000 5000. 00| 22000. 00000 22000. 00
Mobi |'i zati on | [ |
0220 6100001 470.000 TON | 19. 25000 9047. 50| 30. 00000 14100. 00| 26. 00000 12220. 00
Loose Riprap, Cass 2 | | |
0230 610D003 427.000 SQYD| 2. 00000 854. 00| 5. 00000 2135. 00| 2.50000 1067. 50
Filter Blanket, Ceotextile | | |
0240 6300003 4.000 EACH 975. 00000 3900. 00| 975. 00000 3900. 00| 975. 00000 3900. 00
Guardrail End Anchor, Type 13 | | |
0250 6300070 4.000 EACH 1400. 00000 5600. 00| 1400. 00000 5600. 00| 1400. 00000 5600. 00
Quardrail End Anchor, Type 10 Series | | |
0260 665F000 40. 000 EACH 5. 00000 200. 00| 3. 00000 120. 00| 5. 00000 200. 00
Hay Bal es | | |
0270 665J000 450. 000 LF | 4. 00000 1800. 00| 5. 00000 2250. 00| 3. 00000 1350. 00
Silt Fence, Type A | | |
0280 680A000 LUWP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
Engi neering Controls | [ |
0290 740B000 245.000 SQFT| 6. 00000 1470. 00| 15. 00000 3675. 00| 8. 00000 1960. 00
Construction Signs | | |
0300 740F002 10. 000 EACH| 50. 00000 500. 00| 500. 00000 5000. 00| 180. 00000 1800. 00
Barri cades, Type |11 | | |
0310 7401 005 2.000 EACH 160. 00000 320. 00| 300. 00000 600. 00| 160. 00000 320. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
0320 998A000 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 5500. 00000 5500. 00
Construction Fuel (MaximumBid Limted | | |
To $ 5500. 00) | | |
SECTI ON TOTALS | $ 186, 983. 41| $ 220, 745. 00| $ 225, 150. 00

CONTRACT TOTALS | $ 186, 983. 41| $ 220, 745. 00| $  225,150.00




ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE :

07/ 06/ 00
PAGE : 030 -1
VENDOR RANKI NG
CALL ORDER : 030 CONTRACT I D : 20000630030 COUNTI ES : CHEROKEE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PRQIECT( S) STPNU- 1011( 106)

for constructing the Resurfacing, Traffic Stripe, and STPNU- 1000( 5)

Guardrail |nprovenents at various |ocations on County Roads STPNU- 1016( 103)

#22, 6, 67, 41, 48 & 104, as indicated on plans, in Cherokee OTHERS

County. Length - 20.240 m.

SET- ASI DE :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW BI D

1 07002 GOOD HOPE CONTRACTI NG CO., | NC. $ 1,172,896. 22 100. 0000%
2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC. $ 1,178,947.65 100. 5159%



Solid Yellow, Cass 2, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 030 -2
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT I D : 20000630030 COUNTI ES : CHEROKEE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 401B108 238214. 000 SYCP| 0. 67880 161699. 66| 0. 60000 142928. 40|
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 2500. 000 GAL | 0. 70000 1750. 00| 1. 50000 3750. 00|
Tack Coat | [ |
0030 429A201 12780. 000 TON | 32. 93000 420845. 40| 33. 00000 421740. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429A206 2020. 000 TON | 31. 93000 64498. 60| 33. 00000 66660. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 429A221 6053. 000 TON | 32. 93000 199325. 29| 33. 00000 199749. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0060 429A226 1200. 000 TON | 31. 93000 38316. 00| 33. 00000 39600. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range B | [ |
0070 429B201 4495. 000 TON | 29. 09000 130759. 55| 28. 00000 125860. 00|
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range A | [ |
0080 600A000 LUMP| 1235. 72000 1235. 72| 22774. 00000 22774. 00|
Mobi I'i zati on | [ |
0090 630A004 90.000 LF | 26. 50000 2385. 00| 26. 50000 2385. 00|
Steel Beam Guardrail, dass B, Type 2 | | |
0100 630C022 4.000 EACH| 1950. 00000 7800. 00| 1900. 00000 7600. 00|
Guardrail End Anchor, Type Speci al | | |
0110 630C070 10. 000 EACH| 1250. 00000 12500. 00| 1250. 00000 12500. 00|
Quardrail End Anchor, Type 10 Series | | |
0120 701A031 42.000 M LE| 970. 00000 40740. 00| 970. 00000 40740. 00|
Solid Wite, ass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0130 701A035 27.000 M LE]| 1200. 00000 32400. 00| 1200. 00000 32400. 00|
| |
I I

Stripe (0.09" Thick)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/06/ 00
PAGE : 030 -3

CALL ORDER : 030 CONTRACT I D : 20000630030 COUNTI ES : CHEROKEE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTION CO., |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 701A045 14.000 M LE| 700. 00000 9800. 00| 700. 00000 9800. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0150 701C000 36.000 M LE]| 340. 00000 12240. 00| 340. 00000 12240. 00|
Broken Tenporary Traffic Stripe | [ |
0160 701C001 67.000 M LE| 380. 00000 25460. 00| 380. 00000 25460. 00|
Solid Tenporary Traffic Stripe | [ |
0170 703A002 705. 000 SQFT| 2. 00000 1410. 00| 2.00000 1410. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0180 740B000 1130. 000 SQFT| 8. 50000 9605. 00| 10. 00000 11300. 00|
Construction Signs | [ |
0190 740EO000 125. 000 EACH| 1. 00000 125. 00| 0. 41000 51. 25|
Cones (36 Inches High) | [ |
0200 998A000 LUMP| 1. 00000 1. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 55, 500. 00) | [ |
SECTI ON TOTALS | $ 1,172,896. 22| $ 1,178,947. 65|
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 1,172,896. 22| $ 1,178, 947. 65|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 031 -1
VENDOR RANKI NG
CALL ORDER : 031 CONTRACT I D : 20000630031 COUNTI ES : CHOCTAW
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : BR-1207 (103)

for constructing the Bridge Replacenents (Culverts) on
C. R #9 at MCall Branch and at Jack Branch north of Lisman.
Length 0.018 km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 08017 H & L CONSTRUCTI ON, | NC. $ 179, 798. 20 100. 0000%
2 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 180, 165. 50 100. 2042%
3 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 203, 862. 85 113. 3842%
4 18024 RACON, | NC. $ 301, 081. 25 167. 4550%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 031 -2
TABULATI ON OF BI DS
CALL ORDER : 031 CONTRACT I D : 20000630031 COUNTI ES : CHOCTAW
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 08017 | (2) 14005 | (3) 20011
| H & L CONSTRUCTI ON, | NC. | G W NORRELL CONTRACTI NG CO TRI COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 206A000 LUWP| 3500. 00000 3500. 00| 15000. 00000 15000. 00| 21648. 37000 21648. 37
Removal OF O d Bridge, Station | [ |
147+48. 022, Site #1 | [ |
0020 206A001 LUWP| 3500. 00000 3500. 00| 15000. 00000 15000. 00| 21648. 37000 21648. 37
Removal OF O d Bridge, Station | | |
24+60.803, Site #2 | | |
0030 214A000 475.000 M3 | 10. 00000 4750. 00| 6. 50000 3087. 50| 10. 40000 4940. 00
Structure Excavation | [ |
0040 214B001 189.000 M3 | 38. 00000 7182. 00| 30. 00000 5670. 00| 31. 20000 5896. 80
Foundati on Backfill, Commerci al | [ |
0050 502A000 26797.000 KG | 1. 10000 29476. 70| 1. 00000 26797. 00| 1. 08000 28940. 76
St eel Rei nf orcenent | [ |
0060 524A011 243.000 M | 430. 00000 104490. 00| 350. 00000 85050. 00| 357. 50000 86872. 50
Cul vert Concrete (Cast In Place) | [ |
0070 600A000 LUWP| 7500. 00000 7500. 00| 5000. 00000 5000. 00| 12000. 00000 12000. 00
Mobi | i zat i on | [ |
0080 610C001 152. 000 MIQON| 30. 00000 4560. 00| 30. 00000 4560. 00| 33. 07000 5026. 64
Loose Riprap, Class 2 | [ |
0090 610D003 159.000 M | 3. 50000 556. 50| 5. 00000 795. 00| 7. 15000 1136. 85
Filter Blanket, Ceotextile | [ |
0100 665F000 92.000 EACH 4. 00000 368. 00| 3. 00000 276. 00| 4. 00000 368. 00
Hay Bal es | [ |
0110 665J000 92.000 M | 13. 75000 1265. 00| 5. 00000 460. 00| 19. 68000 1810. 56
Silt Fence, Type A | [ |
0120 680A000 LUWP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
Engi neering Control s | [ |
0130 740B000 38.000 M2 | 100. 00000 3800. 00| 165. 00000 6270. 00| 98. 00000 3724.00
Construction Signs | [ |
0140 740F002 18. 000 EACH 275. 00000 4950. 00| 500. 00000 9000. 00| 325. 00000 5850. 00
Barri cades, Type 111 | [ |
0150 7401 005 4.000 EACH 150. 00000 600. 00| 300. 00000 1200. 00| 250. 00000 1000. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0160 998A000 LUWP| 1300. 00000 1300. 00| 0. 00000 0. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 5, 000. 00) | [ |
SECTI ON TOTALS | $ 179, 798. 20| $ 180, 165. 50| $ 203, 862. 85
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 179, 798. 20| $ 180, 165. 50| $ 203, 862. 85




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
07/ 06/ 00
PAGE : 031 -3
TABULATI ON OF BI DS
CALL ORDER : 031 CONTRACT I D : 20000630031 COUNTI ES : CHOCTAW
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 18024 | |
| RACON, | NC. | |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
----------------------------------------- T T Ty
SECTI ON 0001 Tot al
I I I
0010 206A000 LUWP| 7500. 00000 7500. 00| |
Removal OF O d Bridge, Station | | |
147+48.022, Site #1 | | |
0020 206A001 LUMP| 7500. 00000 7500. 00| |
Removal OF A d Bridge, Station | [ |
24+60. 803, Site #2 | [ |
0030 214A000 475.000 M3 | 12. 00000 5700. 00| |
Structure Excavation | | |
0040 214B001 189.000 M3 | 40. 00000 7560. 00| |
Foundation Backfill, Commerci al | [ |
0050 502A000 26797.000 KG | 1. 25000 33496. 25| |
St eel Rei nforcenent | | |
0060 524A011 243.000 M8 | 600. 00000 145800. 00| |
Cul vert Concrete (Cast In Place) | | |
0070 600A000 LUWP| 50000. 00000 50000. 00| |
Mobi |'i zati on | [ |
0080 6100001 152. 000 MION| 50. 00000 7600. 00| |
Loose Riprap, Cass 2 | | |
0090 610D003 159.000 M2 | 5. 00000 795. 00| |
Filter Blanket, Ceotextile | | |
0100 665F000 92. 000 EACH 5. 00000 460. 00| |
Hay Bal es | | |
0110 665J000 92.000 M | 20. 00000 1840. 00| |
Silt Fence, Type A | | |
0120 680A000 LUWP| 15000. 00000 15000. 00| |
Engi neering Controls | [ |
0130 740B000 38.000 M2 | 135. 00000 5130. 00| |
Construction Signs | | |
0140 740F002 18. 000 EACH| 350. 00000 6300. 00| |
Barri cades, Type |11 | | |
0150 7401 005 4.000 EACH 350. 00000 1400. 00| |
War ni ng Lights, Type B (Detachabl e Head) | [ |
0160 998A000 LUWP| 5000. 00000 5000. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 5, 000. 00) | | |
SECTI ON TOTALS | $ 301, 081. 25| |
----------------------------------------- o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 032 -1
VENDOR RANKI NG
CALL ORDER : 032 CONTRACT I D : 20000630032 COUNTI ES : CLAY
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 1404(104)

for constructing the Resurfacing and Traffic Stripe on C R
#5 fromthe Tal |l apoosa/Clay County Line to just beyond
Bi shop Road, south of Ashland. Length - 7.600 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., |INC $ 376, 359. 00 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 398, 635. 30 105. 9188%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 032 -2
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT 1D : 20000630032 COUNTI ES : CLAY
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 01018

|
| MOCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]
SECTI ON 0001  TOTAL

|
0010 210D001 1858. 000 CYIP| 7.00000 13006. 00

Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

| |

[ 10. 27000 19081. 66|

Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0020 401B108 89173. 000 SYCP| 0. 55000 49045. 15| 0. 72000 64204. 56|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | [ |
0030 405A000 154. 000 GAL | 1. 40000 215. 60| 0. 00000 0. 00|
Tack Coat | [ |
0040 429A201 6938. 000 TON | 31. 00000 215078. 00| 33. 33000 231243. 54|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0050 429A204 50. 000 TON | 80. 00000 4000. 00| 64. 23000 3211. 50|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range A | [ |
0060 429A206 248.000 TON | 34. 25000 8494. 00| 37.78000 9369. 44|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0070 600A000 LUMP| 20275. 00000 20275. 00| 0. 00000 0. 00|
Mobi | i zat i on | [ |
0080 630A000 479.000 LF | 10. 75000 5149. 25| 11. 29000 5407. 91|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0090 630C070 6. 000 EACH| 1250. 00000 7500. 00| 1312. 50000 7875. 00|
Quardrail End Anchor, Type 10 Series | [ |
0100 652A053 5.000 ACRE| 450. 00000 2250. 00| 787.50000 3937. 50|
Seeding (M x 1E) | [ |
0110 656A000 5.000 ACRE| 400. 00000 2000. 00| 787.50000 3937. 50|
Mul ching, Cass A Type 1 | [ |
0120 665F000 200. 000 EACH| 1. 00000 200. 00| 6. 83000 1366. 00|
Hay Bal es | [ |
0130 665J000 200. 000 LF | 1. 00000 200. 00| 6. 04000 1208. 00|
Silt Fence, Type A | [ |
0140 701A031 15.000 M LE]| 950. 00000 14250. 00| 966. 00000 14490. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0150 701A035 12.000 M LE| 1080. 00000 12960. 00| 1134. 00000 13608. 00|
I I

| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/06/ 00
PAGE : 032 -3

CALL ORDER : 032 CONTRACT I D : 20000630032 COUNTI ES : CLAY
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 13022 | (2) 01018 |
| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701A045 2.000 M LE| 700. 00000 1400. 00| 714.00000 1428. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0170 701C000 4.000 M LE| 350. 00000 1400. 00| 304. 50000 1218. 00|
Broken Tenporary Traffic Stripe | [ |
0180 701C001 24.000 M LE] 380. 00000 9120. 00| 357. 00000 8568. 00|
Solid Tenporary Traffic Stripe | [ |
0190 703A002 156. 000 SQFT| 3. 00000 468. 00| 2.73000 425. 88|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0200 705A032 172. 000 EACH| 5. 00000 860. 00| 5. 04000 866. 88|
Paverent Markers, Class A-H Type 1-B | [ |
0210 705A037 832.000 EACH| 5. 25000 4368. 00| 5. 46000 4542. 72|
Pavenent Markers, Cass A-H Type 2-D [ |
0220 740B000 212.000 SQFT| 10. 00000 2120. 00| 11. 03000 2338. 36|
Construction Signs | [ |
0230 7400000 1.000 EACH 2000. 00000 2000. 00| 306. 85000 306. 85|
Pi l ot Car | [ |
0240 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 17, 000. 00) | [ |
SECTI ON TOTALS | $ 376, 359. 00| $ 398, 635. 30|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 376, 359. 00| $ 398, 635. 30|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 033 -1
VENDOR RANKI NG
CALL ORDER : 033 CONTRACT I D : 20000630033 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU-2217(107)

for constructing the Resurfacing and Traffic Stripe on
C. R #1435 (Eva Road) from S. R #157 to north of Providence.
Length 5.501 m .

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 23009 WH TAKER CONTRACTI NG CORPORATI ON $ 425, 232. 13 100. 0000%
2 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 435, 113. 79 102. 3238%
3 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 500, 756. 40 117.7607%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 033 -2
TABULATI ON OF BI DS

CALL ORDER . 033 CONTRACT I D : 20000630033 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT ;01
SET- ASI DE :
| (1) 23009 | (2) 07002 | (3) 19010
| WHI TAKER CONTRACTI NG CORPORA| GOCD HOPE CONTRACTI NG CO., || SHELBY CONTRACTI NG COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNI' T PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 Tot al
I
0010 206E024 2.000 EACH 125. 00000 250. 00 125. 00000 250. 00 125. 00000 250. 00
Rermovi ng CGuardrail End Anchor (Type 10A)|
0020 206E039 4.000 EACH 60. 00000 240. 00 50. 00000 200. 00 50. 00000 200. 00
Renovi ng Mai | boxes (I ncludi ng Reset |
Wth a New 2 Inch Metal O 4 Inch |
Ti mber Post) |
0030 210D001 4500. 000 CYI P 4. 85000 21825. 00 4, 00000 18000. 00 6. 90000 31050. 00
Borrow Excavation (Loose Truckbed |
Measur enent ) |
0040 401B108 79075. 000 SYCP| 0. 55640 43997. 33 0. 64250 50805. 69 0. 64250 50805. 69
Bi t um nous Treatnent G (Wth Pol yner
Addi tive)
0050 405A000 4651. 000 GAL 0. 80000 3720. 80 0. 10000 465. 10 0. 01000 46.51
Tack Coat
0060 429A240 4290. 000 TON 28. 22000 121063. 80 28. 53000 122393. 70 32. 35000 138781. 50

I

I

I

|

I mproved Bitum nous Concrete Wearing |

Surface Layer, 1/2" Maxi mum Aggregate |

Size Mx, ESAL Range C |
0070 429B241 7790.000 TON | 22. 48000 175119. 20

I

I

I

I

I

I

I

23. 69000 184545. 10 27. 02000 210485. 80

I mproved Bitum nous Concrete Binder
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range C

0080 429B247 500. 000 TON 28. 22000 14110. 00 28. 53000 14265. 00 33. 43000 16715. 00
I mproved Bitum nous Concrete Binder
Layer, Leveling, 1/2" Maxi mum Aggregate
Size M x, ESAL Range C

0090 430B014 270.000 TNCP| 10. 00000 2700. 00 9. 50000 2565. 00 10. 00000 2700. 00
Aggregate Surfacing (AHD #410 Modified) |

0100 600A000 LUMP| 2360. 00000 2360. 00 5025. 20000 5025. 20 12455. 90000 12455. 90
Mobi | i zati on |

0110 630C070 2.000 EACH 1400. 00000 2800. 00 1400. 00000 2800. 00 1400. 00000 2800. 00
Guardrail End Anchor, Type 10 Series |

0120 665F000 100. 000 EACH| 4.50000 450. 00 0. 50000 50. 00 4. 00000 400. 00
Hay Bal es |

0130 665J000 500. 000 LF | 2.50000 1250. 00 0. 50000 250. 00 2.70000 1350. 00
Silt Fence, Type A |

0140 701A031 11.000 M LE| 920. 00000 10120. 00 920. 00000 10120. 00 980. 00000 10780. 00

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 033 -3
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT 1D : 20000630033 COUNTI ES : CULLMAN
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 01
SET- ASI DE :

| (1) 23009 | (2) 07002 | (3) 19010

| WHl TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., || SHELBY CONTRACTI NG COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0150 701A035 10.000 M LE] 1050. 00000 10500. 00 1050. 00000 10500. 00| 1100. 00000 11000. 00

Solid Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) |
0160 701A045 2.000 M LE| 600. 00000 1200. 00

Construction Fuel (MaximumBid Limted
To $ 28, 000. 00) I

SECTI ON TOTALS | $ 425, 232. 13 $ 500, 756. 40

I
| |
[ 600. 00000 1200. 00| 500. 00000 1000. 00
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (0.09" Thick) | [ |
0170 701C000 2.000 M LE| 320. 00000 640. 00| 320. 00000 640. 00| 340. 00000 680. 00
Broken Tenporary Traffic Stripe | [ |
0180 701C001 21.000 M LE| 360. 00000 7560. 00| 360. 00000 7560. 00| 370. 00000 7770.00
Solid Tenporary Traffic Stripe | [ |
0190 703A002 600. 000 SQFT| 1. 80000 1080. 00| 1. 80000 1080. 00| 2.25000 1350. 00
Traffic Control Markings, Class 2, Type | [
A I I
0200 703B002 45.000 SQFT| 2. 80000 126. 00| 2. 80000 126. 00| 3. 00000 135. 00
Traffic Control Legends, dass 2, Type A | |
0210 740B000 362. 000 SQFT| 10. 00000 3620. 00| 6. 00000 2172. 00| 0. 00000 0.00
Construction Signs | | |
0220 740E000 100. 000 EACH| 5. 00000 500. 00| 1. 00000 100. 00| 0. 00000 0.00
Cones (36 Inches High) | | |
0230 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00| 1. 00000 1.00
I I
I I
I I

CONTRACT TOTALS | $ 425, 232. 13| $ 435, 113. 79| $ 500, 756. 40




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 034 -1
VENDOR RANKI NG
CALL ORDER . 034 CONTRACT | D : 20000630034 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : BR-3000(18)

for constructing the Bridge Replacenent on C R #23 at Cedar
Creek northeast of Red Bay. Length 0.05 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 18036 RI LEY BRI DGE & ENGA NEERI NG CO., | NC $ 519, 947. 30 100. 0000%

2 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 595, 119. 70 114. 4576%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PACGE : 034 -2
TABULATI ON OF BI DS
CALL ORDER . 034 CONTRACT | D : 20000630034 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 18036 [ (2) 03001 |
| RILEY BRI DGE & ENG NEERI NG C| CLARK CONSTRUCTI ON CO., INC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 206A000 LUMP| 28000. 00000 28000. 00| 100000. 00000 100000. 00|
Removal OF O d Bridge (Station | [ |
17+00. 622) | | |
0020 215A000 66. 000 CUYD| 10. 00000 660. 00| 8. 00000 528. 00|
Uncl assified Bridge Excavation | | |
0030 502A000 43010. 000 LB | 0. 46000 19784. 60| 0. 42000 18064. 20|
St eel Rei nforcenent | | |
0040 502B000 LUWP| 27000. 00000 27000. 00| 22000. 00000 22000. 00|
St eel Reinforcement For Bridge | | |
Superstructure Station 17+00 | | |
Approxi matel y 58180 | bs. | | |
0050 505C000 302.000 LF | 22.00000 6644. 00| 20. 00000 6040. 00|
Steel Piling (HP 10x42) | | |
0060 505@002 20. 000 EACH 75. 00000 1500. 00| 45. 00000 900. 00|
Pile Points (Type A 10") | [ |
0070 506A005 78.000 LF | 454. 00000 35412. 00| 150. 00000 11700. 00|
Drilled Shaft Excavation, 3'-6" Dianeter| | |
0080 506B002 60. 000 LF | 1028. 00000 61680. 00| 200. 00000 12000. 00|
Special Drilled Shaft Excavation, 3 -6" | | |
Di anet er | [ |
0090 506C041 140.000 LF | 105. 00000 14700. 00| 250. 00000 35000. 00|
Drilled Shaft Construction, 3'-6" | [ |
Di aneter, Cass DSl Concrete | | |
0100 506@001 6. 000 EACH 300. 00000 1800. 00| 400. 00000 2400. 00|
Crosshol e Soni ¢ Logging, 3'-6" Dianeter | | |
0110 508A000 5145.000 LB | 2.70000 13891. 50| 2. 50000 12862. 50|
Structural Steel | | |
0120 510A000 102. 000 CUYD| 385. 00000 39270. 00| 500. 00000 51000. 00|
Bridge Substructure Concrete, Class A | | |
0130 510C051 LUWP| 90000. 00000 90000. 00| 105000. 00000 105000. 00|
Bri dge Concrete Superstructure, STA | | |
17+00, Approximately 267 Cu. Yds. | | |
0140 510E000 662. 000 SQYD| 4. 60000 3045. 20| 2. 50000 1655. 00|
G oovi ng Concrete Bridge Decks | [ |
0150 511A001 32.000 EACH| 105. 00000 3360. 00| 100. 00000 3200. 00|
El astoneri c Bearings, Type 2 | [ |
0160 513B004 388.000 LF 64. 00000 24832. 00| 85. 00000 32980. 00|
| |
I I

I
Pr et ensi oned- Prestressed Concrete |
I

Grders, Type Il (Specialty Item



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 034 -3
TABULATI ON OF BI DS
CALL ORDER . 034 CONTRACT I D : 20000630034 COUNTI ES : FRANKLI N
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 02
SET- ASI DE
| (1) 18036 | (2) 03001 |
| RILEY BRI DGE & ENG NEERI NG C| CLARK CONSTRUCTI ON CO., INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 513B015 796.000 LF | 112. 00000 89152. 00| 110. 00000 87560. 00|
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-54 (Specialty Item | | |
0180 600A000 LUWP| 30000. 00000 30000. 00| 60000. 00000 60000. 00|
Mobi |'i zati on | [ |
0190 6100001 86. 000 TON | 20. 00000 1720. 00| 23. 00000 1978. 00|
Loose Riprap, Cass 2 | | |
0200 610D003 58. 000 SQYD| 4. 00000 232. 00| 4. 00000 232. 00|
Filter Blanket, Ceotextile | | |
0210 6300003 4.000 EACH 1250. 00000 5000. 00| 1150. 00000 4600. 00|
Guardrail End Anchor, Type 13 | | |
0220 6300070 4.000 EACH 1300. 00000 5200. 00| 1250. 00000 5000. 00|
Quardrail End Anchor, Type 10 Series | | |
0230 665F000 50. 000 EACH| 6. 00000 300. 00| 10. 00000 500. 00|
Hay Bal es | | |
0240 665J000 800. 000 LF | 6. 50000 5200. 00| 4.50000 3600. 00|
Silt Fence, Type A | | |
0250 680A000 LUWP| 5000. 00000 5000. 00| 3000. 00000 3000. 00|
Engi neering Controls | [ |
0260 740B000 208. 000 SQFT| 8. 00000 1664. 00| 15. 00000 3120. 00|
Construction Signs | | |
0270 740F002 8.000 EACH 300. 00000 2400. 00| 400. 00000 3200. 00|
Barri cades, Type |11 | | |
0280 7401 005 4.000 EACH 500. 00000 2000. 00| 500. 00000 2000. 00|
War ning Lights, Type B (Detachabl e Head) | [ |
0290 998A000 LUWP| 500. 00000 500. 00| 5000. 00000 5000. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 13000. 00) | | |
SECTI ON TOTALS | $ 519, 947. 30| $ 595, 119. 70|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 519, 947. 30| $ 595, 119. 70|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 036 -1
VENDOR RANKI NG
CALL ORDER : 036 CONTRACT I D : 20000630036 COUNTI ES : LAWRENCE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU-4000( 13 )

for constructing the Resurfacing and Traffic Stripe on
C.R #214 fromS. R #33 to C. R #217, northeast of Nbulton.
Length 4.049 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 239, 674. 65 100. 0000%
2 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 259, 467. 89 108. 2583%
3 18031 ROGERS GROUP, | NC. $ 275,381.75 114. 8981%
4 01018 APAC- ALABAMA, | NC. $ 275,837.31 115. 0882%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 036 -2
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT 1D : 20000630036 COUNTI ES : LAWRENCE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 02035 | (2) 19010 | (3) 18031

| BURGREEN CONTRACTI NG CO., | N SHELBY CONTRACTI NG COMPANY, | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
SECTI ON 0001  Tot al

|
11. 84000 15830. 08| 13. 00000 17381. 00

| |
0010 305B060 1337.000 TCP| 9. 50000 12701. 50|
Crushed Aggregate, Section 825, Type B, | [ |
For M scel | aneous Use | [ |
0020 405A000 1745. 000 GAL | 1. 00000 1745. 00| 0. 01000 17. 45] 1. 00000 1745. 00
Tack Coat | [ |
0030 429A201 4313.000 TON | 31. 00000 133703. 00| 32.98000 142242. 74| 30. 00000 129390. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429B210 1771.000 TON | 25. 00000 44275. 00| 27.72000 49092. 12| 27. 00000 47817. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 600A000 LUMP| 1850. 00000 1850. 00| 8553. 00000 8553. 00| 30814. 00000 30814. 00
Mobi I'i zati on | [ |
0060 630A000 479.000 LF | 20. 00000 9580. 00| 19. 50000 9340. 50| 19. 50000 9340. 50
Steel Beam Guardrail, dass A Type 1 | | |
0070 630C070 16. 000 EACH| 1425. 00000 22800. 00| 1400. 00000 22400. 00| 1400. 00000 22400. 00
Quardrail End Anchor, Type 10 Series | | |
0080 701A004 8.000 M LE] 325. 00000 2600. 00| 300. 00000 2400. 00| 300. 00000 2400. 00
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0090 701A035 3.000 M LE| 1175. 00000 3525. 00| 1100. 00000 3300. 00| 920. 00000 2760. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0100 701A045 2.000 M LE| 615. 00000 1230. 00| 575. 00000 1150. 00| 1050. 00000 2100. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0110 701C000 2.000 M LE| 350. 00000 700. 00| 340. 00000 680. 00| 400. 00000 800. 00
Broken Tenporary Traffic Stripe | [ |
0120 701C001 3.000 M LE| 390. 00000 1170. 00| 380. 00000 1140. 00| 400. 00000 1200. 00
Solid Tenporary Traffic Stripe | [ |
0130 703A002 180. 000 SQFT| 2. 85000 513. 00| 2.90000 522. 00| 2.00000 360. 00
Traffic Control Markings, Class 2, Type | [ |
A I I
0140 703D001 180. 000 SQFT| 3. 60000 648. 00| 1. 30000 234. 00| 1. 00000 180. 00
Tenporary Traffic Control Markings | | |
0150 705A032 104. 000 EACH| 5. 15000 535. 60| 5. 00000 520. 00| 5. 00000 520. 00
I I

Pavenent Markers, Cass A-H Type 1-B |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 036 -3
TABULATI ON OF BI DS
CALL ORDER : 036 CONTRACT I D : 20000630036 COUNTI ES : LAWRENCE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 02035 | (2) 19010 | (3) 18031
| BURGREEN CONTRACTI NG CO., | N| SHELBY CONTRACTI NG COVPANY, | ROGERS GROUP, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 705A037 357.000 EACH 5. 15000 1838. 55| 5. 00000 1785. 00| 5. 25000 1874. 25
Paverent Markers, Class A-H Type 2-D | [ |
0170 740B000 260. 000 SQFT| 1. 00000 260. 00| 1. 00000 260. 00| 15. 00000 3900. 00
Construction Signs | [ |
0180 740E000 30. 000 EACH 0. 00000 0. 00| 0. 00000 0. 00| 5. 00000 150. 00
Cones (36 Inches High) | [ |
0190 740MD0O0 30. 000 EACH 0. 00000 0. 00| 0. 00000 0. 00| 5. 00000 150. 00
Wi ght For Cone | [ |
0200 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00| 100. 00000 100. 00
Construction Fuel (MaximumBid Limted | [ |
To $ $13000. 00) | [ |
SECTI ON TOTALS | $ 239, 674. 65| $ 259, 467. 89| $ 275, 381. 75
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 239, 674. 65| $ 259, 467. 89| $ 275, 381. 75




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 036 -4
TABULATI ON OF BI DS
CALL ORDER : 036 CONTRACT I D : 20000630036 COUNTI ES : LAWRENCE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02

SET- ASI DE :

| (4) 01018 |
| APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al
I
0010 305B060 1337.000 TCIP| 15. 38000 20563. 06

Crushed Aggregate, Section 825, Type B,
For M scel | aneous Use

I
|
0020 405A000 1745. 000 GAL | 1. 37000 2390. 65
Tack Coat |
0030 429A201 4313.000 TON | 32. 57000 140474. 41
I mproved Bitum nous Concrete Wearing |
Surface Layer, 3/4" Maxi mum Aggregate |
Size M x, ESAL Range A |
0040 429B210 1771.000 TON | 35. 50000 62870. 50
I mproved Bitum nous Concrete Binder |
Layer, Leveling, 1 1/2" Maxinmum |
Aggregate Size M x, ESAL Range A |
0050 600A000 LUMP| 1310. 42000 1310. 42
Mobi | i zati on |
0060 630A000 479.000 LF | 19. 90000 9532. 10
Steel Beam Guardrail, Cass A Type 1 |
0070 630C070 16. 000 EACH 1428. 57000 22857.12
Guardrail End Anchor, Type 10 Series |
Solid Wite, Cass 1, Type A Traffic |
Stripe |
0090 701A035 3.000 M LE] 1173. 47000 3520. 41

Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |
0100 701A045 2.000 M LE 612. 25000 1224.50
Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |
0110 701C000 2.000 M LE| 346. 94000 693. 88

Broken Tenporary Traffic Stripe |

0120 701C001 3.000 M LE] 387. 76000 1163. 28
Solid Tenporary Traffic Stripe |

0130 703A002 180. 000 SQFT| 2.81000 505. 80
Traffic Control Markings, Cass 2, Type |
A

0140 703D001 180. 000 SQFT| 3.57000 642. 60
Tenporary Traffic Control Markings |

0150 705A032 104. 000 EACH| 5.10000 530. 40

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
0080 701A004 8.000 M LE| 326. 53000 2612. 24
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|

Pavenment Markers, Cass A-H Type 1-B |
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TABULATI ON OF BI DS
CALL ORDER : 036 CONTRACT I D : 20000630036 COUNTI ES : LAWRENCE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 01018 [ |
| APAC- ALABAMA, | NC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 705A037 357.000 EACH 5. 10000 1820. 70| |
Paverent Markers, Class A-H Type 2-D | [ |
0170 740B000 260. 000 SQFT| 9. 54000 2480. 40| |
Construction Signs | [ |
0180 740E000 30. 000 EACH 13. 13000 393. 90| |
Cones (36 Inches High) | [ |
0190 740MD0O0 30. 000 EACH 8. 33000 249. 90| |
Wi ght For Cone | [ |
0200 998A000 LUWP| 1. 04000 1. 04| |
Construction Fuel (MaximumBid Limted | [ |
To $ $13000. 00) | [ |
SECTI ON TOTALS | $ 275, 837. 31| |
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 275, 837. 31| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 037 -1
VENDOR RANKI NG
CALL ORDER : 037 CONTRACT I D : 20000630037 COUNTI ES : RANDOLPH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU-5605(113 )

for constructing the Resurfacing and Traffic Stripe on
C.R #82 from Morrison Crossroads to the Little Tall apoosa
River. Length 7.100 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., |INC $ 559, 758. 00 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 563, 653. 01 100. 6958%
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TABULATI ON OF BI DS

CALL ORDER : 037 CONTRACT 1D : 20000630037 COUNTI ES :  RANDOLPH
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 01018

|

| MOCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

SECTI ON 0001  Tot al

| |
0010 305B060 5700. 000 TCIP| 12. 00000 68400. 00 13. 66000 77862. 00|

|
Crushed Aggregate, Section 825, | [ |
Shoul der Material, For M scellaneous Use| | |
0020 405A000 5010. 000 GAL | 1. 10000 5511. 00| 0. 00000 0. 00|
Tack Coat | [ |
0030 429A200 4725.000 TON | 31. 00000 146475. 00| 31. 23000 147561. 75|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429A206 300. 000 TON | 37. 05000 11115. 00| 33. 03000 9909. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 429B201 8332. 000 TON | 26. 00000 216632. 00| 26. 04000 216965. 28|
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range A | [ |
0060 429B205 500. 000 TON | 60. 00000 30000. 00| 72.56000 36280. 00|
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0070 429C211 785.000 TON | 27.50000 21587. 50| 27.72000 21760. 20|
I nproved Bitum nous Concrete Base Layer, | | |
Wdening, 1 1/2" Maxi mum Aggregat e | [ |
Size Mx, ESAL Range A | [ |
0080 600A000 LUMP| 10160. 00000 10160. 00| 1575. 00000 1575. 00|
Mobi I'i zati on | [ |
0090 701A031 15.000 M LE| 940. 00000 14100. 00| 987. 00000 14805. 00|
Solid Wite, ass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0100 701A035 12.000 M LE| 1050. 00000 12600. 00| 1102. 50000 13230. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0110 701A045 2.000 M LE| 600. 00000 1200. 00| 630. 00000 1260. 00|
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701C000 4.000 M LE| 340. 00000 1360. 00| 357. 00000 1428. 00|
Broken Tenporary Traffic Stripe | [ |
0130 701C001 24.000 M LE| 380. 00000 9120. 00| 399. 00000 9576. 00|
| |

Solid Tenporary Traffic Stripe |
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TABULATI ON OF BI DS
CALL ORDER . 037 CONTRACT I D : 20000630037 COUNTI ES : RANDOLPH
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 13022 [ (2) 01018 |
| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 703A002 700. 000 SQFT| 1. 80000 1260. 00| 1. 89000 1323. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0150 705A032 188. 000 EACH| 5. 00000 940. 00| 5. 25000 987. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0160 705A037 750. 000 EACH| 5. 25000 3937. 50| 5. 51000 4132. 50|
Pavenent Markers, Cass A-H Type 2-D | | |
0170 740B000O 286. 000 SQFT| 10. 00000 2860. 00| 7.98000 2282. 28|
Construction Signs | | |
0180 7400000 1. 000 EACH| 2500. 00000 2500. 00| 2716. 00000 2716. 00|
Pil ot Car | [ |
0190 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 12500. 00) | | |
SECTI ON TOTALS | $ 559, 758. 00| $ 563, 653. 01|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 559, 758. 00| $ 563, 653. 01|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 038 -1
VENDOR RANKI NG
CALL ORDER : 038 CONTRACT I D : 20000630038 COUNTI ES : W LCOX
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 08
CONTRACT TIME : 200 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : BR-6619(104)

for constructing the Bridge Replacenents and Approaches on
S.R #162 at D xon Creek and Reliefs, northwest of Canden.
Length - 0.591 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13053 MCI NNI' S CORPORATI ON $ 1,790, 387.37 100. 0000%
2 18046 REESE & HONAELL, | NC $ 1,843,129.87 102. 9458%
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 2,021,578.17 112.9128%
4 12003 L & A CONTRACTI NG COVPANY $ 2,385,761.78 133. 2539%
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TABULATI ON OF BI DS

I nproved Bitum nous Concrete Binder
Layer, Leveling, 1" Maxi num Aggregate
Size M x, ESAL Range B

CALL ORDER : 038 CONTRACT I D : 20000630038 COUNTI ES : W LCOX
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 08
SET- ASI DE
| (1) 13053 | (2) 18046 | (3) 03001
| MCI NNI S CORPORATI ON | REESE & HOWELL, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 49460. 00000 49460. 00| 60000. 00000 60000. 00| 125000. 00000 125000. 00
Clearing & G ubbing (Approxinmtely 18 | [ |
Acr es) | [ |
0020 206A000 LUMP| 15000. 00000 15000. 00| 15000. 00000 15000. 00| 25000. 00000 25000. 00
Removal OF O d Bridge Station 58+59.46 | [ |
0030 206A001 LUMP| 30000. 00000 30000. 00| 30000. 00000 30000. 00| 40000. 00000 40000. 00
Removal OF O d Bridge Station 61+59.18 | | |
0040 206A002 LUMP| 15000. 00000 15000. 00| 15000. 00000 15000. 00| 25000. 00000 25000. 00
Removal OF O d Bridge Station 69+72.40 | | |
0050 210A000 9037. 000 CYIP| 3. 25000 29370. 25| 2.00000 18074. 00| 2. 60000 23496. 20
Uncl assi fi ed Excavation | | |
0060 210C000 6494. 000 CYIP| 7.00000 45458. 00| 3. 50000 22729. 00| 6. 00000 38964. 00
Mick Excavati on | | |
0070 210D000 44035. 000 CYIP| 4.50000 198157. 50| 3. 50000 154122. 50| 3. 35000 147517. 25
Borrow Excavati on | [ |
0080 210D021 812.000 CYIP| 5. 50000 4466. 00| 12. 00000 9744. 00| 3.10000 2517. 20
Borrow Excavation (Loose Truckbed | | |
Measurement) (A4 or Better) | [ |
0090 401A000 2045. 000 SYCP| 0. 50000 1022. 50| 0. 50000 1022. 50| 0. 50000 1022. 50
Bi t um nous Treatnment A | [ |
0100 405A000 450. 000 GAL | 2. 50000 1125. 00| 2. 50000 1125. 00| 2. 50000 1125. 00
Tack Coat | [ |
0110 428B000 2630.000 LF | 0. 20000 526. 00| 0. 20000 526. 00| 0. 20000 526. 00
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0120 429A220 385.000 TON | 49. 95000 19230. 75| 49. 95000 19230. 75| 49. 95000 19230. 75
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0130 429B221 266.000 TON | 47. 95000 12754. 70| 47. 95000 12754. 70| 47. 95000 12754. 70
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range B | [ |
0140 429B225 100. 000 TON | 75. 00000 7500. 00| 75. 00000 7500. 00| 75. 00000 7500. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0150 429B229 735.000 TON | 49. 90000 36676. 50| 49. 90000 36676. 50| 49. 90000 36676. 50
I I I
| | |
I I I
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TABULATI ON OF BI DS

Bridge Concrete Superstructure, Station |
69+10. 0, Approxinmately 264 Cubic Yards |

CALL ORDER : 038 CONTRACT I D : 20000630038 COUNTI ES : W LCOX
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 08
SET- ASI DE
| (1) 13053 | (2) 18046 | (3) 03001
| MCI NNI S CORPORATI ON | REESE & HOWELL, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 429C220 572.000 TON | 45. 90000 26254. 80| 45. 90000 26254. 80| 45. 90000 26254. 80
I mproved Bitum nous Concrete Base Layer, | [ |
1" Maxi mum Aggregate Size Mx, ESAL | | |
Range B | | |
0170 430B000 100. 000 TNCP| 25. 00000 2500. 00| 23. 00000 2300. 00| 20. 00000 2000. 00
Aggregate Surfacing (AHD #467 O #57) | [ |
0180 450B000 214.000 SQvYD| 70. 00000 14980. 00| 70. 00000 14980. 00| 75. 00000 16050. 00
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0190 502A000 18000. 000 LB | 0. 62000 11160. 00| 0. 62000 11160. 00| 0. 45000 8100. 00
St eel Rei nforcenent | | |
0200 502B000 LUMP| 76700. 00000 76700. 00| 76700. 00000 76700. 00| 56000. 00000 56000. 00
St eel Reinforcement For Bridge | | |
Superstructure Station 60+52.0, | | |
Approxi mately 123, 700 Pounds | | |
0210 502B001 LUMP| 44000. 00000 44000. 00| 44000. 00000 44000. 00| 32000. 00000 32000. 00
St eel Reinforcenment For Bridge | | |
Superstructure Station 69+10. 0, | | |
Approxi matel y 70,900 Pounds | | |
0220 505A000 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00| 2500. 00000 5000. 00
Steel Test Piles (HP 10x42) | | |
0230 505A004 2.000 EACH 2400. 00000 4800. 00| 2400. 00000 4800. 00| 3000. 00000 6000. 00
Steel Test Piles (HP 14x73) | [ |
0240 505B055 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 1250. 00000 2500. 00
Static Loading Tests (HP 10x42) | | |
0250 505B059 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 1500. 00000 3000. 00
Static Loading Tests (HP 14x73) | [ |
0260 505C000 2065. 000 LF | 19. 00000 39235. 00| 19. 00000 39235. 00| 20. 00000 41300. 00
Steel Piling (HP 10x42) | | |
0270 505C004 4832.000 LF | 27. 00000 130464. 00| 27. 00000 130464. 00| 27. 00000 130464. 00
Steel Piling (HP 14x73) | [ |
0280 505H000 1800. 000 LF | 8. 00000 14400. 00| 8. 00000 14400. 00| 25. 00000 45000. 00
Pil ot Hol es | | |
0290 508A000 4330.000 LB | 2. 00000 8660. 00| 2.00000 8660. 00| 2.50000 10825. 00
Structural Steel | | |
0300 510A000 260. 000 CUYD| 270. 00000 70200. 00| 270. 00000 70200. 00| 350. 00000 91000. 00
Bri dge Substructure Concrete, Class A | |
0310 510C051 LUMP| 172800. 00000 172800. 00| 172800. 00000 172800. 00| 163000. 00000 163000. 00
Bri dge Concrete Superstructure, Station | | |
60+52. 0, Approximately 467 Cubic Yards | | |
0320 510C052 LUMP| 97700. 00000 97700. 00| 97700. 00000 97700. 00| 92000. 00000 92000. 00
| |
I I
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CALL ORDER : 038 CONTRACT I D : 20000630038 COUNTI ES : W LCOX
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 08
SET- ASI DE
| (1) 13053 | (2) 18046 | (3) 03001
| MCI NNI S CORPORATI ON | REESE & HOWELL, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 510EO000 2296. 000 SQYD| 1. 90000 4362. 40| 1. 90000 4362. 40| 2. 00000 4592. 00
G ooving Concrete Bridge Decks | [
0340 511A001 168. 000 EACH 84. 00000 14112. 00| 84. 00000 14112. 00| 60. 00000 10080. 00
El astoneri c Bearings, Type 2 | [ |
0350 513B003 3372.000 LF | 51. 00000 171972. 00| 51. 00000 171972. 00| 50. 00000 168600. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type | (Specialty Item | | |
0360 600A000 LUMP| 52000. 00000 52000. 00] 125650. 00000 125650. 00| 200000. 00000 200000. 00
Mobi |'i zati on | [ |
0370 606A000 100. 000 LF | 4.50000 450. 00| 15. 00000 1500. 00| 8. 00000 800. 00
6" Underdrain Pipe | | |
0380 610C001 10009. 000 TON | 19. 75000 197677. 75| 22.00000 220198. 00| 24. 00000 240216. 00
Loose Riprap, Cass 2 | | |
0390 610D003 6143. 000 SQYD| 2. 50000 15357. 50| 3. 00000 18429. 00| 3. 00000 18429. 00
Filter Blanket, Ceotextile | | |
0400 630A000 500. 000 LF | 14. 00000 7000. 00| 14. 00000 7000. 00| 14. 00000 7000. 00
Steel Beam Guardrail, dass A Type 1 | | |
0410 630C003 8.000 EACH| 975. 00000 7800. 00| 975. 00000 7800. 00| 950. 00000 7600. 00
Quardrail End Anchor, Type 13 | | |
0420 630C070 8.000 EACH| 1400. 00000 11200. 00| 1400. 00000 11200. 00| 1275. 00000 10200. 00
Quardrail End Anchor, Type 10 Series | | |
0430 650A000 1462. 000 CYIP| 7.50000 10965. 00| 3. 00000 4386. 00| 4. 00000 5848. 00
Topsoi | | | |
0440 650B000 2709. 000 CYIP| 5. 00000 13545. 00| 3. 00000 8127. 00| 2.95000 7991. 55
Topsoi | From St ockpil es | | |
0450 652A054 9. 000 ACRE| 400. 00000 3600. 00| 600. 00000 5400. 00| 450. 00000 4050. 00
Seeding (M x 2A) | | |
0460 652B053 9. 000 ACRE| 400. 00000 3600. 00| 600. 00000 5400. 00| 600. 00000 5400. 00
Tenporary Seeding (M x 2AT) | | |
0470 652D054 9. 000 ACRE| 350. 00000 3150. 00| 600. 00000 5400. 00| 400. 00000 3600. 00
Seeding In Stubble (Mx 2A) | | |
0480 656A000 18. 000 ACRE| 400. 00000 7200. 00| 600. 00000 10800. 00| 400. 00000 7200. 00
Mul ching, Cass A Type 1 | | |
0490 665B000 18. 000 ACRE| 400. 00000 7200. 00| 600. 00000 10800. 00| 300. 00000 5400. 00
Tenporary Ml chi ng | | |
0500 665F000 550. 000 EACH| 5. 00000 2750. 00| 5. 00000 2750. 00| 5. 00000 2750. 00
Hay Bal es | | |
0510 6651 000 200. 000 TON | 22. 75000 4550. 00| 25. 00000 5000. 00| 30. 00000 6000. 00
Tenporary Riprap, Cass 2 | | |
0520 665J000 7720.000 LF | 2. 50000 19300. 00| 3. 50000 27020. 00| 2.50000 19300. 00
I I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 038 -5
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT I D : 20000630038 COUNTI ES : W LCOX
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 08
SET- ASI DE :
| (1) 13053 | (2) 18046 | (3) 03001
| MCI NNI S CORPORATI ON | REESE & HOWELL, | NC. | CLARK CONSTRUCTI ON CO., | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0530 665K000 700. 000 cCUYD| 5. 00000 3500. 00| 5. 00000 3500. 00| 10. 00000 7000. 00
Dr ai nage Sunp Excavation | [ |

0540 666A001 9. 000 ACRE| 75. 00000 675. 00| 0. 00000 0. 00| 10. 00000 90. 00
Pest Control Treatnent | [ |

0550 680A000 LUMP| 7000. 00000 7000. 00| 18000. 00000 18000. 00| 12000. 00000 12000. 00
Engi neering Control s | [ |

0560 701A006 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0570 701A010 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0580 701A014 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0590 701C002 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe (Paint) | [ |

0600 701C003 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Tenporary Traffic Stripe (Paint) | [ |

0610 701Gl25 1148.000 LF | 3. 23000 3708. 04| 3. 23000 3708. 04| 3. 23000 3708. 04
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0620 701GL33 1148.000 LF | 3. 41000 3914. 68| 3. 41000 3914. 68| 3. 41000 3914. 68
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0630 705A032 10. 000 EACH 10. 00000 100. 00| 10. 00000 100. 00| 10. 00000 100. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0640 705A037 50. 000 EACH| 10. 00000 500. 00| 10. 00000 500. 00| 10. 00000 500. 00
Pavenent Markers, Cass A-H Type 2-D | | |

0650 740B000 369.000 SQFT| 13. 00000 4797. 00| 18. 00000 6642. 00| 15. 00000 5535. 00
Construction Signs | | |

0660 740D000 25.000 EACH 40. 00000 1000. 00| 100. 00000 2500. 00| 50. 00000 1250. 00
Channel i zi ng Druns | [ |

0670 740F002 12. 000 EACH 300. 00000 3600. 00| 400. 00000 4800. 00| 350. 00000 4200. 00
Barri cades, Type |11 | | |

0680 7401 005 8.000 EACH| 250. 00000 2000. 00| 600. 00000 4800. 00| 275. 00000 2200. 00
War ning Lights, Type B (Detachabl e Head) | [ |

0690 998A000 LUWP| 12000. 00000 12000. 00| 0. 00000 0. 00| 5000. 00000 5000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 54, 000. 00) | | |

0700 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00

| |

Trai nee Hours At 80 Cents Per Hour |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 038 -6
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT 1D : 20000630038 COUNTI ES : W LOOX
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
[ (1) 13053 | (2) 18046 | (3) 03001
| MCI NNI S CORPORATI ON | REESE & HOWELL, | NC. | CLARK CONSTRUCTI ON CO., |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 1,790, 387.37| $ 1,843, 129.87| $ 2,021,578.17
------------------------------------------ o

CONTRACT TOTALS | $ 1,790, 387.37| $ 1,843, 129. 87| $ 2,6021,578.17




I mproved Bitum nous Concrete Bi nder

Layer, Leveling, 1" Maxi mum Aggregate

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
07/ 06/ 00
PAGE : 038 -7
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20000630038 COUNTI ES : W LCOX
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 12003 [ |
| L & A CONTRACTI NG COVPANY | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP|  118000. 00000 118000. 00| |
Clearing & G ubbing (Approximately 18 | [ |
Acres) | [ |
0020 206A000 LUMP| 10000. 00000 10000. 00| |
Removal OF O d Bridge Station 58+59.46 | | |
0030 206A001 LUMP| 15000. 00000 15000. 00| |
Removal OF O d Bridge Station 61+59.18 | | |
0040 206A002 LUMP| 10000. 00000 10000. 00| |
Removal OF O d Bridge Station 69+72.40 | | |
0050 210A000 9037. 000 CYIP| 3. 41000 30816. 17| |
Uncl assi fied Excavation | [ |
0060 210C000 6494. 000 CYIP| 7.35000 47730. 90| |
Mick Excavati on | [ |
0070 210D000 44035. 000 CYIP| 4.73000 208285. 55| |
Borr ow Excavati on | [ |
0080 210D021 812.000 CYIP| 5. 78000 4693. 36| |
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0090 401A000 2045. 000 SYCP| 0. 53000 1083. 85| |
Bi t um nous Treatnment A | | |
0100 405A000 450. 000 GAL | 2. 63000 1183. 50| |
Tack Coat | [ |
0110 428B000 2630.000 LF | 0. 21000 552. 30| |
Scoring Bitum nous Pavenent Surface By | | |
Rol l'ing | [ |
0120 429A220 385.000 TON | 52. 45000 20193. 25| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0130 429B221 266. 000 TON | 50. 35000 13393. 10| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range B | [ |
0140 429B225 100. 000 TON | 78. 75000 7875. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range B | [ |
0150 429B229 735.000 TON | 52. 40000 38514. 00| |
| | I
I I I
| | I

Size M x, ESAL Range B



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 038 -8
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT ID : 20000630038 COUNTI ES : W LCOX
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 08
SET- ASI DE :

| (4) 12003

|L & A CONTRACTI NG COVPANY
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 429C220 572.000 TON | 48. 20000 27570. 40

I mproved Bitum nous Concrete Base Layer, |

1" Maxi mum Aggregate Size Mx, ESAL |

Range B |
0170 430B000 100. 000 TNCP| 26. 25000 2625. 00

Aggregate Surfacing (AHD #467 O #57) |
0180 450B000 214.000 SQYD| 193. 68000 41447.52

Rei nf orced Cement Concrete Bridge End |

Sl ab |
0190 502A000 18000. 000 LB | 0. 37000 6660. 00

St eel Rei nf orcement |
0200 502B000 LUWP| 48000. 00000 48000. 00

St eel Rei nforcenent For Bridge |
Superstructure Station 60+52.0, |
Approxi mately 123, 700 Pounds |
0210 502B001 LUMP| 28000. 00000 28000. 00
St eel Rei nforcenent For Bridge |
Superstructure Station 69+10. 0, |
Approxi matel y 70,900 Pounds |

0220 505A000 2.000 EACH 5207. 40000 10414. 80
Steel Test Piles (HP 10x42) |
Steel Test Piles (HP 14x73) |

0240 505B055 2.000 EACH 2200. 00000 4400. 00
Static Loading Tests (HP 10x42) |

0250 505B059 2.000 EACH 2200. 00000 4400. 00
Static Loading Tests (HP 14x73) |

0260 505C000 2065.000 LF | 17.57000 36282. 05
Steel Piling (HP 10x42) |

0270 5050004 4832.000 LF | 27.28000 131816. 96
Steel Piling (HP 14x73) |

0280 505H000 1800. 000 LF | 10. 51000 18918. 00
Pil ot Hol es |

0290 508A000 4330. 000 LB | 2. 23000 9655. 90
Structural Steel |

0300 510A000 260. 000 CUYD 634. 67000 165014. 20
Bri dge Substructure Concrete, Class A

0310 5100051 LUWP|  285000. 00000 285000. 00

Bri dge Concrete Superstructure, Station |
60+52. 0, Approximately 467 Cubic Yards |

0320 510C052 LUMP|  177000. 00000 177000. 00
Bridge Concrete Superstructure, Station |

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
0230 505A004 2.000 EACH 5427. 40000 10854. 80| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
| |
69+10. 0, Approxinmately 264 Cubic Yards | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 038 -9
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT ID : 20000630038 COUNTI ES : W LCOX
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 08
SET- ASI DE :

| (4) 12003

|L & A CONTRACTI NG COVPANY
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 510EO000 2296. 000 SQvYD| 1. 84000 4224, 64| |
G ooving Concrete Bridge Decks | [
0340 511A001 168. 000 EACH 34. 51000 5797. 68| |
El astoneri c Bearings, Type 2 | [ |
0350 513B003 3372.000 LF | 40. 14000 135352. 08| |
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type | (Specialty Item | | |
0360 600A000 LUMP| 250000. 00000 250000. 00| |
Mobi |'i zati on | [ |
0370 606A000 100. 000 LF | 4.73000 473. 00| |
6" Underdrain Pipe | | |
0380 610C001 10009. 000 TON | 21. 79000 218096. 11| |
Loose Riprap, Cass 2 | | |
0390 610D003 6143. 000 SQYD| 2. 63000 16156. 09| |
Filter Blanket, Ceotextile | | |
0400 630A000 500. 000 LF | 14. 70000 7350. 00| |
Steel Beam Guardrail, dass A Type 1 | | |
0410 630C003 8.000 EACH| 997. 50000 7980. 00| |
Quardrail End Anchor, Type 13 | | |
0420 630C070 8.000 EACH| 1338. 75000 10710. 00| |
Quardrail End Anchor, Type 10 Series | | |
0430 650A000 1462. 000 CYIP| 7.88000 11520. 56| |
Topsoi | | | |
0440 650B000 2709. 000 CYIP| 5. 25000 14222. 25| |
Topsoi | From St ockpil es | | |
0450 652A054 9. 000 ACRE| 420. 00000 3780. 00| |
Seeding (M x 2A) | | |
0460 652B053 9. 000 ACRE| 420. 00000 3780. 00| |
Tenporary Seeding (M x 2AT) | | |
0470 652D054 9. 000 ACRE| 367. 50000 3307. 50| |
Seeding In Stubble (Mx 2A) | | |
0480 656A000 18. 000 ACRE| 420. 00000 7560. 00| |
Mul ching, Cass A Type 1 | | |
0490 665B000 18. 000 ACRE| 420. 00000 7560. 00| |
Tenporary Ml chi ng | | |
0500 665F000 550. 000 EACH| 5. 25000 2887. 50| |
Hay Bal es | | |
0510 6651 000 200. 000 TON | 24. 94000 4988. 00| |
Tenporary Riprap, Cass 2 | | |
0520 665J000 7720.000 LF | 2. 63000 20303. 60| |
I I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
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TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT ID : 20000630038 COUNTI ES : W LCOX
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 08
SET- ASI DE :

| (4) 12003

|L & A CONTRACTI NG COVPANY
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0530 665K000 700. 000 cCUYD| 5. 25000 3675. 00

Drai nage Sunp Excavation |
0540 666A001 9. 000 ACRE| 78. 75000 708. 75

Pest Control Treatnent |
0550 680A000 LUMP| 75000. 00000 75000. 00

Engi neering Controls |
0560 701A006 2.000 M LE| 525. 00000 1050. 00

Solid Wite, Cass 1, Type A Traffic |
Stripe (6" Wde) |

0570 701A010 1.000 M LE| 525. 00000 525. 00
Broken Yellow, Class 1, Type A Traffic |
Stripe (6" Wde) |

0580 701A014 1.000 M LE| 525. 00000 525. 00
Solid Yellow, Cass 1, Type A Traffic |
Stripe (6" Wde) |

0590 701C002 1.000 M LE| 525. 00000 525. 00

Broken Tenporary Traffic Stripe (Paint) |

0600 701C003 1.000 M LE| 525. 00000 525. 00
Solid Tenporary Traffic Stripe (Paint) |

0610 701Gl25 1148. 000 LF 3. 39000 3891. 72

|
Solid Wite, dass 3W Type A Traffic |
Stripe (6" Wde) |
| 3. 58000 4109. 84
|
I

0620 701G133 1148.000 LF
Solid Yellow, Cass 3W Type A Traffic
Stripe (6" Wde)

0630 705A032 10. 000 EACH| 10. 50000 105. 00
Pavenent Markers, Cass A-H Type 1-B |

0640 705A037 50. 000 EACH| 10. 50000 525. 00
Pavenent Markers, Cass A-H Type 2-D |

0650 740B000 369. 000 SQFT| 13. 65000 5036. 85
Construction Signs |

0660 740D000 25.000 EACH 42. 00000 1050. 00
Channel i zi ng Druns |

0670 740F002 12. 000 EACH| 315. 00000 3780. 00
Barri cades, Type |11 |

0680 7401 005 8.000 EACH 262. 50000 2100. 00
Warni ng Lights, Type B (Detachabl e Head)|

0690 998A000 LUWP| 10000. 00000 10000. 00

Construction Fuel (MaximumBid Limted |
To $ 54, 000. 00) |

0700 999 000 1500. 000 HOUR| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour |
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TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT ID : 20000630038 COUNTI ES : W LCOX
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 08
SET- ASI DE :

| (4) 12003

|L & A CONTRACTI NG COVPANY
LINE NO / | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY |

CONTRACT TOTALS | $ 2,385, 761. 78| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON

07/ 06/ 00
VENDOR RANKI NG
CALL ORDER : 039 CONTRACT I D : 20000630039
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
CONTRACT TIME : 180 Wor ki ng Days
CONTRACT DESCRI PTI ON : MOBI LE

for constructing the Grade, Drain, Pave, Signing, and
Signals for the Extension of University Boul evard from
Cottage Hill Road to Burna Road in Mbile. Length - 1.401
km

COUNTI ES : MBI LE

(avai |l abl e days)

PROJECT( S)

DATE :

PAGE : 039 -1

STPMB- 7510( 8)

SET- ASI DE :
RANK VENDCR NO. / NAME
1 23056 JOHN G- WALTON CONSTRUCTI ON COMPANY, | NC.
2 19058 SJ &L, INC
3 23011 HOSEA O, WEAVER & SONS, | NC.
4 04051 MARK DAVI S CONSTRUCTI ON, | NC.
5 08072 GECRGE B. HARDEE CONSTRUCTI ON CO., | NC.
6 20044 FRANK TURNER CONSTRUCTI ON CO., | NC.
7 23029 J. S. WALTON & COWPANY, | NC
8 01039 JAMES H. ADAMS & SON CONSTRUCTION CO., | NC.

AL AALLPHHH

3, 327, 755.
3,411, 630.
3,519, 832.
3, 546, 176.
3,590, 231.
3, 654, 115.
3, 680, 250.
3,827, 972.

. 0000%
. 5204%
. 7719%
. 5636%
. 8874%
. 8072%
. 5925%
. 0316%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 039 -2
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 09
SET- ASI DE
| (1) 23056 | (2) 19058 | (3) 23011
| JOHN G WALTON CONSTRUCTION | S J & L, INC | HOSEA O, WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  ROADWAY
| | |
0010 201A000 LUMP| 96955. 00000 96955. 00| 101838. 43000 101838. 43| 109587. 00000 109587. 00
Clearing & Grubbing (Approximtely 9 | [ |
Hect ar es) | | |
0020 205A001 1. 000 EACH| 6750. 00000 6750. 00| 7802. 43000 7802. 43| 5444. 75000 5444.75
Renmoval O Structures, Structure No. 1 | | |
0030 206C000 224.000 M2 | 5. 68000 1272. 32| 2.07000 463. 68| 4. 86000 1088. 64
Renovi ng Concrete Si dewal k | | |
0040 2060002 190. 000 M2 | 5. 70000 1083. 00| 3. 59000 682. 10| 5. 04000 957. 60
Renovi ng Concrete Sl ope Paving | | |
0050 206C010 301.000 M2 | 5. 99000 1802. 99| 6. 82000 2052. 82| 5. 24000 1577. 24
Renovi ng Concrete Driveway | [ |
0060 2060022 36.000 M2 | 6. 68000 240. 48| 4. 70000 169. 20| 5. 26000 189. 36
Renovi ng Concrete Sl ab | | |
0070 206D000 395.000 M | 9. 96000 3934. 20| 5.17000 2042. 15| 28. 23000 11150. 85
Renovi ng Pi pe | [ |
0080 206D002 38.000 M | 8. 23000 312. 74| 8. 04000 305. 52| 9. 12000 346. 56
Renovi ng Curb | [ |
0090 206D003 710.000 M | 8.12000 5765. 20| 7.29000 5175. 90| 9. 14000 6489. 40
Renmoving Curb And Qutter | | |
0100 206E000 23.000 EACH 42. 73000 982. 79| 66. 26000 1523. 98| 93. 01000 2139. 23
Renovi ng Headwal | s | | |
0110 206E001 7.000 EACH 126. 06000 882. 42| 84. 45000 591. 15] 185. 96000 1301. 72
Renmoving Inlets | [ |
0120 206E002 1. 000 EACH| 122. 87000 122. 87| 86. 93000 86. 93| 185. 98000 185. 98
Renovi ng Juncti on Boxes | | |
0130 210A000 59962. 000 M | 2.49000 149305. 38| 3. 94000 236250. 28| 3. 35000 200872. 70
Uncl assi fied Excavation | | |
0140 210D012 1000. 000 M8 | 6. 59000 6590. 00| 8. 47000 8470. 00| 9. 26000 9260. 00
Borrow Excavation (A2-4(0) OR A-4(0)) | [ |
0150 214A000 8757.000 M | 0. 82000 7180. 74| 2.50000 21892. 50| 6. 30000 55169. 10
Structure Excavation | | |
0160 214B000 8425.000 M | 7.17000 60407. 25| 5. 33000 44905. 25| 8. 08000 68074. 00
Foundati on Backfill, Local | | |
0170 214B001 23.000 M3 | 62. 45000 1436. 35| 42.02000 966. 46| 54. 02000 1242. 46
Foundation Backfill, Commerci al | [ |
0180 230A000 24.000 RBST| 452. 29000 10854. 96| 692. 99000 16631. 76| 775. 73000 18617. 52
Roadbed Processing | | |
0190 301A012 68750. 000 M2 | 7.92000 544500. 00| 8. 24000 566500. 00| 8. 20000 563750. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 039 -3
TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23056 | (2) 19058 | (3) 23011
| JOHN G WALTON CONSTRUCTION | S J & L, INC | HOSEA O, WEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 401A000 35171.000 M2 | 0. 43000 15123. 53| 0. 39000 13716. 69| 0. 50000 17585. 50
Bi t um nous Treatnment A | [ |
0210 405A000 8083.000 L | 0. 22000 1778. 26| 0. 20000 1616. 60| 0. 31000 2505. 73
Tack Coat | [ |
0220 408A051 1330. 000 M2 | 4.60000 6118. 00| 4. 03000 5359. 90| 3. 70000 4921. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately O mm Thru 25 nmm Thi ck) | | |
0230 410B000 1.000 EACH 2707. 50000 2707. 50| 2540. 39000 2540. 39| 2500. 00000 2500. 00
State Furnished Profil ograph | | |
0240 429A241 2875.000 MION| 49. 11000 141191. 25| 42.92000 123395. 00| 45. 75000 131531. 25
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C [ |
0250 429A244 50. 000 MION| 86. 64000 4332. 00| 92. 38000 4619. 00| 80. 00000 4000. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0260 429A247 200. 000 MrON| 53. 18000 10636. 00| 46. 45000 9290. 00| 60. 00000 12000. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 nm [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0270 429B241 7501. 000 MION| 42. 78000 320892. 78| 37. 39000 280462. 39| 40. 80000 306040. 80
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0280 429B252 18.000 MIQON 108. 30000 1949. 40| 92. 38000 1662. 84| 100. 00000 1800. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 25.0 nm Maxi mnum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0290 430B040 500. 000 MION| 28. 42000 14210. 00| 29. 17000 14585. 00| 27.21000 13605. 00
Aggregate Surfacing (Crushed Aggregate | [ |
Base, Type B) | [ |
0300 533A098 1518.000 M | 65. 95000 100112. 10| 76. 60000 116278. 80| 68. 64000 104195. 52
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |
0310 533A099 517.000 M | 95. 03000 49130. 51| 105. 00000 54285. 00| 98. 14000 50738. 38
600 mm Storm Sewer Pipe (Class 3 RC) | [ |
0320 533A100 428.000 M | 126. 28000 54047. 84| 134. 68000 57643. 04| 130. 43000 55824. 04
750 mm Storm Sewer Pipe (Class 3 RC) | [ |
0330 533A101 140.000 M | 192. 87000 27001. 80| 198. 30000 27762. 00| 194. 16000 27182. 40
900 nmm Storm Sewer Pipe (Class 3 RC) | [ |
0340 533A102 88.000 M | 240. 02000 21121. 76| 252. 46000 22216. 48| 242. 31000 21323. 28
| | |

1050 mm Storm Sewer Pipe (Cass 3 RC.)
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23056 | (2) 19058 | (3) 23011
| JOHN G WALTON CONSTRUCTION | S J & L, INC | HOSEA O. WEAVER & SONS, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0350 533A103 167.000 M | 297. 43000 49670. 81| 301. 43000 50338. 81| 299. 51000 50018. 17
1200 nm Storm Sewer Pipe (Cass 3 RC) | [ |

0360 533B096 60.000 M | 111. 61000 6696. 60| 123. 03000 7381. 80| 108. 16000 6489. 60
680 nm Span, 500 mm Ri se Storm Sewer | [ |
Pipe (Cass 3 RC) | | |

0370 533B108 251.000 M | 381. 22000 95686. 22| 394. 28000 98964. 28| 373. 23000 93680. 73
1550 nm Span, 1200 mm Ri se Storm Sewer | | |
Pipe (Cass 3 RC) | [ |

0380 535A001 50.000 M | 75. 78000 3789. 00| 84. 04000 4202. 00| 46. 03000 2301. 50
450 mm Si de Drain Pipe | [ |

0390 600A000 LUWP|  102030. 00000 102030. 00| 62775. 00000 62775. 00| 150903. 78000 150903. 78
Mobi | i zati on [ |

0400 602A000 44.000 EACH 70. 01000 3080. 44| 54. 30000 2389. 20| 177. 93000 7828. 92
R ght O Way Markers | [ |

0410 606A012 280.000 M | 28. 50000 7980. 00| 23. 25000 6510. 00| 19. 97000 5591. 60
150 mm Underdrain Pipe, Type 8 | [ |

0420 610C000 400. 000 Mron| 36. 30000 14520. 00| 34. 97000 13988. 00| 47. 42000 18968. 00
Loose Riprap, Cass 1 | [ |

0430 610D003 619.000 M | 1. 74000 1077. 06| 1.26000 779. 94| 4. 33000 2680. 27
Filter Blanket, Ceotextile | [ |

0440 614A000 89.000 M3 | 368. 22000 32771. 58| 392. 61000 34942, 29| 300. 51000 26745. 39
Sl ope Pavi ng | [ |

0450 614B000 30.000 M3 | 411. 54000 12346. 20| 438. 79000 13163. 70| 338. 75000 10162. 50
Rei nf or ced Sl ope Paving | [ |

0460 618A000 2780.000 M | 25. 99000 72252. 20| 27.71000 77033. 80| 26. 13000 72641. 40
Concrete Sidewal k, 100 mm Thi ck | [ |

0470 618A001 90.000 M | 38. 99000 3509. 10| 41. 57000 3741. 30| 33.33000 2999.70
Concrete Sidewal k, 150 mm Thi ck | [ |

0480 619A101 15. 000 EACH 361. 72000 5425. 80| 460. 73000 6910. 95| 344.32000 5164. 80
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |

0490 619A102 2.000 EACH 459. 19000 918. 38| 623. 55000 1247. 10| 437. 10000 874. 20
600 nm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0500 620A000 1.000 M | 1501. 56000 1501. 56| 907. 61000 907. 61| 1429. 32000 1429. 32
M nor Structure Concrete | [ |

0510 621C008 11. 000 EACH 4017. 93000 44197. 23| 5196. 25000 57158. 75| 3824. 64000 42071. 04
Inlets, Type E [ |

0520 621C015 33.000 EACH 2057. 70000 67904. 10| 2078. 50000 68590. 50| 1958. 71000 64637. 43
Inlets, Type S1 O S3 (1 Wng) | [ |

0530 621C016 1.000 EACH 2409. 68000 2409. 68| 2598. 13000 2598. 13| 2293. 75000 2293.75

| |

Inlets, Type S2 O S4 (1 Wng) |
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23056 | (2) 19058 | (3) 23011
| JOHN G WALTON CONSTRUCTION | S J & L, INC | HOSEA O. VEEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0540 621C017 4.000 EACH| 2328. 45000 9313. 80| 2482. 65000 9930. 60| 2216. 44000 8865. 76
Inlets, Type S1 O S3 (2 Wng) | [ |
0550 621C109 37.000 EACH| 3957. 28000 146419. 36| 5311. 72000 196533. 64| 3766. 91000 139375. 67
Inlets, Type PD | [ |
0560 621C110 6. 000 EACH| 6476. 34000 38858. 04| 6812. 86000 40877. 16| 6164. 78000 36988. 68
Inlets, Type PD-6 | [ |
0570 621C150 3.000 EACH 1949. 40000 5848. 20| 2424.92000 7274. 76| 1855. 62000 5566. 86
Inlets, Type Median, Type | | [ |
0580 621C151 1.000 EACH 4007. 10000 4007. 10| 4734. 36000 4734. 36| 3814. 33000 3814. 33
Inlets, Type Median, Type || | [ |
0590 621D008 15. 000 EACH 344. 39000 5165. 85| 519. 63000 7794. 45| 327.83000 4917. 45
Inlet Units, Type E | [ |
0600 621D015 39. 000 EACH| 287. 00000 11193. 00| 433. 02000 16887. 78| 273.19000 10654. 41
Inlet Units, Type S1 O S3 | [ |
0610 621D016 1.000 EACH 344.39000 344. 39| 490. 75000 490. 75| 327.83000 327.83
Inlet Units, Type S2 O $4 | [ |
0620 621D109 21. 000 EACH 324. 90000 6822. 90| 461. 89000 9699. 69| 309. 27000 6494. 67
Inlet Units, Type PD | [ |
0630 621D110 3.000 EACH 379. 05000 1137. 15| 508. 08000 1524. 24| 360. 82000 1082. 46
Inlet Units, Type PD-6 | [ |
0640 621E004 4.000 EACH| 2003. 55000 8014. 20| 2540. 39000 10161. 56| 1907. 17000 7628. 68
Manhol es, Type L O M (Storm | [ |
0650 621E025 5.000 EACH| 2166. 00000 10830. 00| 2309. 44000 11547. 20| 2061. 80000 10309. 00
Manhol es, Type Special (Sanitary - | [ |
1219.2 MIlimeter Dianeter) | [ |
0660 621F005 5.000 EACH| 287. 00000 1435. 00| 404. 15000 2020. 75| 273. 19000 1365. 95
Manhol e Units, Type L O M (Storm | | |
0670 621F025 8.000 EACH| 568. 58000 4548. 64| 606. 23000 4849. 84| 541. 22000 4329.76
Manhol e Units, Type Special (Sanitary - | | |
1219.2 MIlinmeter Dianeter) | [ |
0680 621J000 2.000 EACH 1299. 60000 2599. 20| 259. 82000 519. 64| 1237. 08000 2474. 16
Connection To Existing Manhol e | [ |
0690 621MDOO 2.000 EACH 1575. 77000 3151. 54| 143. 36000 286. 72| 1541. 20000 3082. 40
Rermove Existing Manhol e | [ |
0700 622A002 12. 000 EACH 460. 28000 5523. 36| 375. 28000 4503. 36| 438. 13000 5257. 56
Manhol e Covers Reset (Sanitary) | [ |
0710 623A000 260.000 M | 56. 86000 14783. 60| 51. 96000 13509. 60| 54. 12000 14071. 20
Concrete Cutter | [ |
0720 623B000 137.000 M | 30. 14000 4129. 18| 26. 56000 3638. 72| 28. 69000 3930. 53
Concrete Curb, Type N | [ |
0730 623B001 46.000 M | 142. 96000 6576. 16| 131. 64000 6055. 44| 136. 08000 6259. 68
| | |

Concrete Curb, Type N Speci al
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23056 | (2) 19058 | (3) 23011
| JOHN G WALTON CONSTRUCTION | S J & L, INC | HOSEA O. VEEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0740 623C000 3671.000 M | 29. 19000 107156. 49| 31. 75000 116554. 25| 27.78000 101980. 38
Conbi nation Curb & CGutter, Type C | [ |
0750 623C003 322.000 M | 28. 24000 9093. 28| 40. 42000 13015. 24| 26. 89000 8658. 58
Conbi nation Curb & CGutter, Type C | [ |
(Modi fi ed) | [ |
0760 637A001 112.000 M | 9. 79000 1096. 48| 15. 83000 1772. 96| 13. 53000 1515. 36
Fence Reset (Includes Al Types) | | |
0770 641A002 22.000 M | 113. 44000 2495. 68| 37. 10000 816. 20| 107. 99000 2375.78
25.4 M1lineter Copper Water Pipe Laid | | |
(Type K) | | |
0780 641A035 418.000 M | 56. 86000 23767. 48| 40. 03000 16732. 54| 54. 12000 22622.16
152.4 MIlineter D.I. Water Main Laid | [ |
0790 641A037 175.000 M | 88. 96000 15568. 00| 63. 39000 11093. 25| 84. 68000 14819. 00
254 MIlineter D.I. Water Main Laid | [ |
0800 641A080 59.000 M | 74.19000 4377. 21| 55. 95000 3301. 05] 70. 62000 4166. 58
152.4 MIlineter D.I. Water Main Laid | [ |
(Restrained Joint) | | |
0810 641A082 49.000 M | 111.17000 5447. 33| 87. 12000 4268. 88| 105. 82000 5185. 18
254 MIllineter D.1. Water Main Laid | [ |
(Restrained Joint) | [ |
0820 641C000 3.000 EACH 489. 52000 1468. 56| 493. 94000 1481. 82| 463. 91000 1391. 73
152.4 MIlineter Gate Valves Wth Box | [ |
0830 641C011 3.000 EACH 1055. 93000 3167. 79| 935. 72000 2807. 16| 1005. 13000 3015. 39
254 MIlineter Gate Valves Wth Box | [ |
0840 641D003 4109. 000 KG | 7.53000 30940. 77| 6. 87000 28228. 83| 10. 26000 42158. 34
Ductile lron Water Main Fitting | [ |
0850 641D004 2.000 EACH 362. 81000 725. 62| 228. 22000 456. 44| 345. 35000 690. 70
152.4 MIlineter X 152.4 MIllinmeter D.I.| [ |
Anchor Tee | [ |
0860 641E001 72.000 EACH 35. 20000 2534. 40| 30. 11000 2167. 92| 33. 50000 2412.00
152.4 Mllineter D.I. Retainer Q3 and | | |
0870 641E002 1.000 EACH 66. 60000 66. 60| 92. 04000 92. 04| 63. 40000 63. 40
304.8 MIlimeter D.I. Retainer dand | | |
0880 641E004 87.000 EACH| 50. 36000 4381. 32| 62. 05000 5398. 35| 47. 94000 4170. 78
254 MIlinmeter D.I. Retainer dand | [ |
0890 641F005 3.000 EACH 3194. 85000 9584. 55| 4403. 40000 13210. 20| 3041. 16000 9123. 48
152.4 MIlimeter X 152.4 M| lineter | [ |
Tappi ng Val ve & Sl eeve | [ |
0900 641F012 3.000 EACH 4440. 30000 13320. 90| 4487. 40000 13462. 20| 4226. 69000 12680. 07
| |
I I

254 MIlineter x 254 MIlineter Tapping |
Val ve And Sl eeve |
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23056 | (2) 19058 | (3) 23011
| JOHN G WALTON CONSTRUCTION | S J & L, INC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0910 641F029 7.000 EACH 351. 98000 2463. 86| 288. 68000 2020. 76| 335. 04000 2345. 28
25.4 M1lineter Service Tap | [ |
0920 641G001 12.000 M3 | 1570. 35000 18844. 20| 292. 14000 3505. 68| 1494. 81000 17937.72
Concrete For Water Mains (Thrust Bl ocks)| [ |
0930 642A000 2.000 EACH 703. 95000 1407. 90| 514. 52000 1029. 04| 670. 09000 1340. 18
Fi re Hydrant Reset | [ |
0940 643A000 17.000 EACH 324. 90000 5523. 30| 184. 76000 3140. 92| 309. 27000 5257. 59
Water Meters Reset | [ |
0950 643B000 5.000 EACH 265. 34000 1326. 70| 150. 11000 750. 55| 252. 57000 1262. 85
Val ve Boxes Reset | [ |
0960 643B006 7.000 EACH 416. 96000 2918. 72| 115. 47000 808. 29| 396. 90000 2778. 30
Renmove Val ve, Box And Cover | [ |
0970 645A047 193.000 M | 89. 08000 17192. 44| 78. 24000 15100. 32| 84. 79000 16364. 47
203.2 MIlimeter D.I. Sanitary Sewer | [ |
Pi pe I I I
0980 649A007 16.000 M | 267.22000 4275. 52| 173. 22000 2771. 52| 254, 36000 4069. 76
304.8 M| limeter Encasenment Pipe, Type | [ |
1 Installation | [ |
0990 649A023 39.000 M | 687. 71000 26820. 69| 392. 33000 15300. 87| 654. 62000 25530. 18
304.8 M I limeter Encasement Pipe, Type | [ |
2 Installation | [ |
1000 649A046 43.000 M | 336. 98000 14490. 14| 379. 69000 16326. 67| 321. 14000 13809. 02
508 M Ilinmeter Encasenent Pipe, Type 1 | | |
Install ation | [ |
1010 650A000 1000. 000 M3 | 12. 42000 12420. 00| 2. 89000 2890. 00| 5. 94000 5940. 00
Topsoi | | [ |
1020 650B000 5400. 000 M8 | 4. 74000 25596. 00| 7.02000 37908. 00| 5. 94000 32076. 00
Topsoi |l From St ockpil es | [ |
1030 652A061 6.000 HA | 2268. 98000 13613. 88| 1385. 67000 8314. 02| 1237. 08000 7422. 48
Seeding (M x 3E) | [ |
1040 6520000 6.000 HA | 532. 94000 3197. 64| 103. 93000 623. 58| 113. 40000 680. 40
Mowi ng | I I
1050 654A003 12325.000 M2 | 3. 91000 48190. 75| 4. 62000 56941. 50| 3. 09000 38084. 25
Solid Soddi ng (Centi pede) | [ |
1060 656A000 5.000 HA | 1941. 69000 9708. 45| 1385. 67000 6928. 35| 1237. 08000 6185. 40
Mul ching, Cass A Type 1 | [ |
1070 656A001 1.000 HA | 2645. 74000 2645. 74| 1732. 08000 1732. 08| 1237. 08000 1237. 08
Mul ching, Cass A Type 2 | [ |
1080 659A000 12000. 000 M2 | 1. 22000 14640. 00| 1. 08000 12960. 00| 3. 09000 37080. 00
Erosion Control Netting, Class A | [ |
1090 659A001 18500. 000 M2 | 1. 22000 22570. 00| 1. 83000 33855. 00| 3. 09000 57165. 00
I I I

Erosi on Control Netting, Class B
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23056 | (2) 19058 | (3) 23011
| JOHN G WALTON CONSTRUCTION | S J & L, INC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1100 665A000 3.000 HA | 2268. 98000 6806. 94| 923. 78000 2771. 34| 254. 63000 763. 89
Tenporary Seedi ng | [ |
1110 665B000 3.000 HA | 1942. 34000 5827. 02| 1385. 67000 4157. 01] 318. 29000 954. 87
Tenporary Ml chi ng | [ |
1120 665D000 450.000 M | 3. 23000 1453. 50| 6. 79000 3055. 50| 12. 43000 5593. 50
Tenporary Wre Fence (Including Posts) | [ |
1130 665E000 450.000 M2 | 1. 18000 531. 00| 0. 97000 436. 50| 0. 84000 378. 00
Pol yet hyl ene | [ |
1140 665F000 2880. 000 EACH| 6. 54000 18835. 20| 4.30000 12384. 00| 6. 05000 17424. 00
Hay Bal es | [ |
1150 665G000 1500. 000 EACH| 3.13000 4695. 00| 1. 65000 2475. 00| 3. 26000 4890. 00
Sand Bags | [ |
1160 6651 000 410. 000 MION| 36. 15000 14821. 50| 33. 22000 13620. 20| 24. 56000 10069. 60
Tenporary Riprap, Cass 2 | [ |
1170 6653000 2640.000 M | 7.62000 20116. 80| 5. 45000 14388. 00| 11. 31000 29858. 40
Silt Fence, Type A | [ |
1180 665K000 345.000 M3 | 15. 95000 5502. 75| 2.83000 976. 35| 7.37000 2542. 65
Dr ai nage Sunp Excavation | [
1190 666A001 6.000 HA | 432. 91000 2597. 46| 211. 70000 1270. 20| 77.32000 463. 92
Pest Control Treatnent | [
1200 680A000 LUMP| 30530. 00000 30530. 00| 28868. 05000 28868. 05| 33537. 36000 33537. 36
Engi neering Control s | [ |
1210 701A028 5.000 KM | 888. 33000 4441. 65| 814. 08000 4070. 40| 845. 60000 4228. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [
1220 701A041 3.000 KM | 662. 90000 1988. 70| 542. 72000 1628. 16| 631. 01000 1893. 03
Broken Waite, Class 2, Type A Traffic | [
Stripe (2.3 mm Thick) (150 mm W de) | [ |
1230 701A046 2.000 KM | 662. 87000 1325. 74| 651. 27000 1302. 54| 630. 99000 1261. 98
Broken Yellow, Cass 2 ,Type A, | [ |
Traffic Stripe (2.3 nmm Thick) (150 mm | [ |
W de) | | |
1240 701A048 5.000 KM | 1127. 24000 5636. 20| 868. 35000 4341. 75| 1073. 01000 5365. 05
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [
1250 701B006 156.000 M | 1. 78000 277. 68| 1. 69000 263. 64| 1. 69000 263. 64
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 nm W de) | [ |
1260 7010000 4.000 KM | 151. 42000 605. 68| 162. 82000 651. 28| 144. 13000 576. 52
Broken Tenporary Traffic Stripe | [ |
1270 7010001 8.000 KM | 218. 72000 1749. 76| 217. 09000 1736. 72| 208. 20000 1665. 60
| | |

Solid Tenporary Traffic Stripe



Renpval

O Existing Traffic Control |

Unit (Partial) (University Blvd. @ |
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TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23056 | (2) 19058 | (3) 23011
| JOHN G WALTON CONSTRUCTION | S J & L, INC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1280 701D007 1.000 KM | 891. 69000 891. 69| 759. 81000 759. 81| 848. 79000 848.79
Solid Traffic Stripe Renmoved (Paint) | [ |
1290 701D014 1.000 KM | 656. 12000 656. 12| 597. 00000 597. 00| 624. 59000 624. 59
Broken Traffic Stripe Renoved (Paint) | [ |
1300 703A002 616.000 M | 16. 32000 10053. 12| 20. 08000 12369. 28| 15. 54000 9572. 64
Traffic Control Markings, Class 2, Type | [ |
A I I I
1310 703B002 36.000 M2 | 24. 48000 881. 28| 21. 71000 781. 56| 23. 30000 838. 80
Traffic Control Legends, dass 2, Type A | |
1320 7030000 72.000 M2 | 23. 32000 1679. 04| 8. 68000 624. 96| 22.20000 1598. 40
Renmoval O Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | [ |
1330 703D001 187.000 M | 10. 51000 1965. 37| 1. 63000 304. 81| 10. 00000 1870. 00
Tenporary Traffic Control Markings | [ |
1340 705A011 309. 000 EACH 4. 28000 1322. 52| 2.71000 837. 39| 4.07000 1257. 63
Paverent Markers, Class C, Type 1-A | [ |
1350 705A012 154. 000 EACH 4.28000 659. 12| 2.71000 417. 34| 4. 07000 626. 78
Paverent Markers, Class C, Type 1-B | [ |
1360 705A030 12. 000 EACH 4. 28000 51. 36| 6. 51000 78. 12| 4. 07000 48. 84
Paverent Markers, Class A-H Type 2-C | [ |
1370 705A031 150. 000 EACH| 4. 28000 642. 00| 6. 51000 976. 50| 4.07000 610. 50
Paverent Markers, Class A-H Type 1-A | [ |
1380 705A032 754.000 EACH 4. 28000 3227. 12| 5. 70000 4297. 80| 4.07000 3068. 78
Paverent Markers, Class A-H Type 1-B | [ |
1390 705A037 234.000 EACH 4. 28000 1001. 52| 5. 70000 1333. 80| 4.07000 952. 38
Paverent Markers, Class A-H Type 2-D | [ |
1400 707B003 1.000 EACH 162. 45000 162. 45| 173. 21000 173. 21| 154. 64000 154. 64
Type A Hazard Marker Installation | [ |
1410 710A091 14.000 M2 | 253. 81000 3553. 34| 225.17000 3152. 38| 225. 93000 3163. 02
Class 4, Alum num Fl at Sign Panels | [ |
2.032 mm Thi ckness (Type 111 or IV | | |
Backgr ound) | [ |
1420 710B001 84.000 M | 28. 80000 2419. 20| 21. 94000 1842. 96| 28. 68000 2409. 12
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1430 730A000 LUWP| 2166. 00000 2166. 00| 2309. 44000 2309. 44| 2061. 80000 2061. 80
Renoval O Existing Traffic Control | [ |
Unit (Denetropolis Rd. @Burna Rd.) | [ |
1440 730A012 LUMP| 2707. 50000 2707. 50| 2886. 81000 2886. 81| 2577. 25000 2577.25
I I
I I
I I

Cottage H Il Rd.)
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :

| (1) 23056 | (2) 19058 | (3) 23011

| JOHN G WALTON CONSTRUCTION |S J & L, INC | HOSEA O WEAVER & SONS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE ANDUNT| UNIT PRI CE AMOUNT
__________________________________________ e
1450 7300000 LUVP| 4332. 00000 4332. 00 4618. 89000 4618. 89 4123. 60000 4123. 60

Furni shing And Installing Traffic |
Control Unit (University Blvd. @ |
Denetropolis Rd.) |
1460 7300016 LUMP| 8122. 50000 8122. 50

I I
| |
| |
50| 8660. 42000 8660. 42| 7731. 75000 7731.75
Furni shing And Installing Traffic | [ |
Control Unit (Partial) (University Blvd.| | |
@Cottage Hill Rd.) | [ |
1470 730E000 5.000 EACH| 2111. 85000 10559. 25| 2251. 71000 11258. 55| 2010. 26000 10051. 30
Metal Traffic Signal Pole Foundation | [ |
1480 730Q001 5.000 EACH 5252. 55000 26262. 75| 5600. 40000 28002. 00| 4999. 87000 24999. 35
Metal Traffic Signal Strain Pole | [ |
1490 730HO00 2050.000 M | 12. 45000 25522. 50| 13. 28000 27224. 00| 11. 86000 24313. 00
Loop Det ector | [ |
1500 7301 000 1090.000 M | 4. 60000 5014. 00| 4.91000 5351. 90| 4. 38000 4774. 20
Shi el ded Loop Detector Home-Run Cabl e | [ |
1510 730J000 24.000 CH| 190. 61000 4574. 64| 203. 23000 4877. 52| 181. 44000 4354. 56
Loop Detector Amplifier | [ |
1520 730K000 15. 000 CH| 460. 28000 6904. 20| 490. 76000 7361. 40| 438. 13000 6571. 95
Traffic Signal Junction Box | [ |
1530 730L012 17.000 M | 4. 60000 78. 20| 4.91000 83. 47| 4. 38000 74.46
Non- Metal lic Conduit, 27 mm | [ |
1540 730L015 120.000 M | 7.58000 909. 60| 8. 08000 969. 60| 7.22000 866. 40
Non- Metal lic Conduit, 53 mm | [ |
1550 730L031 12.000 M | 10. 29000 123. 48| 10. 97000 131. 64| 9. 79000 117. 48
Metal lic Conduit, 21 nmm | [ |
1560 730L032 20.000 M | 11. 91000 238. 20| 12. 70000 254. 00| 11. 34000 226. 80
Metal l'ic Conduit, 27 mm | [ |
1570 730N00O1 4. 000 CH| 703. 95000 2815. 80| 750. 57000 3002. 28| 670. 09000 2680. 36
Lum nai re Extension Assenbly, 3.7 M | [ |
1580 730P001 16. 000 EACH| 460. 28000 7364. 48| 490. 76000 7852. 16| 438. 13000 7010. 08
Vehi cul ar Signal Head, 300 mm 3 Section | [ |
1590 730P002 2.000 EACH 758. 10000 1516. 20| 808. 31000 1616. 62| 721. 63000 1443. 26
Vehi cul ar Signal Head, 300 mm 5 Section | [ |
1600 730Q000 4.000 EACH 460. 28000 1841. 12| 490. 76000 1963. 04| 438. 13000 1752. 52
Pedestrian Signal Head, Type "D [ |
1610 730R003 1.000 EACH 10288. 50000 10288. 50| 10969. 86000 10969. 86| 9793. 55000 9793. 55
Traffic Controller, Type Ill, 8 Phase | [ |
1620 740B000 126.000 M2 | 144. 62000 18222. 12| 130. 41000 16431. 66| 121. 50000 15309. 00
Construction Signs | [ |
1630 740D000 150. 000 EACH| 42.91000 6436. 50| 40. 01000 6001. 50| 45. 42000 6813. 00
| |

Channel i zi ng Druns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/06/ 00
PAGE : 039 -11

CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23056 | (2) 19058 | (3) 23011
| JOHN G WALTON CONSTRUCTION | S J & L, INC | HOSEA O. VEEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1640 740E000 150. 000 EACH| 12. 03000 1804. 50| 12. 32000 1848. 00| 11. 79000 1768. 50
Cones (900 mm Hi gh) | [ |
1650 740F002 70. 000 EACH| 201. 53000 14107. 10| 212.18000 14852. 60| 324. 39000 22707. 30
Barri cades, Type |11 | [ |
1660 7401 005 30. 000 EACH| 127. 09000 3812. 70| 532. 45000 15973. 50| 460. 02000 13800. 60
Warni ng Lights, Type B (Detachabl e Head) | [ |
1670 740L003 250. 000 EACH| 57. 55000 14387. 50| 17. 69000 4422. 50| 49. 37000 12342. 50
Vertical Panel, Type | (Single-Sided) | [ |
1680 740MD0OO 150. 000 EACH| 7.80000 1170. 00| 5. 03000 754. 50| 7.08000 1062. 00
Bal | ast For Cone | [ |
1690 7410010 2.000 EACH 6566. 00000 13132. 00| 1636. 24000 3272. 48| 3273. 88000 6547.76
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1700 756A022 20.000 M | 92. 06000 1841. 20| 98. 15000 1963. 00| 87. 63000 1752. 60
103 mm El ectrical Conduit, 1 Line, Type | | |
5 Installation | [ |
1710 998A000 LUMP| 596. 42000 596. 42| 10000. 00000 10000. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 149, 000. 00) | [ |
1720 999 000 2200. 000 HOUR| 0. 80000 1760. 00| 0. 80000 1760. 00| 0. 80000 1760. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 3,327,755. 23| $ 3,411, 630. 47| $ 3,519, 832.87
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 3,327,755. 23| $ 3,411, 630. 47| $ 3,519, 832.87




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 039 -12
TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 04051 | (5) 08072 | (6) 20044

LINE NO/ |ITEM CODE / ALT

Crushed Aggregate Base Course, Type

RS

| MARK DAVI S CONSTRUCTI ON, | NC| GEORGE B. HARDEE CONSTRUCTI O FRANK TURNER CONSTRUCTI ON CO
I I I
| UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
----------------------------------------- T T Ty
SECTI ON 0001 ROADVWAY
I I I
0010 201A000 LUWP|  125000. 00000 125000. 00| 150000. 00000 150000. 00 176000. 00000 176000. 00
Clearing & G ubbing (Approximately 9 | | |
Hect ar es) | [ |
0020 205A001 1.000 EACH 4500. 00000 4500. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
Removal OF Structures, Structure No. 1 | [ |
0030 206C000 224.000 M2 | 4. 50000 1008. 00| 2. 40430 538. 56| 4.07000 911. 68
Renovi ng Concrete Sidewal k | | |
0040 2060002 190.000 M2 | 5. 00000 950. 00| 3. 60650 685. 24| 5. 25000 997. 50
Removi ng Concrete Sl ope Paving | [ |
0050 206C010 301.000 M2 | 5. 00000 1505. 00| 3. 30570 995. 02| 4.07000 1225. 07
Renovi ng Concrete Driveway | [ |
0060 206C022 36.000 M2 | 5. 00000 180. 00| 7.21300 259. 67| 4.07000 146. 52
Renovi ng Concrete Sl ab | | |
0070 206D000 395.000 M | 10. 00000 3950. 00| 9. 86840 3898. 02| 10. 66000 4210. 70
Renovi ng Pi pe | [ |
0080 206D002 38.000 M | 9. 00000 342. 00| 11. 51320 437. 50| 8. 60000 326. 80
Renovi ng Curb | [ |
0090 206D003 710.000 M | 9. 00000 6390. 00| 11. 51320 8174. 37| 9. 00000 6390. 00
Renmoving Curb And Gutter | | |
0100 206E000 23. 000 CH| 65. 00000 1495. 00| 175. 00000 4025. 00| 50. 00000 1150. 00
Renovi ng Headwal | s | | |
0110 206E001 7.000 CH| 175. 00000 1225. 00| 165. 00000 1155. 00| 100. 00000 700. 00
Renmoving Inlets | | |
0120 206E002 1. 000 CH| 175. 00000 175. 00| 165. 00000 165. 00| 100. 00000 100. 00
Renovi ng Juncti on Boxes | | |
0130 210A000 59962. 000 M3 | 3. 50000 209867. 00| 3. 49350 209477. 25| 4.92000 295013. 04
Uncl assi fi ed Excavati on | | |
0140 210D012 1000.000 M8 | 8. 00000 8000. 00| 8. 56900 8569. 00| 7.52000 7520. 00
Borrow Excavation (A2-4(0) OR A-4(0)) | [ |
0150 214A000 8757.000 M3 | 5. 00000 43785. 00| 6. 59150 57721. 77| 4.92000 43084. 44
Structure Excavation | | |
0160 214B000 8425.000 M3 | 6. 00000 50550. 00| 7.25070 61087. 15| 7.52000 63356. 00
Foundati on Backfill, Local | | |
0170 214B001 23.000 M8 | 42. 00000 966. 00| 36.91250 848. 99| 45. 00000 1035. 00
Foundati on Backfill, Commerci al | [ |
0180 230A000 24.000 RBST| 700. 00000 16800. 00| 492. 00000 11808. 00| 1400. 00000 33600. 00
Roadbed Processing | | |
0190 301A012 68750. 000 | 7.90000 543125. 00| 9. 01680 619905. 00| 7.90000 543125. 00
| | I
I I I

Pl ant M xed, 150 nm Conpacted Thi ckness



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 039 -13
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 04051 | (5) 08072 | (6) 20044

| MARK DAVI S CONSTRUCTI ON, | NC| GEORGE B. HARDEE CONSTRUCTI Q FRANK TURNER CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 401A000 35171.000 M2 | 0. 60000 21102. 60| 0. 48040 16896. 15| 0. 95000 33412. 45
Bi t um nous Treatnment A | [ |
0210 405A000 8083.000 L | 0. 25000 2020. 75| 0. 22450 1814. 63| 0. 21000 1697. 43
Tack Coat | [ |
0220 408A051 1330.000 M2 | 4. 70000 6251. 00| 4.20710 5595. 44| 2. 60000 3458. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately O mm Thru 25 nmm Thi ck) | | |
0230 410B000 1.000 EACH 3000. 00000 3000. 00| 2800. 00000 2800. 00| 2000. 00000 2000. 00
State Furnished Profil ograph | | |
0240 429A241 2875.000 MION| 47. 61000 136878. 75| 42.15240 121188. 15| 47. 84000 137540. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C [ |
0250 429A244 50. 000 MION| 48. 00000 2400. 00| 55. 11560 2755. 78| 49. 90000 2495. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0260 429A247 200. 000 MrON| 51. 00000 10200. 00| 49. 60400 9920. 80| 47. 84000 9568. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 nm [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0270 429B241 7501. 000 MION| 42.00000 315042. 00| 41. 66550 312532. 92| 42.61000 319617. 61
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0280 429B252 18.000 MIQON 51. 00000 918. 00| 82. 67340 1488. 12| 52. 00000 936. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 25.0 nm Maxi mnum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0290 430B040 500. 000 MION| 21. 00000 10500. 00| 23. 14860 11574. 30| 25. 00000 12500. 00
Aggregate Surfacing (Crushed Aggregate | [ |
Base, Type B) | [ |
0300 533A098 1518.000 M | 73. 00000 110814. 00| 78.94740 119842. 15| 68. 47000 103937. 46
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |
0310 533A099 517.000 M | 100. 00000 51700. 00| 108. 55260 56121. 69| 96. 01000 49637. 17
600 mm Storm Sewer Pipe (Class 3 RC) | [ |
0320 533A100 428.000 M | 128. 00000 54784. 00| 141. 44740 60539. 49| 130. 90000 56025. 20
750 mm Storm Sewer Pipe (Class 3 RC) | [ |
0330 533A101 140.000 M | 185. 00000 25900. 00| 202. 30260 28322. 36| 194. 15000 27181. 00
900 nmm Storm Sewer Pipe (Class 3 RC) | [ |
0340 533A102 88.000 M | 235. 00000 20680. 00| 251. 64470 22144. 73| 246. 33000 21677.04
| | |

1050 mm Storm Sewer Pipe (Cass 3 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 039 -14
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 04051 | (5) 08072 | (6) 20044

| MARK DAVI S CONSTRUCTI ON, | NC| GEORGE B. HARDEE CONSTRUCTI Q FRANK TURNER CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0350 533A103 167.000 M | 300. 00000 50100. 00| 292.76320 48891. 45| 307. 60000 51369. 20
1200 nm Storm Sewer Pipe (Cass 3 RC) | [ |
0360 533B096 60.000 M | 105. 00000 6300. 00| 118. 42110 7105. 27| 118. 94000 7136. 40
680 nm Span, 500 mm Ri se Storm Sewer | [ |
Pipe (Cass 3 RC) | | |
0370 533B108 251.000 M | 360. 00000 90360. 00| 381.57890 95776. 30| 404. 72000 101584. 72
1550 nm Span, 1200 mm Ri se Storm Sewer | | |
Pipe (Cass 3 RC) | [ |
0380 535A001 50.000 M | 73. 00000 3650. 00| 85. 52630 4276. 32| 43. 43000 2171.50
450 mm Si de Drain Pipe | [ |
0390 600A000 LUWP|  125000. 00000 125000. 00| 150000. 00000 150000. 00| 99350. 00000 99350. 00
Mobi | i zati on [ |
0400 602A000 44.000 EACH 125. 00000 5500. 00| 75. 00000 3300. 00| 105. 52000 4642. 88
R ght O Way Markers | [ |
0410 606A012 280.000 M | 19. 00000 5320. 00| 26. 31580 7368. 42| 19. 69000 5513. 20
150 mm Underdrain Pipe, Type 8 | [ |
0420 610C000 400. 000 Mron| 30. 00000 12000. 00| 36. 37630 14550. 52| 30. 00000 12000. 00
Loose Riprap, Cass 1 | [ |
0430 610D003 619.000 M | 3. 00000 1857. 00| 2. 10350 1302. 07| 3. 45000 2135.55
Filter Blanket, Ceotextile | [ |
0440 614A000 89.000 M3 | 350. 00000 31150. 00| 329. 57590 29332. 26| 449. 65000 40018. 85
Sl ope Pavi ng | [ |
0450 614B000 30.000 M3 | 395. 00000 11850. 00| 395. 49110 11864. 73| 560. 63000 16818. 90
Rei nf or ced Sl ope Paving | [ |
0460 618A000 2780.000 M | 30. 00000 83400. 00| 18. 02720 50115. 62| 31. 64000 87959. 20
Concrete Sidewal k, 100 mm Thi ck | [ |
0470 618A001 90.000 M | 45. 00000 4050. 00| 21. 64130 1947. 72| 53. 82000 4843. 80
Concrete Sidewal k, 150 mm Thi ck | [ |
0480 619A101 15. 000 EACH 425. 00000 6375. 00| 300. 00000 4500. 00| 458. 85000 6882. 75
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |
0490 619A102 2.000 EACH 565. 00000 1130. 00| 400. 00000 800. 00| 575. 00000 1150. 00
600 nm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0500 620A000 1.000 M | 800. 00000 800. 00| 1318. 30370 1318. 30| 747.50000 747.50
M nor Structure Concrete | [ |
0510 621C008 11. 000 EACH 5000. 00000 55000. 00| 2200. 00000 24200. 00| 2760. 00000 30360. 00
Inlets, Type E [ |
0520 621C015 33.000 EACH 2000. 00000 66000. 00| 1800. 00000 59400. 00| 2070. 00000 68310. 00
Inlets, Type S1 O S3 (1 Wng) | [ |
0530 621C016 1.000 EACH 2500. 00000 2500. 00| 2200. 00000 2200. 00| 2070. 00000 2070. 00
| |

Inlets, Type S2 O S4 (1 Wng) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 04051 | (5) 08072 | (6) 20044

| MARK DAVI S CONSTRUCTI ON, | NC| GEORGE B. HARDEE CONSTRUCTI Q FRANK TURNER CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0540 621C017 4.000 EACH| 2400. 00000 9600. 00| 2200. 00000 8800. 00| 2242. 50000 8970. 00
Inlets, Type S1 O S3 (2 Wng) | [ |
0550 621C109 37.000 EACH| 4900. 00000 181300. 00| 3000. 00000 111000. 00| 4617. 25000 170838. 25
Inlets, Type PD | [ |
0560 621C110 6. 000 EACH| 6800. 00000 40800. 00| 4000. 00000 24000. 00| 5175. 00000 31050. 00
Inlets, Type PD-6 | [ |
0570 621C150 3.000 EACH 2500. 00000 7500. 00| 2500. 00000 7500. 00| 1725. 00000 5175. 00
Inlets, Type Median, Type | | [ |
0580 621C151 1.000 EACH 4300. 00000 4300. 00| 6000. 00000 6000. 00| 4025. 00000 4025. 00
Inlets, Type Median, Type || | [ |
0590 621D008 15. 000 EACH 500. 00000 7500. 00| 500. 00000 7500. 00| 517. 50000 7762.50
Inlet Units, Type E | [ |
0600 621D015 39. 000 EACH| 450. 00000 17550. 00| 350. 00000 13650. 00| 431. 25000 16818. 75
Inlet Units, Type S1 O S3 | [ |
0610 621D016 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 488. 75000 488. 75
Inlet Units, Type S2 O $4 | [ |
0620 621D109 21. 000 EACH 500. 00000 10500. 00| 500. 00000 10500. 00| 460. 00000 9660. 00
Inlet Units, Type PD | [ |
0630 621D110 3.000 EACH 525. 00000 1575. 00| 700. 00000 2100. 00| 506. 00000 1518. 00
Inlet Units, Type PD-6 | [ |
0640 621E004 4.000 EACH| 2300. 00000 9200. 00| 3500. 00000 14000. 00| 2530. 00000 10120. 00
Manhol es, Type L O M (Storm | [ |
0650 621E025 5.000 EACH| 2500. 00000 12500. 00| 3700. 00000 18500. 00| 1800. 00000 9000. 00
Manhol es, Type Special (Sanitary - | [ |
1219.2 MIlimeter Dianeter) | [ |
0660 621F005 5.000 EACH| 400. 00000 2000. 00| 550. 00000 2750. 00| 560. 05000 2800. 25
Manhol e Units, Type L O M (Storm | | |
0670 621F025 8.000 EACH| 400. 00000 3200. 00| 600. 00000 4800. 00| 350. 00000 2800. 00
Manhol e Units, Type Special (Sanitary - | | |
1219.2 MIlinmeter Dianeter) | [ |
0680 621J000 2.000 EACH 1500. 00000 3000. 00| 1500. 00000 3000. 00| 1000. 00000 2000. 00
Connection To Existing Manhol e | [ |
0690 621MDOO 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 2000. 00000 4000. 00
Rermove Existing Manhol e | [ |
0700 622A002 12. 000 EACH 250. 00000 3000. 00| 350. 00000 4200. 00| 350. 00000 4200. 00
Manhol e Covers Reset (Sanitary) | [ |
0710 623A000 260.000 M | 51. 00000 13260. 00| 49. 34210 12828. 95| 52. 49000 13647. 40
Concrete Cutter | [ |
0720 623B000 137.000 M | 25. 00000 3425. 00| 49. 34210 6759. 87| 23. 00000 3151. 00
Concrete Curb, Type N | [ |
0730 623B001 46.000 M | 120. 00000 5520. 00| 98. 68420 4539. 47| 85. 00000 3910. 00
| | |

Concrete Curb, Type N Speci al



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 04051 | (5) 08072 | (6) 20044

| MARK DAVI S CONSTRUCTI ON, | NC| GEORGE B. HARDEE CONSTRUCTI Q FRANK TURNER CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0740 623C000 3671.000 M | 29. 00000 106459. 00| 27. 96050 102643. 00| 27.50000 100952. 50
Conbi nation Curb & CGutter, Type C | [ |
0750 623C003 322.000 M | 37. 00000 11914. 00| 25. 49340 8208. 87| 28. 70000 9241. 40
Conbi nation Curb & CGutter, Type C | [ |
(Modi fi ed) | [ |
0760 637A001 112.000 M | 38. 50000 4312. 00| 13. 15790 1473. 68| 10. 00000 1120. 00
Fence Reset (Includes Al Types) | | |
0770 641A002 22.000 M | 45. 00000 990. 00| 92. 10530 2026. 32| 28. 50000 627.00
25.4 M1lineter Copper Water Pipe Laid | | |
(Type K) | | |
0780 641A035 418.000 M | 44. 00000 18392. 00| 49. 34210 20625. 00| 54. 10000 22613. 80
152.4 MIlineter D.I. Water Main Laid | [ |
0790 641A037 175.000 M | 65. 00000 11375. 00| 75. 65790 13240. 13| 83. 79000 14663. 25
254 MIlineter D.I. Water Main Laid | [ |
0800 641A080 59.000 M | 65. 00000 3835. 00| 69. 07890 4075. 66| 70. 53000 4161. 27
152.4 MIlineter D.I. Water Main Laid | [ |
(Restrained Joint) | | |
0810 641A082 49.000 M | 80. 00000 3920. 00| 92. 10530 4513. 16| 112. 14000 5494. 86
254 MIllineter D.1. Water Main Laid | [ |
(Restrained Joint) | [ |
0820 641C000 3.000 EACH 400. 00000 1200. 00| 500. 00000 1500. 00| 463. 38000 1390. 14
152.4 MIlineter Gate Valves Wth Box | [ |
0830 641C011 3.000 EACH 800. 00000 2400. 00| 1000. 00000 3000. 00| 1002. 10000 3006. 30
254 MIlineter Gate Valves Wth Box | [ |
0840 641D003 4109. 000 KG | 5. 00000 20545. 00| 5.51160 22647. 16| 7.15000 29379. 35
Ductile lron Water Main Fitting | [ |
0850 641D004 2.000 EACH 200. 00000 400. 00| 320. 00000 640. 00| 201. 37000 402.74
152.4 MIlineter X 152.4 MIllinmeter D.I.| [ |
Anchor Tee | [ |
0860 641E001 72.000 EACH 25. 00000 1800. 00| 27.00000 1944. 00| 20. 00000 1440. 00
152.4 Mllineter D.I. Retainer Q3 and | | |
0870 641E002 1.000 EACH 125. 00000 125. 00| 84. 00000 84. 00| 47. 50000 47.50
304.8 MIlimeter D.I. Retainer dand | | |
0880 641E004 87.000 EACH| 110. 00000 9570. 00| 69. 00000 6003. 00| 38. 00000 3306. 00
254 MIlinmeter D.I. Retainer dand | [ |
0890 641F005 3.000 EACH 1500. 00000 4500. 00| 1200. 00000 3600. 00| 1700. 00000 5100. 00
152.4 MIlimeter X 152.4 M| lineter | [ |
Tappi ng Val ve & Sl eeve | [ |
0900 641F012 3.000 EACH 3200. 00000 9600. 00| 2000. 00000 6000. 00| 3000. 00000 9000. 00
| |
I I

254 MIlineter x 254 MIlineter Tapping |
Val ve And Sl eeve |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 039 -17
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 04051 | (5) 08072 | (6) 20044

| MARK DAVI S CONSTRUCTI ON, | NC| GEORGE B. HARDEE CONSTRUCTI Q FRANK TURNER CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0910 641F029 7.000 EACH 250. 00000 1750. 00| 350. 00000 2450. 00| 950. 00000 6650. 00
25.4 M1lineter Service Tap | [ |
0920 641G001 12.000 M3 | 300. 00000 3600. 00| 395. 49110 4745. 89| 262. 50000 3150. 00
Concrete For Water Mains (Thrust Bl ocks)| [ |
0930 642A000 2.000 EACH 650. 00000 1300. 00| 700. 00000 1400. 00| 500. 00000 1000. 00
Fi re Hydrant Reset | [ |
0940 643A000 17.000 EACH 300. 00000 5100. 00| 325. 00000 5525. 00| 150. 00000 2550. 00
Water Meters Reset | [ |
0950 643B000 5.000 EACH 200. 00000 1000. 00| 150. 00000 750. 00| 100. 00000 500. 00
Val ve Boxes Reset | [ |
0960 643B006 7.000 EACH 100. 00000 700. 00| 350. 00000 2450. 00| 50. 00000 350. 00
Renmove Val ve, Box And Cover | [ |
0970 645A047 193.000 M | 150. 00000 28950. 00| 111. 84210 21585. 53| 83. 18000 16053. 74
203.2 MIlimeter D.I. Sanitary Sewer | [ |
Pi pe I I I
0980 649A007 16.000 M | 300. 00000 4800. 00| 328.94740 5263. 16| 150. 00000 2400. 00
304.8 M| limeter Encasenment Pipe, Type | [ |
1 Installation | [ |
0990 649A023 39.000 M | 500. 00000 19500. 00| 444. 07890 17319. 08| 660. 00000 25740. 00
304.8 M I limeter Encasement Pipe, Type | [ |
2 Installation | [ |
1000 649A046 43.000 M | 350. 00000 15050. 00| 388. 15790 16690. 79| 200. 00000 8600. 00
508 M Ilinmeter Encasenent Pipe, Type 1 | | |
Install ation | [ |
1010 650A000 1000. 000 M3 | 10. 50000 10500. 00| 5. 27320 5273. 20| 9. 18000 9180. 00
Topsoi | | [ |
1020 650B000 5400. 000 M8 | 5. 75000 31050. 00| 5. 27320 28475. 28| 6. 25000 33750. 00
Topsoi |l From St ockpil es | [ |
1030 652A061 6.000 HA | 2500. 00000 15000. 00| 1482. 00000 8892. 00| 1320. 00000 7920. 00
Seeding (M x 3E) | [ |
1040 6520000 6.000 HA | 200. 00000 1200. 00| 185. 25000 1111. 50| 125. 00000 750. 00
Mowi ng | I I
1050 654A003 12325.000 M2 | 3. 90000 48067. 50| 4.20710 51852. 51| 3. 30000 40672. 50
Solid Soddi ng (Centi pede) | [ |
1060 656A000 5.000 HA | 1200. 00000 6000. 00| 1482. 00000 7410. 00| 1320. 00000 6600. 00
Mul ching, Cass A Type 1 | [ |
1070 656A001 1.000 HA | 1800. 00000 1800. 00| 1482. 00000 1482. 00| 1320. 00000 1320. 00
Mul ching, Cass A Type 2 | [ |
1080 659A000 12000. 000 M2 | 1. 75000 21000. 00| 1. 80270 21632. 40| 3. 30000 39600. 00
Erosion Control Netting, Class A | [ |
1090 659A001 18500. 000 M2 | 1. 95000 36075. 00| 1. 80270 33349. 95| 3. 30000 61050. 00
I I I

Erosi on Control Netting, Class B



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 04051 | (5) 08072 | (6) 20044

| MARK DAVI S CONSTRUCTI ON, | NC| GEORGE B. HARDEE CONSTRUCTI Q FRANK TURNER CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
1100 665A000 3.000 HA | 1200. 00000 3600. 00| 1482. 00000 4446. 00| 1320. 00000 3960. 00
Tenporary Seedi ng | [ |
1110 665B000 3.000 HA | 1200. 00000 3600. 00| 1482. 00000 4446. 00| 1320. 00000 3960. 00
Tenporary Ml chi ng | [ |
1120 665D000 450.000 M | 3.50000 1575. 00| 12. 33550 5550. 98| 16. 40000 7380. 00
Tenporary Wre Fence (Including Posts) | [ |
1130 665E000 450.000 M2 | 7.50000 3375. 00| 1.20220 540. 99| 3. 60000 1620. 00
Pol yet hyl ene | [ |
1140 665F000 2880. 000 EACH| 6. 00000 17280. 00| 8. 00000 23040. 00| 5. 00000 14400. 00
Hay Bal es | | |
1150 665G000 1500. 000 EACH| 4.00000 6000. 00| 3. 00000 4500. 00| 5. 00000 7500. 00
Sand Bags | [ |
1160 6651 000 410. 000 MION| 30. 00000 12300. 00| 38. 58090 15818. 17| 30. 00000 12300. 00
Tenporary Riprap, Cass 2 | [ |
1170 6653000 2640.000 M | 10. 00000 26400. 00| 10. 52630 27789. 43| 13. 10000 34584. 00
Silt Fence, Type A | [ |
1180 665K000 345.000 M3 | 10. 00000 3450. 00| 19. 77460 6822. 24| 13. 00000 4485. 00
Dr ai nage Sunp Excavation | [ |
1190 666A001 6.000 HA | 400. 00000 2400. 00| 61. 75000 370. 50| 600. 00000 3600. 00
Pest Control Treatnent | | |
1200 680A000 LUMP| 25000. 00000 25000. 00| 35000. 00000 35000. 00| 25000. 00000 25000. 00
Engi neering Controls | [ |
1210 701A028 5.000 KM | 943. 00000 4715. 00| 836. 61420 4183. 07| 902. 28000 4511. 40
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
1220 701A041 3.000 KM | 705. 00000 2115. 00| 624. 59610 1873. 79| 673. 31000 2019. 93
Broken White, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
1230 701A046 2.000 KM | 705. 00000 1410. 00| 624. 56500 1249. 13| 673. 28000 1346. 56
Broken Yellow, Cass 2 ,Type A, | [ |
Traffic Stripe (2.3 nmm Thick) (150 mm | [ |
W de) | | |
1240 701A048 5.000 KM | 1200. 00000 6000. 00| 1062. 10360 5310. 52| 1144. 94000 5724.70
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
1250 701B006 156.000 M | 2. 00000 312. 00| 1.67760 261. 71| 1. 80000 280. 80
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 mm W de) | | |
1260 7010000 4.000 KM | 162. 00000 648. 00| 142. 66060 570. 64| 153. 79000 615. 16
Broken Tenporary Traffic Stripe | [ |
1270 7010001 8.000 KM | 225. 00000 1800. 00| 206. 08400 1648. 67| 222.16000 1777. 28
| | |

Solid Tenporary Traffic Stripe
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 04051 | (5) 08072 | (6) 20044

| MARK DAVI S CONSTRUCTI ON, | NC| GEORGE B. HARDEE CONSTRUCTI Q FRANK TURNER CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Renmoval O Existing Traffic Control
Mar ki ngs Or Legends (Paint)

------------------------------------------ B I e N N N N
1280 701D007 1.000 KM | 985. 00000 985. 00 840. 15600 840. 16| 905. 69000 905. 69
Solid Traffic Stripe Renpved (Paint) | |
1290 701D014 1.000 KM | 700. 00000 700. 00 618. 23950 618. 24 666. 46000 666. 46
Broken Traffic Stripe Renoved (Paint) |
1300 703A002 616. 000 M2 | 17. 40000 10718. 40 15. 47350 9531. 68 16. 58000 10213. 28
Traffic Control Markings, Class 2, Type |
A I
1310 703B002 36.000 M2 | 26. 00000 936. 00 23. 15620 833. 62 24. 86000 894. 96
Traffic Control Legends, dass 2, Type A
1320 7030000 72.000 M2 | 25. 00000 1800. 00 22. 07410 1589. 34 23. 68000 1704. 96
I
I
I
I

Removal OF Existing Traffic Control |
Unit (Partial) (University Blvd. @ |
Cottage H Il Rd.) |

I
I
I I
I I
I I
I I
I I
I I
I I
I I
| |
1330 703D001 187.000 M 11. 20000 2094. 40| 9. 95500 1861. 59| 10. 67000 1995. 29
Tenporary Traffic Control Markings [ |
1340 705A011 309. 000 EACH 4. 54000 1402. 86| 3. 83000 1183. 47| 4. 35000 1344. 15
Paverent Markers, Class C, Type 1-A | [ |
1350 705A012 154. 000 EACH 4. 54000 699. 16| 3. 83000 589. 82| 4. 35000 669. 90
Paverent Markers, Class C, Type 1-B | [ |
1360 705A030 12. 000 EACH 4. 54000 54. 48| 3. 83000 45. 96| 4. 35000 52. 20
Paverent Markers, Class A-H Type 2-C | [ |
1370 705A031 150. 000 EACH| 4. 54000 681. 00| 3. 83000 574. 50| 4. 35000 652. 50
Paverent Markers, Class A-H Type 1-A | [ |
1380 705A032 754.000 EACH 4. 54000 3423. 16| 3. 83000 2887. 82| 4. 35000 3279. 90
Paverent Markers, Class A-H Type 1-B | [ |
1390 705A037 234.000 EACH 4. 54000 1062. 36| 3. 83000 896. 22| 4. 35000 1017. 90
Paverent Markers, Class A-H Type 2-D | [ |
1400 707B003 1.000 EACH 500. 00000 500. 00| 112. 20000 112. 20| 165. 00000 165. 00
Type A Hazard Marker Installation | [ |
1410 710A091 14.000 M2 | 220. 00000 3080. 00| 2299. 92640 32198. 97| 214. 50000 3003. 00
Class 4, Alum num Fl at Sign Panels | [ |
2.032 mm Thi ckness (Type 111 or IV | | |
Backgr ound) | [ |
1420 710B001 84.000 M | 21. 00000 1764. 00| 20. 39470 1713. 15| 19. 00000 1596. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1430 730A000 LUWP| 2500. 00000 2500. 00| 2140. 00000 2140. 00| 2200. 00000 2200. 00
Renoval O Existing Traffic Control | [ |
Unit (Denetropolis Rd. @Burna Rd.) | [ |
1440 730A012 LUWP| 2800. 00000 2800. 00| 2675. 00000 2675. 00| 2750. 00000 2750. 00
I I
I I
I I
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 04051 | (5) 08072 | (6) 20044

| MARK DAVI S CONSTRUCTI ON, | NC| GEORGE B. HARDEE CONSTRUCTI Q FRANK TURNER CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AI\/DJNT| UNIT PRI CE AIV[JJNH UNIT PRI CE AMOUNT

1450 7300000 LUMP| 4500. 00000 4500. 00
Furni shing And Installing Traffic |
Control Unit (University Blvd. @ |
Denetropolis Rd.) |

1460 7300016 LUMP| 8000. 00000 8000. 00

4280. 00000 4280. 00 4400. 00000 4400. 00

I I
| |
| |
[ 8025. 00000 8025. 00| 8250. 00000 8250. 00
Furni shing And Installing Traffic | [ |
Control Unit (Partial) (University Blvd.| | |
@Cottage Hill Rd.) | [ |
1470 730E000 5.000 EACH| 2100. 00000 10500. 00| 2086. 50000 10432. 50| 2145. 00000 10725. 00
Metal Traffic Signal Pole Foundation | [ |
1480 730Q001 5.000 EACH 5100. 00000 25500. 00| 5189. 50000 25947. 50| 5335. 00000 26675. 00
Metal Traffic Signal Strain Pole | [ |
1490 730HO00 2050.000 M | 12. 50000 25625. 00| 12. 36840 25355. 22| 12. 65000 25932. 50
Loop Det ector | [ |
1500 7301 000 1090.000 M | 4. 50000 4905. 00| 4.57240 4983. 92| 4. 68000 5101. 20
Shi el ded Loop Detector Home-Run Cabl e | [ |
1510 730J000 24.000 CH| 185. 00000 4440. 00| 188. 32000 4519. 68| 193. 60000 4646. 40
Loop Detector Amplifier | [ |
1520 730K000 15. 000 CH| 500. 00000 7500. 00| 454. 75000 6821. 25| 468. 00000 7020. 00
Traffic Signal Junction Box | [ |
1530 730L012 17.000 M | 4. 30000 73. 10| 1495. 88820 25430. 10| 4. 68000 79.56
Non- Metal lic Conduit, 27 mm | [ |
1540 730L015 120.000 M | 7.50000 900. 00| 4.57240 548. 69| 7. 70000 924. 00
Non- Metal lic Conduit, 53 mm | [ |
1550 730L031 12.000 M | 11. 00000 132. 00| 7.50000 90. 00| 10. 45000 125. 40
Metal lic Conduit, 21 nmm | [ |
1560 730L032 20.000 M | 11. 50000 230. 00| 10. 19740 203. 95| 12. 10000 242.00
Metal l'ic Conduit, 27 mm | [ |
1570 730N00O1 4. 000 CH| 700. 00000 2800. 00| 695. 50000 2782. 00| 715. 00000 2860. 00
Lum nai re Extension Assenbly, 3.7 M | [ |
1580 730P001 16. 000 EACH| 450. 00000 7200. 00| 454. 75000 7276. 00| 468. 00000 7488. 00
Vehi cul ar Signal Head, 300 mm 3 Section | [ |
1590 730P002 2.000 EACH 725. 00000 1450. 00| 749. 00000 1498. 00| 770.00000 1540. 00
Vehi cul ar Signal Head, 300 mm 5 Section | [ |
1600 730Q000 4.000 EACH 440. 00000 1760. 00| 454. 75000 1819. 00| 468. 00000 1872. 00
Pedestrian Signal Head, Type "D [ |
1610 730R003 1.000 EACH 10000. 00000 10000. 00| 10165. 00000 10165. 00| 9500. 00000 9500. 00
Traffic Controller, Type Ill, 8 Phase | [ |
1620 740B000 126. 000 M2 | 90. 00000 11340. 00| 170. 42500 21473. 55| 80. 58000 10153. 08
Construction Signs | [ |
1630 740D000 150. 000 EACH| 84. 00000 12600. 00| 58. 30000 8745. 00| 75. 63000 11344. 50
| |

Channel i zi ng Druns |
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TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 04051 | (5) 08072 | (6) 20044
| MARK DAVI S CONSTRUCTI ON, | NC| GEORGE B. HARDEE CONSTRUCTI O FRANK TURNER CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1640 740E000 150. 000 EACH| 10. 50000 1575. 00| 15. 90000 2385. 00| 10. 89000 1633. 50
Cones (900 mm Hi gh) | [ |
1650 740F002 70. 000 EACH| 220. 00000 15400. 00| 397. 50000 27825. 00| 214.50000 15015. 00
Barri cades, Type |11 | [ |
1660 7401 005 30. 000 EACH| 80. 00000 2400. 00| 450. 50000 13515. 00| 80. 58000 2417. 40
Warni ng Lights, Type B (Detachabl e Head) | [ |
1670 740L003 250. 000 EACH| 75. 00000 18750. 00| 79. 50000 19875. 00| 49. 23000 12307. 50
Vertical Panel, Type | (Single-Sided) | [ |
1680 740MD0OO 150. 000 EACH| 10. 00000 1500. 00| 10. 60000 1590. 00| 6. 88000 1032. 00
Bal | ast For Cone | [ |
1690 7410010 2.000 EACH 5000. 00000 10000. 00| 3000. 00000 6000. 00| 5335. 00000 10670. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1700 756A022 20.000 M | 90. 00000 1800. 00| 91. 18420 1823. 68| 93. 50000 1870. 00
103 mm El ectrical Conduit, 1 Line, Type | | |
5 Installation | [ |
1710 998A000 LUMP| 40000. 00000 40000. 00| 0. 80000 0. 80| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 149, 000. 00) | [ |
1720 999 000 2200. 000 HOUR| 0. 80000 1760. 00| 0. 80000 1760. 00| 0. 80000 1760. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 3,546,176. 52| $ 3,590, 231. 21| $ 3,654,115.87
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 3,546,176. 52| $ 3,590, 231. 21| $ 3,654,115.87




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
07/ 06/ 00
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TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (7) 23029 | (8) 01039 |
|J. S. WALTON & COVPANY, |NC.|JAMES H. ADAMS & SON CONSTRU|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
----------------------------------------- T T Ty
SECTI ON 0001 ROADVWAY
I I I
0010 201A000 LUMP| 87630. 41000 87630. 41| 180000. 00000 180000. 00|
Clearing & G ubbing (Approximately 9 | | |
Hect ar es) | [ |
0020 205A001 1.000 EACH 4740. 42000 4740. 42| 7000. 00000 7000. 00|
Removal OF Structures, Structure No. 1 | [ |
0030 206C000 224.000 M2 | 2. 60000 582. 40| 3. 00000 672. 00|
Renovi ng Concrete Si dewal k | [ |
0040 206C002 190. 000 M2 | 3. 07000 583. 30| 4. 00000 760. 00|
Removi ng Concrete Sl ope Paving | [ |
0050 206C010 301.000 M2 | 2.96000 890. 96| 10. 00000 3010. 00|
Renovi ng Concrete Driveway | [ |
0060 206C022 36.000 M2 | 7. 60000 273. 60| 10. 00000 360. 00|
Renovi ng Concrete Sl ab | [ |
0070 206D000 395.000 M | 17. 91000 7074. 45| 10. 00000 3950. 00|
Renovi ng Pi pe | [ |
0080 206D002 38.000 M | 15. 63000 593. 94| 10. 00000 380. 00|
Renovi ng Curb | [ |
0090 206D003 710.000 M | 5. 54000 3933. 40| 10. 00000 7100. 00|
Renoving Curb And Gutter | [ |
0100 206E000 23. 000 CH| 81. 17000 1866. 91| 150. 00000 3450. 00|
Renovi ng Headwal | s | [ |
0110 206E001 7.000 CH| 225. 65000 1579. 55| 200. 00000 1400. 00|
Renoving Inlets | [ |
0120 206E002 1. 000 CH| 185. 47000 185. 47| 300. 00000 300. 00|
Renpvi ng Juncti on Boxes | [ |
0130 210A000 59962.000 M3 | 3. 51000 210466. 62| 3. 70000 221859. 40|
Uncl assi fi ed Excavation | [ |
0140 210D012 1000. 000 M3 | 8. 91000 8910. 00| 10. 00000 10000. 00|
Borrow Excavation (A2-4(0) OR A-4(0)) | [ |
0150 214A000 8757.000 M3 | 5. 96000 52191. 72| 5. 00000 43785. 00|
Structure Excavation | [ |
0160 214B000 8425.000 M3 | 9. 11000 76751. 75| 8. 00000 67400. 00|
Foundati on Backfill, Local | [ |
0170 214B001 23.000 M8 | 61. 66000 1418. 18| 46. 00000 1058. 00|
Foundati on Backfill, Commerci al | [ |
0180 230A000 24.000 RBST| 516. 12000 12386. 88| 600. 00000 14400. 00|
Roadbed Processing | [ |
0190 301A012 68750. 000 M2 | 7.70000 529375. 00| 8. 00000 550000. 00|
Crushed Aggregate Base Course, Type B, | [ |
I I I

Pl ant M xed, 150 nm Conpacted Thi ckness
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT ID : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (7) 23029 | (8) 01039 |
|J.”S. WALTON & COMPANY, |NC.|JAMES H. ADAMVS & SON CONSTRU|
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 401A000 35171.000 M2 | 0. 77000 27081. 67| 0. 50000 17585. 50|
Bi t um nous Treatnment A | [ |
0210 405A000 8083.000 L | 0. 24000 1939. 92| 0. 30000 2424. 90|
Tack Coat | [ |
0220 408A051 1330. 000 M2 | 2.92000 3883. 60| 5. 00000 6650. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately O mm Thru 25 nmm Thi ck) | | |
0230 410B000 1.000 EACH 0. 00000 0. 00| 3000. 00000 3000. 00|
State Furnished Profil ograph | | |
0240 429A241 2875.000 MION| 50. 94000 146452. 50| 49. 90000 143462. 50|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C [ |
0250 429A244 50. 000 MION| 60. 33000 3016. 50| 60. 00000 3000. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0260 429A247 200. 000 MrON| 50. 94000 10188. 00| 60. 00000 12000. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 nm [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0270 429B241 7501. 000 MION| 45. 79000 343470. 79| 45. 00000 337545. 00|
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0280 429B252 18.000 MIQON 52. 37000 942. 66| 100. 00000 1800. 00|
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 25.0 nm Maxi mnum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0290 430B040 500. 000 MION| 25. 06000 12530. 00| 25. 00000 12500. 00|
Aggregate Surfacing (Crushed Aggregate | [ |
Base, Type B) | [ |
0300 533A098 1518.000 M | 64. 84000 98427. 12| 74. 00000 112332. 00|
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |
0310 533A099 517.000 M | 93. 94000 48566. 98| 100. 00000 51700. 00|
600 mm Storm Sewer Pipe (Class 3 RC) | [ |
0320 533A100 428.000 M | 126. 93000 54326. 04| 128. 00000 54784. 00|
750 mm Storm Sewer Pipe (Class 3 RC) | [ |
0330 533A101 140.000 M | 190. 37000 26651. 80| 210. 00000 29400. 00|
900 nmm Storm Sewer Pipe (Class 3 RC) | [ |
0340 533A102 88.000 M | 236. 89000 20846. 32| 260. 00000 22880. 00|
| | |

1050 mm Storm Sewer Pipe (Cass 3 RC.)
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT ID : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (7) 23029 | (8) 01039 |
|J.”S. WALTON & COMPANY, |NC.|JAMES H. ADAMVS & SON CONSTRU|
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B I e N N N N
0350 533A103 167.000 M | 292. 09000 48779. 03| 310. 00000 51770. 00|
1200 nm Storm Sewer Pipe (Cass 3 RC) | [ |
0360 533B096 60.000 M | 106. 83000 6409. 80| 160. 00000 9600. 00|
680 nm Span, 500 mm Ri se Storm Sewer | [ |
Pipe (Cass 3 RC) | | |
0370 533B108 251.000 M | 390. 16000 97930. 16| 430. 00000 107930. 00|
1550 nm Span, 1200 mm Ri se Storm Sewer | | |
Pipe (Cass 3 RC) | [ |
0380 535A001 50.000 M | 93. 66000 4683. 00| 74. 00000 3700. 00|
450 mm Si de Drain Pipe | [ |
0390 600A000 LUWP|  144250. 00000 144250. 00| 100000. 00000 100000. 00|
Mobi | i zati on [ |
0400 602A000 44.000 EACH 91. 90000 4043. 60| 100. 00000 4400. 00|
R ght O Way Markers | [ |
0410 606A012 280.000 M | 29. 43000 8240. 40| 15. 00000 4200. 00|
150 mm Underdrain Pipe, Type 8 | [ |
0420 610C000 400. 000 Mron| 29. 43000 11772. 00| 40. 00000 16000. 00|
Loose Riprap, Cass 1 | [ |
0430 610D003 619.000 M | 1. 53000 947. 07| 3. 00000 1857. 00|
Filter Blanket, Ceotextile | [ |
0440 614A000 89.000 M3 | 400. 05000 35604. 45| 340. 00000 30260. 00|
Sl ope Pavi ng | [ |
0450 614B000 30.000 M3 | 447.12000 13413. 60| 420. 00000 12600. 00|
Rei nf or ced Sl ope Paving | [ |
0460 618A000 2780.000 M | 28. 24000 78507. 20| 25. 00000 69500. 00|
Concrete Sidewal k, 100 mm Thi ck | [ |
0470 618A001 90.000 M | 42. 36000 3812. 40| 32. 00000 2880. 00|
Concrete Sidewal k, 150 mm Thi ck | [ |
0480 619A101 15. 000 EACH 469. 47000 7042. 05| 375. 00000 5625. 00|
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |
0490 619A102 2.000 EACH 635. 38000 1270. 76| 450. 00000 900. 00|
600 nm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0500 620A000 1.000 M | 924. 83000 924. 83| 700. 00000 700. 00|
M nor Structure Concrete | [ |
0510 621C008 11. 000 EACH 5294. 82000 58243. 02| 4600. 00000 50600. 00|
Inlets, Type E [ |
0520 621C015 33.000 EACH 2117. 93000 69891. 69| 2000. 00000 66000. 00|
Inlets, Type S1 O S3 (1 Wng) | [ |
0530 621C016 1.000 EACH 2647. 41000 2647. 41| 2500. 00000 2500. 00|
| |

Inlets, Type S2 O S4 (1 Wng) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 039 -25
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT ID : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (7) 23029 | (8) 01039 |
|J.”S. WALTON & COMPANY, |NC.|JAMES H. ADAMVS & SON CONSTRU|
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B I e N N N N
0540 621C017 4.000 EACH| 2529. 75000 10119. 00| 2400. 00000 9600. 00|
Inlets, Type S1 O S3 (2 Wng) | [ |
0550 621C109 37.000 EACH| 5412. 48000 200261. 76| 2000. 00000 74000. 00|
Inlets, Type PD | [ |
0560 621C110 6. 000 EACH| 6942. 09000 41652. 54| 2000. 00000 12000. 00|
Inlets, Type PD-6 | [ |
0570 621C150 3.000 EACH 2470. 91000 7412. 73| 2500. 00000 7500. 00|
Inlets, Type Median, Type | | [ |
0580 621C151 1.000 EACH 4824.17000 4824. 17| 2500. 00000 2500. 00|
Inlets, Type Median, Type || | [ |
0590 621D008 15. 000 EACH 529. 48000 7942. 20| 700. 00000 10500. 00|
Inlet Units, Type E | [ |
0600 621D015 39. 000 EACH| 441. 23000 17207. 97| 400. 00000 15600. 00|
Inlet Units, Type S1 O S3 | [ |
0610 621D016 1.000 EACH 500. 07000 500. 07| 800. 00000 800. 00|
Inlet Units, Type S2 O $4 | [ |
0620 621D109 21. 000 EACH 470. 65000 9883. 65| 700. 00000 14700. 00|
Inlet Units, Type PD | [ |
0630 621D110 3.000 EACH 517. 72000 1553. 16| 800. 00000 2400. 00|
Inlet Units, Type PD-6 | [ |
0640 621E004 4.000 EACH| 2588. 58000 10354. 32| 2500. 00000 10000. 00|
Manhol es, Type L O M (Storm | [ |
0650 621E025 5.000 EACH| 2876. 85000 14384. 25| 2800. 00000 14000. 00|
Manhol es, Type Special (Sanitary - | [ |
1219.2 MIlimeter Dianeter) | [ |
0660 621F005 5.000 EACH| 411. 82000 2059. 10| 500. 00000 2500. 00|
Manhol e Units, Type L O M (Storm | | |
0670 621F025 8.000 EACH| 811. 87000 6494. 96| 800. 00000 6400. 00|
Manhol e Units, Type Special (Sanitary - | | |
1219.2 MIlinmeter Dianeter) | [ |
0680 621J000 2.000 EACH 2706. 24000 5412. 48| 2650. 00000 5300. 00|
Connection To Existing Manhol e | [ |
0690 621MDOO 2.000 EACH 1058. 97000 2117. 94| 1050. 00000 2100. 00|
Rermove Existing Manhol e | [ |
0700 622A002 12. 000 EACH 529. 48000 6353. 76| 500. 00000 6000. 00|
Manhol e Covers Reset (Sanitary) | [ |
0710 623A000 260.000 M | 52. 95000 13767. 00| 45. 00000 11700. 00|
Concrete Cutter | [ |
0720 623B000 137.000 M | 27. 06000 3707. 22| 30. 00000 4110. 00|
Concrete Curb, Type N | [ |
0730 623B001 46.000 M | 134. 14000 6170. 44| 32. 00000 1472. 00|
| | |

Concrete Curb, Type N Speci al



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT ID : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (7) 23029 | (8) 01039 |
|J.”S. WALTON & COMPANY, |NC.|JAMES H. ADAMVS & SON CONSTRU|
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0740 623C000 3671.000 M | 32. 36000 118793. 56| 29. 00000 106459. 00|
Conbi nation Curb & CGutter, Type C | [ |
0750 623C003 322.000 M | 41.18000 13259. 96| 33. 00000 10626. 00|
Conbi nation Curb & CGutter, Type C | [ |
(Modi fi ed) | [ |
0760 637A001 112.000 M | 14. 58000 1632. 96| 20. 00000 2240. 00|
Fence Reset (Includes Al Types) | | |
0770 641A002 22.000 M | 121. 90000 2681. 80| 120. 00000 2640. 00|
25.4 M1lineter Copper Water Pipe Laid | | |
(Type K) | | |
0780 641A035 418.000 M | 64. 89000 27124. 02| 64. 00000 26752. 00|
152.4 MIlineter D.I. Water Main Laid | [ |
0790 641A037 175.000 M | 83. 81000 14666. 75| 82. 00000 14350. 00|
254 MIlineter D.I. Water Main Laid | [ |
0800 641A080 59.000 M | 77.82000 4591. 38| 76. 00000 4484. 00|
152.4 MIlineter D.I. Water Main Laid | [ |
(Restrained Joint) | | |
0810 641A082 49.000 M | 103. 38000 5065. 62| 101. 00000 4949. 00|
254 MIllineter D.1. Water Main Laid | [ |
(Restrained Joint) | [ |
0820 641C000 3.000 EACH 670. 68000 2012. 04| 655. 00000 1965. 00|
152.4 MIlineter Gate Valves Wth Box | [ |
0830 641C011 3.000 EACH 1223. 69000 3671. 07| 1200. 00000 3600. 00|
254 MIlineter Gate Valves Wth Box | [ |
0840 641D003 4109. 000 KG | 6. 55000 26913. 95| 6. 40000 26297. 60|
Ductile lron Water Main Fitting | [ |
0850 641D004 2.000 EACH 400. 06000 800. 12| 400. 00000 800. 00|
152.4 MIlineter X 152.4 MIllinmeter D.I.| [ |
Anchor Tee | [ |
0860 641E001 72.000 EACH 35. 89000 2584. 08| 35. 00000 2520. 00|
152.4 Mllineter D.I. Retainer Q3 and | | |
0870 641E002 1.000 EACH 103. 55000 103. 55| 100. 00000 100. 00|
304.8 MIlimeter D.I. Retainer dand | | |
0880 641E004 87.000 EACH| 71.77000 6243. 99| 70. 00000 6090. 00|
254 MIlinmeter D.I. Retainer dand | [ |
0890 641F005 3.000 EACH 3412. 22000 10236. 66| 3350. 00000 10050. 00|
152.4 MIlimeter X 152.4 M| lineter | [ |
Tappi ng Val ve & Sl eeve | [ |
0900 641F012 3.000 EACH 4353. 52000 13060. 56| 4250. 00000 12750. 00|
| |
I I

254 MIlineter x 254 MIlineter Tapping |
Val ve And Sl eeve |
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT ID : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (7) 23029 | (8) 01039 |
|J.”S. WALTON & COMPANY, |NC.|JAMES H. ADAMVS & SON CONSTRU|
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0910 641F029 7.000 EACH 470. 65000 3294. 55| 460. 00000 3220. 00|
25.4 M1lineter Service Tap | [ |
0920 641G001 12.000 M | 435. 35000 5224. 20| 425. 00000 5100. 00|
Concrete For Water Mains (Thrust Bl ocks)| [ |
0930 642A000 2.000 EACH 882. 47000 1764. 94| 862. 00000 1724. 00|
Fi re Hydrant Reset | [ |
0940 643A000 17.000 EACH 341. 22000 5800. 74| 335. 00000 5695. 00|
Water Meters Reset | [ |
0950 643B000 5.000 EACH| 303. 57000 1517. 85| 300. 00000 1500. 00|
Val ve Boxes Reset | [ |
0960 643B006 7.000 EACH 588. 31000 4118. 17| 575. 00000 4025. 00|
Renpove Val ve, Box And Cover | [ |
0970 645A047 193.000 M | 225. 12000 43448. 16| 220. 00000 42460. 00|
203.2 MIlimeter D.I. Sanitary Sewer | [ |
Pi pe I I I
0980 649A007 16.000 M | 519. 70000 8315. 20| 508. 00000 8128. 00|
304.8 M| limeter Encasenment Pipe, Type | [ |
1 Installation | [ |
0990 649A023 39.000 M | 751. 32000 29301. 48| 735. 00000 28665. 00|
304.8 M I limeter Encasement Pipe, Type | [ |
2 Installation | [ |
1000 649A046 43.000 M | 750. 37000 32265. 91| 735. 00000 31605. 00|
508 M Ilinmeter Encasenent Pipe, Type 1 | | |
Install ation | [ |
1010 650A000 1000. 000 M3 | 5. 78000 5780. 00| 15. 00000 15000. 00|
Topsoi | | [ |
1020 650B000 5400. 000 M3 | 4.54000 24516. 00| 5. 50000 29700. 00|
Topsoi |l From St ockpil es | [ |
1030 652A061 6.000 HA | 1397. 24000 8383. 44| 2000. 00000 12000. 00|
Seeding (M x 3E) | [ |
1040 6520000 6.000 HA | 279. 45000 1676. 70| 200. 00000 1200. 00|
Mowi ng I | I
1050 654A003 12325.000 M2 | 3. 35000 41288. 75| 4.50000 55462. 50|
Sol i d Soddi ng (Centi pede) | [ |
1060 656A000 5.000 HA | 1229. 57000 6147. 85| 2000. 00000 10000. 00|
Mul ching, Cass A Type 1 | [ |
1070 656A001 1.000 HA | 1564. 91000 1564. 91| 2500. 00000 2500. 00|
Mul ching, Cass A Type 2 | [ |
1080 659A000 12000. 000 M2 | 2. 35000 28200. 00| 2.00000 24000. 00|
Erosion Control Netting, Class A | [ |
1090 659A001 18500. 000 M2 | 2.18000 40330. 00| 5. 00000 92500. 00|
I I I

Erosi on Control Netting, Class B
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT ID : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (7) 23029 | (8) 01039 |
|J.”S. WALTON & COMPANY, |NC.|JAMES H. ADAMVS & SON CONSTRU|
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1100 665A000 3.000 HA | 894. 24000 2682. 72| 1000. 00000 3000. 00|
Tenporary Seedi ng | [ |
1110 665B000 3.000 HA | 894. 24000 2682. 72| 1000. 00000 3000. 00|
Tenporary Ml chi ng | [ |
1120 665D000 450.000 M | 8. 82000 3969. 00| 12. 00000 5400. 00|
Tenporary Wre Fence (Including Posts) | [ |
1130 665E000 450.000 M2 | 1. 70000 765. 00| 2.00000 900. 00|
Pol yet hyl ene | [ |
1140 665F000 2880. 000 EACH| 4.93000 14198. 40| 5. 00000 14400. 00|
Hay Bal es | [ |
1150 665G000 1500. 000 EACH| 4.28000 6420. 00| 5. 00000 7500. 00|
Sand Bags | [ |
1160 6651 000 410. 000 MION| 29. 87000 12246. 70| 40. 00000 16400. 00|
Tenporary Riprap, Cass 2 | [ |
1170 6653000 2640.000 M | 11. 74000 30993. 60| 12. 00000 31680. 00|
Silt Fence, Type A | [ |
1180 665K000 345.000 M3 | 9. 55000 3294. 75| 12. 00000 4140. 00|
Dr ai nage Sunp Excavation | [ |
1190 666A001 6.000 HA | 201. 20000 1207. 20| 200. 00000 1200. 00|
Pest Control Treatnent | [ |
1200 680A000 LUMP| 31408. 52000 31408. 52| 30000. 00000 30000. 00|
Engi neering Controls | [ |
1210 701A028 5.000 KM | 882. 47000 4412. 35| 600. 00000 3000. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
1220 701A041 3.000 KM | 588. 31000 1764. 93| 500. 00000 1500. 00|
Broken White, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
1230 701A046 2.000 KM | 705. 98000 1411. 96| 500. 00000 1000. 00|
Broken Yellow, Cass 2 ,Type A, | [ |
Traffic Stripe (2.3 nmm Thick) (150 mm | [ |
W de) | | |
1240 701A048 5.000 KM | 941. 30000 4706. 50| 600. 00000 3000. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
1250 701B006 156.000 M | 1. 82000 283. 92| 500. 00000 78000. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 mm W de) | | |
1260 7010000 4.000 KM | 176. 50000 706. 00| 400. 00000 1600. 00|
Broken Tenporary Traffic Stripe | [ |
1270 7010001 8.000 KM | 235. 33000 1882. 64| 500. 00000 4000. 00|
| | |

Solid Tenporary Traffic Stripe
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT ID : 20000630039 COUNTI ES : MOBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (7) 23029 | (8) 01039 |
|J.”S. WALTON & COMPANY, |NC.|JAMES H. ADAMVS & SON CONSTRU|
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)

1430 730A000 LUWP| 2353. 25000 2353. 25 5000. 00000 5000. 00
Renoval O Existing Traffic Control |
Unit (Denetropolis Rd. @Burma Rd.) |

1440 730A012 LUMP| 2941. 57000 2941. 57 7000. 00000 7000. 00

Removal OF Existing Traffic Control |
Unit (Partial) (University Blvd. @ |
Cottage H Il Rd.) |

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B I e N N N N
1280 701D007 1.000 KM | 823. 64000 823. 64| 950. 00000 950. 00|
Solid Traffic Stripe Renpved (Paint) | [
1290 701D014 1.000 KM | 647. 14000 647. 14| 200. 00000 200. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
1300 703A002 616.000 M | 21.77000 13410. 32| 5. 00000 3080. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
1310 703B002 36.000 M2 | 23. 53000 847. 08| 10. 00000 360. 00|
Traffic Control Legends, dass 2, Type A | |
1320 7030000 72.000 M2 | 9. 41000 677.52] 10. 00000 720. 00|
Renmoval O Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | [ |
1330 703D001 187.000 M | 1. 76000 329. 12| 5. 00000 935. 00|
Tenporary Traffic Control Markings | [ |
1340 705A011 309. 000 EACH 2. 94000 908. 46| 3. 00000 927. 00|
Paverent Markers, Class C, Type 1-A | [ |
1350 705A012 154. 000 EACH| 2. 94000 452. 76| 3. 00000 462. 00|
Paverent Markers, Class C, Type 1-B | [ |
1360 705A030 12. 000 EACH 7.06000 84.72| 4. 00000 48. 00|
Paverent Markers, Class A-H Type 2-C | [ |
1370 705A031 150. 000 EACH| 7.06000 1059. 00| 4. 00000 600. 00|
Paverent Markers, Class A-H Type 1-A | [ |
1380 705A032 754.000 EACH 6. 18000 4659. 72| 3. 00000 2262. 00|
Paverent Markers, Class A-H Type 1-B | [ |
1390 705A037 234.000 EACH 6. 18000 1446. 12| 3. 00000 702. 00|
Paverent Markers, Class A-H Type 2-D | [ |
1400 707B003 1.000 EACH 176. 49000 176. 49| 500. 00000 500. 00|
Type A Hazard Marker Installation | [ |
1410 710A091 14.000 M2 | 229. 44000 3212. 16| 300. 00000 4200. 00|
Class 4, Alum num Fl at Sign Panels | [ |
2.032 mm Thi ckness (Type 111 or IV | | |
Backgr ound) | [ |
1420 710B001 84.000 M | 22. 36000 1878. 24| 35. 00000 2940. 00|
| I I
I I I
I I
I I
I I
I I
I I
I I
I I



CALL ORDER : 039
LETTI NG DATE : 06/30/00 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT ID :
DI STRI CT

20000630039

COUNTI ES :

DATE : 07/06/ 00
PAGE : 039 -30

MOBI LE

|
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

1450 7300000 LUMP|
Furni shing And Installing Traffic |
Control Unit (University Blvd. @ |
Denetropolis Rd.) |

1460 7300016 LUMP|
Furni shing And Installing Traffic |
Control Unit (Partial) (University Blvd.|

@Cottage Hill Rd.) |

1470 730E000 5.000 EACH|
Metal Traffic Signal Pole Foundation |

1480 730Q001 5.000 EACH
Metal Traffic Signal Strain Pole |

2050.000 M |

1490 730H000
Loop Det ector |
1500 7301 000 1090.000 M |
Shi el ded Loop Detector Home-Run Cabl e |
1510 7303000 24. 000 CH|
Loop Detector Anplifier |
1520 730K000 15. 000 CH|
Traffic Signal Junction Box |
1530 730L012 17.000 M |
Non-Metallic Conduit, 27 mm |
1540 730L015 120.000 M |
Non-Metal lic Conduit, 53 mm |
1550 730L031 12.000 M |
Metallic Conduit, 21 nm |
1560 730L032 20.000 M |
Metallic Conduit, 27 nm |
1570 730N001 4. 000 CH|
Lum nai re Extension Assenbly, 3.7 M |
1580 730P001 16. 000 EACH
|

Vehi cul ar Signal Head, 300 nm 3 Section
1590 730P002 2.000 EACH

Vehi cul ar Signal Head, 300 mm 5 Section |
1600 730Q000 4.000 EACH

Pedestrian Signal Head, Type "D

1610 730R003 1. 000 EACH|
Traffic Controller, Type Ill, 8 Phase |
1620 740B000 126.000 M2 |

Construction Signs |
1630 740D000 150. 000 EACH|
Channel i zi ng Druns |

(7) 23029 | (8) 01039
J.”S. WALTON & COVPANY,
UNI T PRI CE AMOUNT| UNIT PRI CE
 4706.50000 4706.50] 25000, 00000
|
8824. 70000 8824.7 0{ 8000. 00000
|

2294. 42000 11472.1 i 2000. 00000
5706. 64000 28533. 2 i 7000. 00000
13. 53000 27736.5 i 18. 00000
5. 00000 5450. 0 i 5. 00000
207. 09000 4970. 1 i 130. 00000
500. 07000 7501. 0 i 450. 00000
5. 00000 85.0 i 9. 00000
8. 24000 988. 8 i 11. 00000
11. 18000 134.1 i 7.00000
12. 94000 258. 8 i 10. 00000
764. 81000 3059. 2 i 700. 00000
500. 07000 8001. 1 i 475. 00000
823. 64000 1647. 2 i 800. 00000
500. 07000 2000. 2 i 1000. 00000
11177. 95000 11177.9 i 5000. 00000
134. 70000 16972. 2 i 120. 00000
45. 68000 6852. 0 i 60. 00000

|
INC. | JAVES H. ADAMS & SON CONSTRU|

|
ANCUNT

25000. 00

8000.

10000.0
35000. 0
36900. 0
5450.0
3120.0
6750.0
153.0
1320.0
84.0
200.0
2800.0
7600. 0
1600. 0
4000. 0
5000. 0
15120.0

9000. 0

00

UNIT PRI CE AMOUNT
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TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20000630039 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (7) 23029 | (8) 01039 |
|J. S. WALTON & COVPANY, |NC.|JAMES H. ADAMS & SON CONSTRUY|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1640 740E000 150. 000 EACH| 6. 09000 913. 50| 12. 00000 1800. 00|
Cones (900 mm Hi gh) | [ |
1650 740F002 70. 000 EACH| 166. 73000 11671. 10| 350. 00000 24500. 00|
Barri cades, Type |11 | [ |
1660 7401 005 30. 000 EACH| 327.16000 9814. 80| 350. 00000 10500. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
1670 740L003 250. 000 EACH| 73. 46000 18365. 00| 80. 00000 20000. 00|
Vertical Panel, Type | (Single-Sided) | [ |
1680 740MD0OO 150. 000 EACH| 4.17000 625. 50| 8. 00000 1200. 00|
Bal | ast For Cone | [ |
1690 7410010 2.000 EACH 3526. 94000 7053. 88| 4000. 00000 8000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1700 756A022 20.000 M | 100. 01000 2000. 20| 10. 00000 200. 00|
103 mm El ectrical Conduit, 1 Line, Type | | |
5 Installation | [ |
1710 998A000 LUMP| 0. 00000 0. 00| 49000. 00000 49000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 149, 000. 00) | [ |
1720 999 000 2200. 000 HOUR| 0. 80000 1760. 00| 0. 80000 1760. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 3,680, 250. 21| $ 3,827,972. 40|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 3,680, 250. 21| $ 3,827,972. 40|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 040 -1
VENDOR RANKI NG
CALL ORDER : 040 CONTRACT I D : 20000630040 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 05
CONTRACT TIME : 240 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON TUSCALOOSA PROIECT(S) : RECA-7920(3)
for constructing the Grade, Drain, Pave, Traffic Stripe, and BR- 7920( 4)

Bridge for the Bridge Replacenent and Real i gnment of S. R
#216 at Hurricane Creek in Tuscal oosa. Length - 1.764 km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 18024 RACON, | NC. $ 3,935,361.17 100. 0000%

2 18046 REESE & HONAELL, | NC $ 4,010, 042. 07 101. 8976%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 040 -2
TABULATI ON OF BI DS
CALL ORDER . 040 CONTRACT I D : 20000630040 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 18024 | (2) 18046 |
| RACON, | NC. | REESE & HOWELL, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUVMP|  125000. 00000 125000. 00| 323200. 00000 323200. 00|
Clearing & Gubbing (Approximately 14 | [ |
Hect ar es) | | |
0020 205A001 1. 000 EACH| 500. 00000 500. 00| 700. 00000 700. 00
Renmoval O Structures, Structure No. 1 | | |
0030 205A002 1. 000 EACH| 500. 00000 500. 00| 250. 00000 250. 00
Renmoval O Structures, Structure No. 2 | | |
0040 205A003 1. 000 EACH| 3500. 00000 3500. 00| 1000. 00000 1000. 00
Removal O Structures, Structure No. 3 | | |
0050 205A004 1. 000 EACH| 2500. 00000 2500. 00| 1500. 00000 1500. 00
Renmoval O Structures, Structure No. 4 | | |
0060 205A005 1. 000 EACH| 500. 00000 500. 00| 500. 00000 500. 00
Renmoval O Structures, Structure No. 5 | | |
0070 206A000 LUWP|  100000. 00000 100000. 00 100000. 00000 100000. 00
Removal OF O d Bridge, Station 32+91.24 | | |
0080 206C001 7753.000 M2 | 8. 00000 62024. 00| 4. 00000 31012. 00
Renovi ng Concrete Pavenent | | |
0090 206D000 35.000 M | 19. 20000 672. 00| 42. 65000 1492. 75
Renovi ng Pi pe | [ |
0100 206D001 23.000 M | 15. 00000 345. 00| 12. 00000 276. 00
Renovi ng Guardrai l | [ |
0110 206D003 28.000 M | 15. 00000 420. 00| 19. 75000 553. 00
Renmoving Curb And Gutter | | |
0120 206D011 61.000 M | 12. 00000 732. 00| 8. 20000 500. 20
Renovi ng Fence | [ |
0130 206E010 4.000 EACH 150. 00000 600. 00| 175. 00000 700. 00
Renovi ng Guardrail End Anchor (Type 2-B)| [ |
0140 206E024 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00
Renovi ng Guardrail End Anchor (Type 10A)| [ |
0150 210A000 307816. 000 M3 | 3. 25000 1000402. 00| 2.94000 904979. 04
Uncl assi fi ed Excavation | | |
0160 214A000 396.000 M8 | 15. 00000 5940. 00| 7.85000 3108. 60
Structure Excavation | | |
0170 214B001 23.000 M3 | 35. 00000 805. 00| 39. 25000 902. 75
Foundation Backfill, Commerci al | [ |
0180 215A000 557.000 M8 | 105. 00000 58485. 00| 100. 00000 55700. 00
Uncl assified Bridge Excavation | | |
0190 215B000 LUWP| 8400. 00000 8400. 00| 8000. 00000 8000. 00
Cof ferdams Or Sheeting And Shoring, Sta.| | |
| | |

32+83. 0



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/06/ 00
PAGE : 040 -3

I mproved Bitum nous Concrete Binder |
Layer, Patching, 25.0 nm Maxi num |

CALL ORDER : 040 CONTRACT I D : 20000630040 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT 05
SET- ASI DE :
| (1) 18024 | (2) 18046 |
| RACON, | NC. | REESE & HOWELL, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 230A000 19. 000 RBST| 988. 00000 18772. 00| 8. 00000 152. 00|
Roadbed Processing [ |
0210 301A000 87.000 M2 | 10. 00000 870. 00| 12. 00000 1044. 00|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 75 mm Conpacted Thi ckness | [ |
0220 301A012 22681.000 M2 | 5. 25000 119075. 25| 6. 04000 136993. 24|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0230 301A014 7979.000 M2 | 6. 00000 47874. 00| 6. 61000 52741. 19|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 165 nm Conpacted Thi ckness | [ |
0240 305B060 291. 000 Mroy 18. 00000 5238. 00| 16. 55000 4816. 05|
Crushed Aggregate, Section 825, Crusher | | |
Run Stone, 25 mm Down, For | [ |
M scel | aneous Use | | |
0250 401A000 13131.000 M2 | 0. 51000 6696. 81| 0. 48000 6302. 88|
Bi t um nous Treatnment A | | |
0260 401B106 8878.000 M2 | 2. 58000 22905. 24| 2.50000 22195. 00|
Bi t um nous Treatnment JG (Wth Pol yner | | |
Addi tive) | | |
0270 405A000 3341.000 L | 0. 32000 1069. 12| 0. 30000 1002. 30|
Tack Coat | [ |
0280 410C000 1.000 EACH 794. 60000 794. 60| 750. 00000 750. 00|
Contractor Retained Profil ograph [ |
0290 429A240 872.000 Mroy 44. 66000 38943. 52| 42. 15000 36754. 80|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0300 429A246 300. 000 Mroy 44. 66000 13398. 00| 42. 15000 12645. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 12.5 nm | |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0310 429A249 200. 000 Mroy 76. 28000 15256. 00| 72.00000 14400. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Wdening, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0320 429B241 2536. 000 MIQN| 36. 82000 93375. 52| 34. 75000 88126. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0330 429B245 200. 000 Mroy 52. 97000 10594. 00| 50. 00000 10000. 00|
| |
I I
| |

Aggregate Size Mx, ESAL Range C |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/06/ 00
PAGE : 040 -4

Bri dge Concrete Superstructure, Sta.
32+83. 000, Approxi mately 409 Cubic
Meters

CALL ORDER : 040 CONTRACT I D : 20000630040 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT 05
SET- ASI DE :
| (1) 18024 | (2) 18046 |
| RACON, | NC. | REESE & HOWELL, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 429B249 600. 000 Mroy| 36. 82000 22092. 00| 34. 75000 20850. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi hrum | | |
Aggregate Size Mx, ESAL Range C | [ |
0350 429B252 150. 000 MION| 62. 51000 9376. 50| 59. 00000 8850. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0360 429C241 2125.000 MroN| 34. 96000 74290. 00| 33. 00000 70125. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range C | [ |
0370 429C251 200. 000 Mroy 58. 27000 11654. 00| 55. 00000 11000. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 37.5 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range C | [ |
0380 430B000 100. 000 MION| 19. 88000 1988. 00| 22.50000 2250. 00|
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0390 450B000 92.000 M2 | 73. 50000 6762. 00| 70. 00000 6440. 00|
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0400 502A000 36900. 000 KG | 1. 05000 38745. 00| 1. 00000 36900. 00|
St eel Rei nforcenent | | |
0410 502B000 LUWP| 52500. 00000 52500. 00| 50000. 00000 50000. 00|
St eel Reinforcement For Bridge | | |
Superstructure Sta. 32+83. 000, | | |
Approxi matel y 60200 Kil ograns | | |
0420 503A000 128.000 M3 | 1. 05000 134. 40| 1. 00000 128. 00|
Seal Concrete | | |
0430 503C000 10.000 M | 1. 05000 10. 50| 1. 00000 10. 00|
Core Drilling Seal Concrete Footings | | |
0440 505C000 100.000 M | 120. 75000 12075. 00| 115. 00000 11500. 00|
Steel Piling (HP 250x62) | [ |
0450 505H000 30.000 M | 262. 50000 7875. 00| 250. 00000 7500. 00|
Pil ot Hol es | | |
0460 508A000 3590.000 KG | 4. 20000 15078. 00| 4. 00000 14360. 00|
Structural Steel | | |
0470 510A000 373.000 M8 | 472. 50000 176242. 50| 450. 00000 167850. 00|
Bridge Substructure Concrete, Class A | | |
0480 510C051 LUWMP|  220500. 00000 220500. 00| 210000. 00000 210000. 00|
I I I
I | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS
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CALL ORDER : 040 CONTRACT I D : 20000630040 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 18024 | (2) 18046 |
| RACON, | NC. | REESE & HOWELL, | NC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0490 510EO000 1313.000 M2 | 3. 15000 4135. 95| 3. 00000 3939. 00|
G ooving Concrete Bridge Decks | [ |
0500 511A001 48. 000 EACH| 204. 75000 9828. 00| 195. 00000 9360. 00|
El ast oneric Bearings, Type 2 [ |
0510 513B005 443.000 M | 425. 25000 188385. 75| 405. 00000 179415. 00|
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type IIIM (Specialty Item | | |
0520 513B019 209.000 M | 472. 50000 98752. 50| 450. 00000 94050. 00|
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-1600 (Specialty Item | [ |
0530 530A002 91.000 M | 97. 01000 8827. 91| 103. 75000 9441. 25|
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0540 530A004 21.000 M | 166. 71000 3500. 91| 192. 00000 4032. 00|
900 mm Roadway Pipe (Class 3 R C.) | [ |
0550 530A101 3.000 M | 153. 50000 460. 50| 198. 50000 595. 50|
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0560 530A601 12.000 M | 87. 89000 1054. 68| 95. 25000 1143. 00|
450 mm Roadway Pipe (2.0 nm Wl | | | |
Thi ckness C. S.) (Tenporary) | [ |
0570 530A661 45.000 M | 80. 50000 3622. 50| 100. 00000 4500. 00|
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Tenpor ary) I I I
0580 535A001 21.000 M | 54. 67000 1148. 07| 74.00000 1554. 00|
450 mm Si de Drain Pipe | | |
0590 535A003 22.000 M | 96. 71000 2127. 62| 164. 00000 3608. 00|
750 mm Si de Drain Pipe | | |
0600 600A000 LUWMP| 160000. 00000 160000. 00| 280800. 00000 280800. 00|
Mobi I'i zati on | [ |
0610 601A000 1.000 EACH 2500. 00000 2500. 00| 7500. 00000 7500. 00|
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0620 602A000 51. 000 EACH| 75. 13000 3831. 63| 75. 00000 3825. 00|
R ght O Way Markers | [ |
0630 606A000 600.000 M | 24. 03000 14418. 00| 26. 25000 15750. 00|
150 mm Underdrain Pipe | [ |
0640 610C000 18942. 000 MION| 18. 00000 340956. 00| 17. 65000 334326. 30|
Loose Riprap, Cass 1 | [ |
0650 610C001 8902. 000 MIQN| 18. 00000 160236. 00| 18. 20000 162016. 40|
Loose Riprap, Class 2 | [ |
0660 610C002 6062. 000 MION| 20. 00000 121240. 00| 19. 00000 115178. 00|
I I

Loose Riprap, Cass 3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
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TABULATI ON OF BI DS

CALL ORDER . 040 CONTRACT I D : 20000630040 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 18024 | (2) 18046 |
| RACON, | NC. | REESE & HOWELL, | NC. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0670 610D000 26054.000 M2 | 1. 70000 44291. 80| 2. 03000 52889. 62|
Fi | ter Bl anket | [ |
0680 619A002 2.000 EACH 661. 15000 1322. 30| 600. 00000 1200. 00|
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0690 619A003 6. 000 EACH 725. 27000 4351. 62| 650. 00000 3900. 00|
600 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0700 619A005 2.000 EACH 1094. 84000 2189. 68| 950. 00000 1900. 00|
900 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0710 619A101 2.000 EACH 661. 15000 1322. 30| 600. 00000 1200. 00|
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0720 619A103 2.000 EACH 914. 14000 1828. 28| 750. 00000 1500. 00|
750 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0730 620A000 4.000 M8 | 985. 00000 3940. 00| 1000. 00000 4000. 00|
M nor Structure Concrete | | |
0740 623B000 48.000 M | 33. 00000 1584. 00| 15. 00000 720. 00|
Concrete Curb, Type N | | |
0750 630A000 248.000 M | 44. 50000 11036. 00| 42. 00000 10416. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0760 6300003 4.000 EACH 1006. 49000 4025. 96| 950. 00000 3800. 00|
Quardrail End Anchor, Type 13 | | |
0770 6300070 8. 000 EACH 1377. 30000 11018. 40| 1300. 00000 10400. 00|
Quardrail End Anchor, Type 10 Series | | |
0780 650B000 7608.000 M | 3. 30000 25106. 40| 3. 27000 24878. 16|
Topsoi | From St ockpil es | | |
0790 651B000 32.000 MION 27. 03000 864. 96| 100. 00000 3200. 00|
Agricul tural Linmestone | | |
0800 651C000 12. 000 Mron| 232.10000 2785. 20| 250. 00000 3000. 00|
8-8-8 Conmercial Fertilizer | [ |
0810 651F000 2.000 MION 390. 00000 780. 00| 300. 00000 600. 00|
Anmmonium Nitrate | | |
0820 652A054 3.000 HA | 1340. 00000 4020. 00| 1483. 00000 4449. 00|
Seeding (M x 2A) | | |
0830 652A056 4.000 HA | 1160. 00000 4640. 00| 1483. 00000 5932. 00|
Seeding (M x 2E) | | |
0840 652B053 4.000 HA | 1255. 00000 5020. 00| 1235. 00000 4940. 00|
I I I

Tenporary Seeding (M x 2AT)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 040 -7
TABULATI ON OF BI DS

Solid Yellow, Cass 2, Type A Traffic
Stripe (2.3 mm Thick) (150 nm W de)

CALL ORDER : 040 CONTRACT I D : 20000630040 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 05
SET- ASI DE
| (1) 18024 | (2) 18046 |
| RACON, | NC. | REESE & HOWELL, | NC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0850 652C000 11.000 HA | 205. 00000 2255. 00| 100. 00000 1100. 00|
Mowi ng | | |
0860 652D054 4.000 HA | 1120. 00000 4480. 00| 1730. 00000 6920. 00|
Seeding In Stubble (Mx 2A) | [ |
0870 654A001 797.000 M2 | 3. 20000 2550. 40| 4. 20000 3347. 40|
Sol id Soddi ng (Bernuda) | [ |
0880 656A000 8.000 HA | 930. 00000 7440. 00| 1483. 00000 11864. 00|
Mul ching, Cass A Type 1 | [ |
0890 656A001 3.000 HA | 1215. 00000 3645. 00| 1606. 00000 4818. 00|
Mul ching, Cass A Type 2 | [ |
0900 659A010 200.000 M2 | 1. 92000 384. 00| 2. 40000 480. 00|
Erosion Control Netting, Class A (Jute | [ |
Netting) I I I
0910 665A000 2.000 HA | 830. 00000 1660. 00| 1483. 00000 2966. 00|
Tenporary Seedi ng | | |
0920 665B000 2.000 HA | 960. 00000 1920. 00| 1483. 00000 2966. 00|
Tenporary Ml chi ng | | |
0930 665F000 562. 000 EACH| 6. 02000 3383. 24| 5. 00000 2810. 00|
Hay Bal es | | |
0940 665QG000 100. 000 EACH| 3.52000 352. 00| 5. 00000 500. 00|
Sand Bags | | |
0950 6651 000 2712.000 MIQN| 24. 00000 65088. 00| 0.17000 461. 04|
Tenporary Riprap, Cass 2 | | |
0960 665J000 2002.000 M | 19. 30000 38638. 60| 10. 00000 20020. 00|
Silt Fence, Type A | | |
0970 665K000 72.000 M3 | 17. 22000 1239. 84| 13. 00000 936. 00|
Dr ai nage Sunp Excavation | | |
0980 665L000 100.000 M | 75. 00000 7500. 00| 50. 00000 5000. 00|
Fl oati ng Basin Boom | [ |
0990 680A000 LUMP| 77515. 00000 77515. 00| 76500. 00000 76500. 00|
Engi neering Controls | [ |
1000 701A028 2.000 KM | 1316. 92000 2633. 84| 1243. 00000 2486. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 mm W de) | [ |
1010 701A046 2.000 KM | 988. 48000 1976. 96| 933. 00000 1866. 00|
Broken Yellow, Cass 2 ,Type A, | [ |
Traffic Stripe (2.3 nmm Thick) (150 mm | [ |
W de) | | |
1020 701A048 2.000 KM | 1646. 41000 3292. 82| 1554. 00000 3108. 00|
| | |
I I I



Trai nee Hours At 80 Cents Per

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 040 -8
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT I D : 20000630040 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT 05
SET- ASI DE :
| (1) 18024 | (2) 18046 |
| RACON, | NC. | REESE & HOWELL, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
1030 7010000 4.000 KM | 329. 49000 1317. 96| 311. 00000 1244. 00|
Broken Tenporary Traffic Stripe | [ |
1040 7010001 4.000 KM | 329. 49000 1317. 96| 311. 00000 1244. 00|
Solid Tenporary Traffic Stripe | [ |
1050 701D007 2.000 KM | 789. 30000 1578. 60| 745. 00000 1490. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
1060 701D014 2.000 KM | 724.67000 1449, 34| 684. 00000 1368. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
1070 701Gl25 220.000 M | 12. 58000 2767. 60| 11. 87000 2611. 40|
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1080 701G133 220.000 M | 13. 20000 2904. 00| 12. 46000 2741. 20|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1090 703A002 16.000 M2 | 34. 96000 559. 36| 33. 00000 528. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
1100 703D002 30.000 M2 | 14. 83000 444, 90| 14. 00000 420. 00|
Tenporary Traffic Control Markings | | |
(Paint) I I I
1110 705A037 208. 000 EACH| 6. 36000 1322. 88| 6. 00000 1248. 00|
Paverent Markers, Class A-H Type 2-D | [ |
1120 740B000 72.000 M2 | 99. 62000 7172. 64| 173. 00000 12456. 00|
Construction Signs | [ |
1130 740D000 60. 000 EACH| 37. 25000 2235. 00| 80. 00000 4800. 00|
Channel i zi ng Druns | [ |
1140 740E000 100. 000 EACH| 5. 55000 555. 00| 20. 00000 2000. 00|
Cones (900 mm Hi gh) | [ |
1150 740F002 22.000 EACH 125. 00000 2750. 00| 325. 00000 7150. 00|
Barri cades, Type 111 | [ |
1160 7401 005 12. 000 EACH 755. 00000 9060. 00| 675. 00000 8100. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
1170 740L003 17.000 EACH 32. 55000 553. 35| 75. 00000 1275. 00|
Vertical Panel, Type | (Single-Sided) | [ |
1180 740MD0OO 100. 000 EACH| 5. 55000 555. 00| 10. 00000 1000. 00|
Bal | ast For Cone | [ |
1190 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 280, 500. 00) | [ |
1200 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00|
I I

Hour |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 040 -9
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT 1D : 20000630040 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
[ (1) 18024 | (2) 18046 |
| RACON, | NC. | REESE & HOWELL, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 3,935, 361.17| $ 4,010, 042. 07|
------------------------------------------ o

CONTRACT TOTALS

| $ 3,935,361. 17| $ 4,010, 042. 07|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 041 -1
VENDOR RANKI NG
CALL ORDER : 041 CONTRACT I D : 20000630041 COUNTI ES : MORGAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-5207(103)

for constructing the Bridge Replacenent on C. R #1072
(Ironman Road) over No Business Creek, south of Decatur.
Length - 0.038 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 18036 RI LEY BRI DCE & ENG NEERI NG CO., | NC. $ 452, 847. 00 100. 0000%

2 13004 M LLER & M LLER, | NC. $ 513, 128. 00 113. 3115%



Precast Concrete Type 2C Span Section, |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PACGE : 041 -2
TABULATI ON OF BI DS
CALL ORDER : 041 CONTRACT I D : 20000630041 COUNTI ES : MORGAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT » 01
SET- ASI DE :
| (1) 18036 | (2) 13004 |
| RILEY BRI DGE & ENG NEERI NG C| M LLER & M LLER, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 206A000 LUWP| 12000. 00000 12000. 00| 29800. 00000 29800. 00|
Removal OF O d Bridge , Station 288+55 | | |
0020 210A000 1415. 000 CYIP| 5. 00000 7075. 00| 10. 50000 14857. 50|
Uncl assi fied Excavation | [ |
0030 215A000 86. 000 CUYD| 40. 00000 3440. 00| 9. 00000 774. 00|
Uncl assified Bridge Excavation | [ |
0040 502A000 211.000 LB | 1. 00000 211. 00| 2. 00000 422. 00|
St eel Rei nforcenent | [ |
0050 503B000 LUWP| 12000. 00000 12000. 00| 19500. 00000 19500. 00|
Cof f erdam And Punpi ng, Bent 5 | [ |
0060 503B001 LUWP| 12000. 00000 12000. 00| 19500. 00000 19500. 00|
Cof f erdam And Punpi ng, Bent 6 | [ |
0070 505C002 836.000 LF | 32. 00000 26752. 00| 26. 00000 21736. 00|
Steel Piling (HP 12x53) | [ |
0080 505C008 257.000 LF | 38. 00000 9766. 00| 38. 50000 9894. 50|
Steel Piling (HP 12 x 74) | [ |
0090 505G003 51. 000 EACH| 102. 00000 5202. 00| 80. 00000 4080. 00|
Pile Points (Type A 12") | [ |
0100 505H000 120.000 LF | 165. 00000 19800. 00| 280. 00000 33600. 00|
Pil ot Hol es | [ |
0110 507A000 2.000 EACH 2100. 00000 4200. 00| 1825. 00000 3650. 00|
Wre Rope Abut ment Anchor Assenbly | [ |
0120 510A000 30. 000 cuYp| 490. 00000 14700. 00| 825. 00000 24750. 00|
Bridge Substructure Concrete, Class A | [ |
0130 512A016 4.000 EACH 1940. 00000 7760. 00| 1800. 00000 7200. 00|
Precast Concrete Abutment Caps, 2’ -0" | [ |
Wde By 1'-8 5/16" Deep By 19’ -6" | [ |
Long( Modi fi ed) | [ |
0140 512B006 10. 000 EACH| 2140. 00000 21400. 00| 2350. 00000 23500. 00|
Precast Concrete Internedi ate Bent Caps, | [ |
2'-0" Wde By 1'- 8 5/16" Deep By | | |
19’ -6" Long (Modified) | [ |
0150 512C003 24.000 EACH 2800. 00000 67200. 00| 3000. 00000 72000. 00|
Precast Concrete Type 1 Span Section, | [ |
3'-3" Wde By 1'-9" Deep By 34'-0" Long | | |
0160 512C004 24.000 EACH 2850. 00000 68400. 00| 3010. 00000 72240. 00|
Precast Concrete Type 1 Span Secti on, | | |
3'-6" Wde By 1'-9" Deep By 34'-0" Long | [ |
0170 512C007 12. 000 EACH 3070. 00000 36840. 00| 3200. 00000 38400. 00|
| |
I I

3'-6" Wde By 1'- 9" Deep By 34'-0" Long|



Construction Fuel (MaximumBid Limted |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PAGE : 041 -3
TABULATI ON OF BI DS
CALL ORDER : 041 CONTRACT I D : 20000630041 COUNTI ES : MORGAN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (1) 18036 | (2) 13004 |
| RILEY BRI DGE & ENG NEERI NG C| M LLER & M LLER, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0180 512D002 4.000 EACH 3200. 00000 12800. 00| 2990. 00000 11960. 00|
Precast Concrete Barrier Rail End | [ |
Section, 34'-0" Long | | |
0190 512D005 8.000 EACH| 3200. 00000 25600. 00| 3010. 00000 24080. 00|
Precast Concrete Barrier Rail | | |
Internedi ate Section, 34'-0" Long | [ |
0200 512E001 8.000 EACH 340. 00000 2720. 00| 485. 00000 3880. 00|
Precast Concrete Abutnment Panels, Type | [ |
A2 I I
0210 512E004 16. 000 EACH 350. 00000 5600. 00| 480. 00000 7680. 00|
Precast Concrete Abutment Panels, Type | | |
AA2 I I I
0220 512F001 8.000 EACH| 540. 00000 4320. 00| 660. 00000 5280. 00|
Precast Concrete Wng Panels, Type W2 | [ |
0230 512G000 4.000 EACH 510. 00000 2040. 00| 630. 00000 2520. 00|
Precast Concrete Abutment Wng Cap Panel | [ |
0240 600A000 LUWP| 35000. 00000 35000. 00| 26200. 00000 26200. 00|
Mobi | i zat i on | [ |
0250 610C001 446.000 TON | 22.00000 9812. 00| 30. 00000 13380. 00|
Loose Riprap, Class 2 | [ |
0260 610D000 512. 000 SQYD| 3. 00000 1536. 00| 4.25000 2176. 00|
Fi | ter Bl anket | [ |
0270 630C003 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00|
Quardrail End Anchor, Type 13 | [ |
0280 630C050 4.000 EACH 2000. 00000 8000. 00| 1950. 00000 7800. 00|
Quardrail End Anchor, Type 20 Series | [ |
0290 665F000 50. 000 EACH| 6. 00000 300. 00| 8. 90000 445. 00|
Hay Bal es | [ |
0300 665J000 129.000 LF | 7.00000 903. 00| 4. 50000 580. 50|
Silt Fence, Type A | [ |
0310 680A000 LUWP| 4000. 00000 4000. 00| 1500. 00000 1500. 00|
Engi neering Control s | [ |
0320 740B000 370. 000 SQFT| 11. 00000 4070. 00| 9. 25000 3422. 50|
Construction Signs | [ |
0330 740F002 4.000 EACH 400. 00000 1600. 00| 225. 00000 900. 00|
Barri cades, Type 111 | [ |
0340 7401 005 2.000 EACH 400. 00000 800. 00| 325. 00000 650. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0350 998A000 LUWP| 1000. 00000 1000. 00| 770. 00000 770. 00|
I I
I I

To $ 11, 500. 00) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 041 -4
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT 1D : 20000630041 COUNTI ES : NMORGAN
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
[ (1) 18036 | (2) 13004 |
| RILEY BRI DGE & ENG NEERI NG C| M LLER & M LLER | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 452, 847.00| $  513,128.00]
------------------------------------------ o

CONTRACT TOTALS | $  452,847.00]| $  513,128.00]




07/ 06/ 00

CALL ORDER
LETTI NG DATE :

042

CONTRACT DESCRI PTI ON :
for constructing the Gade, Drain, Pave, Traffic Stripe,
Pedestrian Bridges, Signals, Signing, and Landscapi ng on the

Shades Creek Greenway Multi-purpose Trail
Cty of Homewood.

Length - 2.627 m .

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

CONTRACT ID :
06/30/00 10:00 AM DI STRI CT :
CONTRACT TI ME :

(Phase One)

PAGE : 042 -1
VENDOR RANKI NG

20000630042 COUNTI ES : JEFFERSON
03
150 Wor ki ng Days (avai |l abl e days)

PROJECT(S) : CMAQ 9802(122)

in the

SET- ASI DE :
RANK VENDCR NO. / NAME
1 16048 WALKER PATTON COVPANY, | NC.
2 07003 R E. GRILLS CONSTRUCTION CO.,
3 22005 VETERANS LANDSCAPI NG COVPANY

TOTAL % OVER
BI D LOWBI D
$ 2,063,874.70 100. 0000%
$ 2,204,444.70 106. 8109%

$ 2,619,804.89 126. 9362%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 042 -2
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 20000630042 COUNTI ES : JEFFERSON
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 (2) 07003 | (3) 22005

I

| WALKER PATTON COVPANY, INC. |R E. GRILLS CONSTRUCTI ON CO. | VETERANS LANDSCAPI NG COVPANY
LINE NO/ ITEM CODE / ALT |

I

I
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Drilled Shaft Construction, 3'-6"
Di aneter, C ass DS2 Concrete

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP|  179037. 00000 179037. 00| 115000. 00000 115000. 00| 60000. 00000 60000. 00
Clearing & Grubbing (Approximtely 7 | [ |
Acr es) | [ |
0020 201B001 6. 000 ACRE| 2000. 00000 12000. 00| 3500. 00000 21000. 00| 10000. 00000 60000. 00
Sel ective O earing | | |
0030 210A000 8900. 000 CYIP| 7. 05000 62745. 00| 8. 00000 71200. 00| 20. 00000 178000. 00
Uncl assi fied Excavation | | |
0040 210D001 7900. 000 CYIP| 13. 00000 102700. 00| 17. 00000 134300. 00| 20. 00000 158000. 00
Borrow Excavation (Loose Truckbed | | |
Measur enment ) | [ |
0050 214A000 615. 000 CUYD| 2.50000 1537. 50| 10. 00000 6150. 00| 20. 00000 12300. 00
Structure Excavation | [ |
0060 214B001 1068. 000 CUYD| 16. 38000 17493. 84| 17. 00000 18156. 00| 25. 00000 26700. 00
Foundati on Backfill, Conmmerci al | [ |
0070 230A000 135. 000 RBST| 474. 00000 63990. 00| 375. 00000 50625. 00| 159. 50000 21532. 50
Roadbed Processing | [ |
0080 243A010 39303. 000 SQYD| 1. 82000 71531. 46| 1.20000 47163. 60| 3. 36000 132058. 08
Geosynt heti ¢ Rei nf orcenment | [ |
0090 301A012 19144. 000 SYCP| 5. 36000 102611. 84| 4. 00000 76576. 00| 11. 28000 215944. 32
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0100 401A000 19144.000 SYCP| 0. 40000 7657. 60| 0. 75000 14358. 00| 0. 55000 10529. 20
Bi t um nous Treatnment A | |
0110 429A200 1958. 000 TON | 47.50000 93005. 00| 57. 00000 111606. 00| 76. 95000 150668. 10
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0120 502A001 51571.000 LB | 0. 65000 33521. 15| 0. 60000 30942. 60| 0. 53000 27332.63
St eel Rei nforcenent (G ade 60) | | |
0130 505C000 140.000 LF | 34. 15000 4781. 00| 31. 00000 4340. 00| 157. 50000 22050. 00
Steel Piling (HP 10x42) | | |
0140 506A005 101.000 LF | 362. 00000 36562. 00| 350. 00000 35350. 00| 393. 75000 39768. 75
Drilled Shaft Excavation, 3'-6" Dianeter| | |
0150 506B002 60. 000 LF | 551. 00000 33060. 00| 530. 00000 31800. 00| 577. 50000 34650. 00
Special Drilled Shaft Excavation, 3 -6" | | |
Di anet er | [ |
0160 506C021 161.000 LF | 45. 00000 7245. 00| 45. 00000 7245. 00| 47. 25000 7607. 25
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 042 -3
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 20000630042 COUNTI ES : JEFFERSON
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 | (2) 07003 | (3) 22005

|

| WALKER PATTON COVPANY, INC. |R E. GRILLS CONSTRUCTI ON CO. | VETERANS LANDSCAPI NG COVPANY
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0170 510A000 44.000 cuyp 620. 00000 27280. 00 615. 00000 27060. 00| 420. 00000 18480. 00
Bridge Substructure Concrete, Class A | |

0180 516A030 LUWMP|  244000. 00000 244000. 00| 244000. 00000 244000. 00| 267750. 00000 267750. 00

Pedestrian Bri dge Superstructure at |
Uni versity Park 271’ Long |
0190 516A031 LUMP| 122500. 00000 122500. 00

88" Span, 54" Rise Roadway Pi pe (C ass
3 RC)

I
|
I
| |
| 122500. 00000 122500. 00] 138600. 00000 138600. 00
Pedestrian Bridge Superstructure at | | |
Br ookwood Bl vd. 141" Long | [ |
0200 524A011 30. 000 CUYD| 619. 00000 18570. 00| 1000. 00000 30000. 00| 700. 00000 21000. 00
Cul vert Concrete (Cast In Place) | [ |
0210 524B011 36. 000 CUYD| 619. 00000 22284. 00| 1000. 00000 36000. 00| 700. 00000 25200. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0220 525A000 36. 000 CUYD| 619. 00000 22284. 00| 500. 00000 18000. 00| 700. 00000 25200. 00
Ret ai ni ng Wal | Concrete | | |
0230 529A000 1351. 000 SQFT| 20. 40000 27560. 40| 15. 00000 20265. 00| 22.00000 29722. 00
Masonry VWl | | | |
0240 529C000 150. 000 CUYD| 13. 00000 1950. 00| 17. 00000 2550. 00| 35. 00000 5250. 00
Sel ect Backfill Material | | |
0250 530A001 241.000 LF | 28. 14000 6781. 74| 24.00000 5784. 00| 35. 00000 8435. 00
18" Roadway Pipe (Cass 3 RC) | | |
0260 530A002 66. 000 LF | 35. 81000 2363. 46| 37. 00000 2442. 00| 42. 00000 2772.00
24" Roadway Pipe (Class 3 RC) | | |
0270 530A004 20.000 LF | 56. 60000 1132. 00| 59. 00000 1180. 00| 100. 00000 2000. 00
36" Roadway Pipe (Class 3 RC.) | | |
0280 530A102 40.000 LF | 35. 81000 1432. 40| 37. 00000 1480. 00| 50. 00000 2000. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |
0290 530A105 16.000 LF | 72.94000 1167. 04| 90. 00000 1440. 00| 100. 00000 1600. 00
42" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0300 530B005 36.000 LF | 93. 35000 3360. 60| 104. 00000 3744. 00| 200. 00000 7200. 00
51" Span, 31" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0310 530B007 39.000 LF | 110. 54000 4311. 06| 117. 00000 4563. 00| 220. 00000 8580. 00
65" Span, 40" Rise Roadway Pipe (C ass | [ |
3 RC) | | |
0320 530B008 18.000 LF | 145. 65000 2621. 70| 190. 00000 3420. 00| 300. 00000 5400. 00
73" Span, 45" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0330 530B009 18.000 LF | 190. 35000 3426. 30| 275. 00000 4950. 00| 500. 00000 9000. 00
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 042 -4
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 20000630042 COUNTI ES : JEFFERSON
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 | (2) 07003 | (3) 22005

|

| WALKER PATTON COVPANY, INC. |R E. GRILLS CONSTRUCTI ON CO. | VETERANS LANDSCAPI NG COVPANY
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

73" Span, 45" Rise Side Drain Pipe End |
Treatnment, Class 1 |

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0340 600A000 LUWP|  119205. 00000 119205. 00| 176000. 00000 176000. 00| 132532. 00000 132532. 00
Mobi | i zat i on | [ |

0350 602C000 36. 000 EACH| 35. 00000 1260. 00| 180. 00000 6480. 00| 200. 00000 7200. 00
Per manent Easenent Marker | [ |

0360 603A001 1.000 EACH 7000. 00000 7000. 00| 9000. 00000 9000. 00| 10000. 00000 10000. 00
Furni shing Type 2 Field Ofice | [ |

0370 606A000 9500. 000 LF | 6. 00000 57000. 00| 7.00000 66500. 00| 8. 50000 80750. 00
6" Underdrain Pipe | [ |

0380 610C001 243.000 TON | 23.76000 5773. 68| 23. 00000 5589. 00| 26. 00000 6318. 00
Loose Riprap, Class 2 | [ |

0390 610D002 900. 000 SQYD| 1. 75000 1575. 00| 3. 00000 2700. 00| 2.50000 2250. 00
Filter Blanket, Ceotextile (Non-Wven) | [ |

0400 614A000 20. 000 cCuYp 206. 00000 4120. 00| 270. 00000 5400. 00| 300. 00000 6000. 00
Sl ope Pavi ng | [ |

0410 614A001 110. 000 CUYD| 264. 00000 29040. 00| 300. 00000 33000. 00| 500. 00000 55000. 00
Sl ope Pavi ng (Under Bridges) | [ |

0420 618A000 210. 000 SQYD| 23. 75000 4987. 50| 30. 00000 6300. 00| 40. 00000 8400. 00
Concrete Sidewal k, 4" Thick | [ |

0430 619A101 24.000 EACH 456. 00000 10944. 00| 500. 00000 12000. 00| 900. 00000 21600. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0440 619A102 8.000 EACH| 657. 00000 5256. 00| 600. 00000 4800. 00| 900. 00000 7200. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0450 619A104 1.000 EACH 875. 00000 875. 00| 1000. 00000 1000. 00| 1400. 00000 1400. 00
36" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0460 619A105 1.000 EACH 1600. 00000 1600. 00| 11000. 00000 11000. 00| 10000. 00000 10000. 00
42" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0470 619B024 2.000 EACH 7978. 00000 15956. 00| 13000. 00000 26000. 00| 10000. 00000 20000. 00
88" Span, 54" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 1 | | |

0480 619B120 2.000 EACH 7978. 00000 15956. 00| 13000. 00000 26000. 00| 10000. 00000 20000. 00
51" Span, 31" Rise Side Drain Pipe End | | |
Treatment, Class 1 | [ |

0490 619B122 4.000 EACH| 7978. 00000 31912. 00| 13000. 00000 52000. 00| 10000. 00000 40000. 00
65" Span, 40" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 | | |

0500 619B123 2.000 EACH 7978. 00000 15956. 00| 13000. 00000 26000. 00| 10000. 00000 20000. 00

I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 042 -5
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 20000630042 COUNTI ES : JEFFERSON
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 | (2) 07003 | (3) 22005

|

| WALKER PATTON COVPANY, INC. |R E. GRILLS CONSTRUCTI ON CO. | VETERANS LANDSCAPI NG COVPANY
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Shrubs, 11ex Aquifolium X Cornuta |
(Nellie R Stevens Hol ly) |

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0510 620A000 7.000 CUYD 375. 00000 2625. 00| 600. 00000 4200. 00| 500. 00000 3500. 00
M nor Structure Concrete | [ |

0520 623B000 6.000 LF | 12. 50000 75. 00| 17. 00000 102. 00| 50. 00000 300. 00
Concrete Curb, Type N | [ |

0530 623B001 14.000 LF | 50. 00000 700. 00| 35. 00000 490. 00| 50. 00000 700. 00
Concrete Curb, Type N Special | [ |

0540 623C000 800. 000 LF | 15. 00000 12000. 00| 10. 00000 8000. 00| 15. 00000 12000. 00
Conbi nation Curb & CGutter, Type C | [ |

0550 629A002 50.000 LF | 114. 00000 5700. 00| 68. 00000 3400. 00| 150. 00000 7500. 00
Concrete Median Or Safety Barrier, Type | [ |
7 I I I

0560 630A000 550.000 LF | 11. 80000 6490. 00| 10. 80000 5940. 00| 13. 80000 7590. 00
Steel Beam Guardrail, dass A Type 1 | | |

0570 630C001 5.000 EACH| 760. 00000 3800. 00| 700. 00000 3500. 00| 850. 00000 4250. 00
Quardrail End Anchor, Type 8 | |

0580 631C000 58.000 LF | 8. 00000 464. 00| 7.50000 435. 00| 10. 50000 609. 00
Steel Beam Guardrail Cass A Type 1 | | |
Reset | [ |

0590 631E003 1.000 EACH 695. 00000 695. 00| 625. 00000 625. 00| 800. 00000 800. 00
Quardrail End Anchor Type 13, Reset | [ |

0600 650A000 4000. 000 CYIP| 6. 17000 24680. 00| 7.00000 28000. 00| 12. 00000 48000. 00
Topsoi | | [ |

0610 652A050 2.000 ACRE| 750. 00000 1500. 00| 1270. 00000 2540. 00| 1000. 00000 2000. 00
Seeding (M x 1A) | [ |

0620 652A053 2.000 ACRE| 750. 00000 1500. 00| 1300. 00000 2600. 00| 1000. 00000 2000. 00
Seeding (M x 1E) | [ |

0630 652B050 7.000 ACRE| 400. 00000 2800. 00| 970. 00000 6790. 00| 500. 00000 3500. 00
Tenporary Seeding (M x 1AT) | [ |

0640 652D050 7.000 ACRE| 750. 00000 5250. 00| 890. 00000 6230. 00| 750. 00000 5250. 00
Seeding In Stubble (Mx 1A) | [ |

0650 654A001 3449. 000 SQYD| 3.77000 13002. 73| 4. 00000 13796. 00| 3. 00000 10347. 00
Sol id Soddi ng (Bernuda) | [ |

0660 656A000 11. 000 ACRE| 600. 00000 6600. 00| 330. 00000 3630. 00| 650. 00000 7150. 00
Mul ching, Cass A Type 1 | [ |

0670 660C040 20. 000 EACH 18. 00000 360. 00| 18. 00000 360. 00| 16. 25000 325.00
Shrubs, Ilex Cornuta Burfordii Nana | [ |
(Dwarf Burford Holly) | [ |

0680 660C059 112. 000 EACH 18. 00000 2016. 00| 18. 00000 2016. 00| 21.13000 2366. 56
Shrubs, Juni perus Parsoni (Parsons | | |
Juni per) | [ |

0690 660C113 23.000 EACH 140. 00000 3220. 00| 160. 00000 3680. 00| 308. 75000 7101. 25

I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 042 -6
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 20000630042 COUNTI ES : JEFFERSON
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 | (2) 07003 | (3) 22005

|

| WALKER PATTON COVPANY, INC. |R E. GRILLS CONSTRUCTI ON CO. | VETERANS LANDSCAPI NG COVPANY
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0700 660D002 28.000 EACH 400. 00000 11200. 00| 375. 00000 10500. 00| 812. 50000 22750. 00
Trees, Acer Rubrum (Red Mapl e) | [ |

0710 660D010 81. 000 EACH| 275. 00000 22275. 00| 300. 00000 24300. 00| 195. 00000 15795. 00
Trees, Betula Nigra (River Birch) | [ |

0720 660D022 13.000 EACH 375. 00000 4875. 00| 360. 00000 4680. 00| 585. 00000 7605. 00
Trees, Fraxi num Americana (Wite Ash) | [ |

0730 660D069 51. 000 EACH| 365. 00000 18615. 00| 400. 00000 20400. 00| 390. 00000 19890. 00
Trees, Nyssa Acquatica (Bl ackgum | [ |

0740 660D098 86. 000 EACH| 315. 00000 27090. 00| 330. 00000 28380. 00| 568. 00000 48848. 00
Trees, Quercus Al ba (Wite Gak) | [ |

0750 660D148 55. 000 EACH| 185. 00000 10175. 00| 175. 00000 9625. 00| 113. 75000 6256. 25
Trees, Cercis Canadensis 'Alba ('A ba | [ |
Redbud) | [ |

0760 665F000 200. 000 EACH 5. 00000 1000. 00| 5. 00000 1000. 00| 7. 00000 1400. 00
Hay Bal es | | |

0770 665H000 3.000 EACH 600. 00000 1800. 00| 1000. 00000 3000. 00| 1000. 00000 3000. 00
Erosi on Control Check Danms, Type 1 | | |

0780 665J000 15485. 000 LF | 1. 61000 24930. 85| 3. 50000 54197. 50| 2.60000 40261. 00
Silt Fence, Type A | | |

0790 680A000 LUWP| 27000. 00000 27000. 00| 35000. 00000 35000. 00| 20000. 00000 20000. 00
Engi neering Controls | [ |

0800 701A031 5.000 M LE]| 1550. 00000 7750. 00| 1400. 00000 7000. 00| 1800. 00000 9000. 00
Solid Wite, Oass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |

0810 701A036 5.000 M LE| 1770. 00000 8850. 00| 1600. 00000 8000. 00| 1850. 00000 9250. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |

0820 703A002 1080. 000 SQFT| 1. 90000 2052. 00| 1. 80000 1944. 00| 2.00000 2160. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I

0830 703C000 20. 000 SQFT| 1. 10000 22. 00| 1. 00000 20. 00| 2.00000 40. 00
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | [ |

0840 710A115 77.000 SQFT| 16. 05000 1235. 85| 16. 00000 1232. 00| 30. 00000 2310. 00
Class 4, Alum num Fl at Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type |V | [ |
Backgr ound) | [ |

0850 710B001 210.000 LF | 7.10000 1491. 00| 6. 50000 1365. 00| 11. 00000 2310. 00

| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 042 -7
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 20000630042 COUNTI ES : JEFFERSON
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 16048 | (2) 07003 | (3) 22005

I
| WALKER PATTON COVPANY, INC. |R E. GRILLS CONSTRUCTI ON CO. | VETERANS LANDSCAPI NG COVPANY

LINE NO/ ITEM CODE / ALT |
I

I I
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0860 730C016 LUMP| 6269. 00000 6269. 00
Furni shing And Installing Traffic |
Control Unit (Partial) Lakeshore |
Par kway at University Park Entrance #1

1000. 00000 1000. 00 7500. 00000 7500. 00

+
I I
| |
| |
0870 730C017 LUMP| 6300. 00000 6300. 00| 3500. 00000 3500. 00| 3500. 00000 3500. 00
Furni shing And Installing Traffic | [ |
Control Unit (Partial) Brookwood | | |
Boul evard at Shades Creek Trail | [ |
0880 730L000 15.000 LF | 7.00000 105. 00| 30. 00000 450. 00| 20. 00000 300. 00
3/4", Metallic, Conduit | [ |
0890 730L002 10.000 LF | 9. 00000 90. 00| 30. 00000 300. 00| 20. 00000 200. 00
1", Metallic, Conduit | [ |
0900 730L003 100. 000 LF | 7. 00000 700. 00| 17. 00000 1700. 00| 12. 00000 1200. 00
1", Non-Metallic, Conduit | [ |
0910 730Q000 2.000 EACH 1700. 00000 3400. 00| 900. 00000 1800. 00| 1500. 00000 3000. 00
Pedestrian Signal Head, Type "D’ | [ |
0920 730T000 2.000 EACH 500. 00000 1000. 00| 400. 00000 800. 00| 1000. 00000 2000. 00
Wod Pol e | [ |
0930 740B000 256. 000 SQFT| 8. 50000 2176. 00| 8. 00000 2048. 00| 10. 00000 2560. 00
Construction Signs | [ |
0940 740D000 192. 000 EACH| 47. 00000 9024. 00| 45. 00000 8640. 00| 75. 00000 14400. 00
Channel i zi ng Druns | [ |
0950 740F002 15. 000 EACH 217. 00000 3255. 00| 210. 00000 3150. 00| 300. 00000 4500. 00
Barri cades, Type 111 | [ |
0960 7401 005 12. 000 EACH 360. 00000 4320. 00| 260. 00000 3120. 00| 450. 00000 5400. 00
Warni ng Lights, Type B (Detachabl e Head) | [
0970 789A000 LUMP| 91477. 00000 91477. 00| 86000. 00000 86000. 00| 55100. 00000 55100. 00
Mul ti-Purpose Trail Head (Includes Al | [ |
Appur t enances Shown On Pl ans) | | |
0980 998A000 LUWP| 1000. 00000 1000. 00| 10000. 00000 10000. 00| 1. 00000 1.00
Construction Fuel (MaximumBid Limted | | |
To $ 71, 000. 00) | [ |
SECTI ON TOTALS | $ 2,063,874. 70| $ 2,204,444, 70| $ 2,619, 804. 89
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 2,063,874. 70| $ 2,204, 444. 70| $ 2,619, 804.89




ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20000630050

07/ 06/ 00
CALL ORDER : 050
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT 0

CONTRACT DESCRI PTI ON :
for constructing the Wdening,

CONTRACT TI ME :
MOBI LE
Resurfacing and Traffic

9
90

Stripe on U S . #98 fromEl berta to Mflin Creek and from

C. R #93 to Lillian Bridge.

Wor ki ng Days

COUNTI ES :

BALDW N

(avai |l abl e days)

PROJECT( S)

DATE :

PAGE : 050 -1

ST-002- 042- 007

SET- ASI DE :
RANK VENDOR NO. / NAME
1 19058 SJ &L, INC
2 23011 HOSEA O. WEAVER & SONS, | NC.
3 23007 MC. WLLIAVS CONTRACTI NG CO., I NC
4 13008 MOBI LE ASPHALT COVPANY, LLC
5 23029 J. S. WALTON & COVPANY, | NC.
6 01053 ANDERSON COLUMBI A CO., INC

. 0000%
. 9689%
. 2141%
. 2988%
. 5276%
. 2929%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 050 -2
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT I D : 20000630050 COUNTI ES : BALDWN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 19058 | (2) 23011 | (3) 23007
|SJ &L, INC | HOSEA O. WEAVER & SONS, INC.|M C. WLLI AMS CONTRACTI NG CO
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
I
0010 206D0O00 248.000 LF | 3. 36000 833. 28 6. 48000 1607. 04 10. 00000 2480. 00
Renovi ng Pi pe |
0020 209A000 11. 000 EACH 75. 13000 826. 43 86. 87000 955. 57 75. 00000 825. 00
Mai | box Reset, Single
0030 210A000 2703.000 CYIP| 6. 06000 16380. 18 6.81000 18407. 43 5. 75000 15542. 25
Uncl assi fied Excavation |
0040 210D012 3974.000 CYIP| 9. 12000 36242. 88 9. 55000 37951. 70 10. 11000 40177. 14
Borrow Excavation (A2-4(0) or A-4(0) |
0050 230A000 80. 000 RBST| 90. 11000 7208. 80 326. 30000 26104. 00 175. 00000 14000. 00

Roadbed Processing |
0060 301A012 13740. 000 SYCP| 8. 30000 114042. 00

| |

I I

| |

I I

| |

I I

| |

I I

| |

| |
[ 8. 58000 117889. 20| 8. 50000 116790. 00

Crushed Aggregate Base Course, Type B, | [ |

Pl ant M xed, 6" Conpacted Thickness | | |
0070 401A000 13740. 000 SYCP| 0. 49000 6732. 60| 0. 43000 5908. 20| 0. 57000 7831. 80

Bi t um nous Treatnment A | | |
0080 405A000 5669. 000 GAL | 0. 66000 3741. 54| 0. 57000 3231. 33| 0. 65000 3684. 85

Tack Coat | [ |
0090 408A051 945. 000 SQYD| 3. 47000 3279. 15| 3. 21000 3033. 45| 1. 45000 1370. 25

Pl ani ng Exi sting Pavenent [ |

(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0100 429A240 2342.000 TON | 42.91000 100495. 22| 42.57000 99698. 94| 42.53000 99605. 26

I mproved Bitum nous Concrete Wearing | [ |

Surface Layer, 1/2" Maxi mum Aggregate | [ |

Size M x, ESAL Range C | [ |
0110 429A246 240.000 TON | 47.55000 11412. 00| 47. 41000 11378. 40| 42.53000 10207. 20

I mproved Bitum nous Concrete Wearing | [ |

Surface Layer, Leveling, 1/2" Maxinmum | [ |

Aggregate Size Mx, ESAL Range C | [ |
0120 429B241 2342.000 TON | 40. 02000 93726. 84| 39. 45000 92391. 90| 38. 63000 90471. 46

I mproved Bitum nous Concrete Binder | [ |

Layer, 1" Maxi mum Aggregate Size M X, | | |

ESAL Range C | [ |
0130 429B249 3182. 000 TON | 38. 75000 123302. 50| 35. 80000 113915. 60| 38. 63000 122920. 66

I mproved Bitum nous Concrete Binder | [ |

Layer, Leveling, 1" Maxi mum Aggregate | [ |

Size M x, ESAL Range C | [ |
0140 535A001 50.000 LF | 27. 38000 1369. 00| 14. 11000 705. 50| 25. 50000 1275. 00

18" Side Drain Pipe | [ |
0150 535A002 190.000 LF | 38. 51000 7316. 90| 17. 76000 3374. 40| 33. 50000 6365. 00

| | |

24" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 050 -3
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT I D : 20000630050 COUNTI ES : BALDWN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT ;09
SET- ASI DE
| (1) 19058 | (2) 23011 | (3) 23007
|SJ &L, INC | HOSEA O. WEAVER & SONS, INC.|M C. WLLI AVS CONTRACTI NG CO

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0160 535A085 70.000 LF | 38. 11000 2667. 70| 32. 23000 2256. 10| 36. 27000 2538. 90
24" Side Drain Pipe (Cass 3 RC.) | [ |

0170 535A301 30.000 LF | 29. 11000 873. 30| 53. 68000 1610. 40| 38. 50000 1155. 00
18" Side Drain Pipe (Extension) | [ |

0180 535B091 40.000 LF | 38. 65000 1546. 00| 42. 77000 1710. 80| 23.98000 959. 20
29" Span, 18" Rise Side Drain Pipe | [ |
(dass 3 RC) | | |

0190 600A000 LUMP| 30000. 00000 30000. 00| 48403. 00000 48403. 00| 94784. 50000 94784. 50
Mobi |'i zati on | [ |

0200 619A101 3.000 EACH 452. 00000 1356. 00| 503. 13000 1509. 39| 375. 00000 1125. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0210 619A102 2.000 EACH 572. 53000 1145. 06| 651. 59000 1303. 18| 400. 00000 800. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0220 619A272 4.000 EACH| 693. 06000 2772. 24| 899. 03000 3596. 12| 500. 00000 2000. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1, (Double Line) | [ |

0230 619B117 2.000 EACH| 572. 53000 1145. 06| 670. 15000 1340. 30| 400. 00000 800. 00
29" Span, 18" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 | | |

0240 620A000 1.000 CUYD| 693. 07000 693. 07| 618. 60000 618. 60| 1000. 00000 1000. 00
M nor Structure Concrete | | |

0250 630A000 300. 000 LF | 14. 16000 4248. 00| 12. 89000 3867. 00| 12. 50000 3750. 00
Steel Beam Guardrail, dass A Type 1 | | |

0260 630C050 4.000 EACH| 2662. 57000 10650. 28| 2422. 85000 9691. 40| 2350. 00000 9400. 00
Quardrail End Anchor, Type 20 Series | | |

0270 650A000 488. 000 CYIP| 5. 58000 2723. 04| 10. 88000 5309. 44| 11. 55000 5636. 40
Topsoi | | | |

0280 652A061 3.000 ACRE| 843. 73000 2531. 19| 515. 50000 1546. 50| 975. 00000 2925. 00
Seeding (M x 3E) | | |

0290 654A000 2102. 000 SQYD| 3. 48000 7314. 96| 3. 09000 6495. 18| 3. 50000 7357.00
Sol i d Soddi ng | | |

0300 656A000 3.000 ACRE| 723.20000 2169. 60| 515. 50000 1546. 50| 975. 00000 2925. 00
Mul ching, Cass A Type 1 | | |

0310 665A000 3.000 ACRE| 843. 73000 2531. 19| 309. 30000 927. 90| 800. 00000 2400. 00
Tenporary Seedi ng | | |

0320 665B000 3.000 ACRE| 723.20000 2169. 60| 309. 30000 927. 90| 800. 00000 2400. 00
Tenporary Ml chi ng | | |

0330 665F000 24.000 EACH 5. 69000 136. 56| 6. 26000 150. 24| 4.50000 108. 00

I I

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 050 -4
TABULATI ON OF BI DS

Class 2, Alum num Fl at Sign Panels |
0. 125" Thick O Steel Flat Sign Panels |
12 Gauge (Type IIl O Type IV |
Backgr ound) |

CALL ORDER : 050 CONTRACT I D : 20000630050 COUNTI ES : BALDWN
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 19058 | (2) 23011 | (3) 23007
|SJ &L, INC | HOSEA O. WEAVER & SONS, INC.|M C. WLLI AMS CONTRACTI NG CO
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 665J001 12395.000 LF | 1. 77000 21939. 15| 3. 42000 42390. 90| 3. 47000 43010. 65
Silt Fence, Type B | [ |
0350 680A000 LUMP| 3251. 66000 3251. 66| 7370. 39000 7370. 39| 5000. 00000 5000. 00
Engi neering Control s | [ |
0360 701A028 4.000 M LE| 963. 06000 3852. 24| 876. 35000 3505. 40| 1320. 00000 5280. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
0370 701A046 3.000 M LE] 566. 50000 1699. 50| 515. 50000 1546. 50| 985. 00000 2955. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | | |
0380 701A048 4.000 M LE| 861. 09000 3444. 36| 783. 56000 3134. 24| 1675. 00000 6700. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0390 701B009 720.000 LF | 1. 47000 1058. 40| 1. 34000 964. 80| 0. 50000 360. 00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
0400 701C002 1.000 M LE| 339. 91000 339. 91| 309. 30000 309. 30| 210. 00000 210. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
0410 701C003 8.000 M LE| 283. 25000 2266. 00| 257. 75000 2062. 00| 310. 00000 2480. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0420 703A002 3315. 000 SQFT]| 1. 70000 5635. 50| 1. 55000 5138. 25| 1. 40000 4641. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0430 703B002 381.000 SQFT| 1. 93000 735. 33| 1. 75000 666. 75| 2.10000 800. 10
Traffic Control Legends, dass 2, Type A | |
0440 703D002 3315. 000 SQFT]| 0.17000 563. 55| 0. 15000 497. 25| 0. 90000 2983. 50
Tenporary Traffic Control Markings | | |
(Pai nt) I | I
0450 703E002 381.000 SQFT| 0. 29000 110. 49| 0. 26000 99. 06| 1.10000 419. 10
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0460 705A030 80. 000 EACH| 5. 67000 453. 60| 5. 16000 412. 80| 3. 95000 316. 00
Paverent Markers, Class A-H Type 2-C | | |
0470 705A032 270. 000 EACH| 5. 67000 1530. 90| 5. 16000 1393. 20| 3. 95000 1066. 50
Pavenent Markers, Cass A-H Type 1-B | | |
0480 705A037 126. 000 EACH| 5. 67000 714. 42| 5. 16000 650. 16| 3. 95000 497.70
Pavenent Markers, Cass A-H Type 2-D | | |
0490 705A038 87.000 EACH| 5. 67000 493. 29| 5. 16000 448. 92| 3. 95000 343. 65
Pavenent Markers, Cass A-H Type 2-E | | |
0500 710A118 60. 000 SQFT| 26. 28000 1576. 80| 19. 94000 1196. 40| 20. 00000 1200. 00
I I
| I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PACGE : 050 -5
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT I D : 20000630050 COUNTI ES : BALDW N
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT 09
SET- ASI DE
| (1) 19058 | (2) 23011 | (3) 23007
|SJ &L, INC | HOSEA O. WEAVER & SONS, INC.|M C. WLLI AVS CONTRACTI NG CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0510 710B001 140.000 LF | 1. 74000 243. 60| 8. 24000 1153. 60| 6. 00000 840. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0520 740B000 674.000 SQFT| 11. 70000 7885. 80| 12. 22000 8236. 28| 10. 30000 6942. 20
Construction Signs | | |
0530 740D000 40. 000 EACH 25. 43000 1017. 20| 71. 03000 2841. 20| 42.50000 1700. 00
Channel i zi ng Druns | [ |
0540 740EO000 125. 000 EACH| 7.24000 905. 00| 11. 25000 1406. 25| 12. 00000 1500. 00
Cones (36 Inches High) | | |
0550 740MD0O0O 125. 000 EACH| 5. 46000 682. 50| 6. 53000 816. 25| 7. 25000 906. 25
Wi ght For Cone | | |
0560 998A000 LUWP| 5000. 00000 5000. 00| 0. 00000 0. 00| 5000. 00000 5000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 44, 000. 00) | | |
SECTI ON TOTALS | $ 668, 981. 37| $ 715, 602. 51| $ 770, 761. 52
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 668, 981. 37| $ 715, 602. 51| $ 770, 761. 52




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PAGE : 050 -6
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT I D : 20000630050 COUNTI ES : BALDW N
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT . 09

SET- ASI DE :

| (4) 13008 | (5) 23029 | (6) 01053

| MOBI LE ASPHALT COVPANY, LLC |J. S. WALTON & COMPANY, | NC.| ANDERSON COLUMBI A CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al

I
7.76000 1924. 48| 8. 00000 1984. 00

I I
0010 206D000 248.000 LF | 7.80000 1934. 40|
Renovi ng Pi pe | [ |
0020 209A000 11. 000 EACH 107. 20000 1179. 20| 42. 34000 465. 74| 140. 00000 1540. 00
Mai | box Reset, Single | | |
0030 210A000 2703. 000 CYIP| 4.40000 11893. 20| 4.97000 13433. 91| 11. 00000 29733. 00
Uncl assi fied Excavation | | |
0040 210D012 3974.000 CvYIP| 12. 80000 50867. 20| 8. 06000 32030. 44| 13. 00000 51662. 00
Borrow Excavation (A2-4(0) or A-4(0) | [ |
0050 230A000 80. 000 RBST| 164. 10000 13128. 00| 202. 88000 16230. 40| 400. 00000 32000. 00
Roadbed Processing | | |
0060 301A012 13740. 000 SYCP| 9. 60000 131904. 00| 6. 89000 94668. 60| 10. 00000 137400. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0070 401A000 13740. 000 SYCP| 0. 40000 5496. 00| 0. 76000 10442. 40| 0. 34000 4671. 60
Bi t um nous Treatnment A | [ |
0080 405A000 5669. 000 GAL | 0. 90000 5102. 10| 0. 88000 4988. 72| 1. 50000 8503. 50
Tack Coat | [ |
0090 408A051 945. 000 SQYD| 6. 00000 5670. 00| 1. 71000 1615. 95| 16. 00000 15120. 00
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | | |
0100 429A240 2342.000 TON | 46. 10000 107966. 20| 47. 65000 111596. 30| 47. 00000 110074. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0110 429A246 240.000 TON | 45. 90000 11016. 00| 47. 65000 11436. 00| 56. 00000 13440. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0120 429B241 2342.000 TON | 43. 30000 101408. 60| 44. 56000 104359. 52| 45. 00000 105390. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range C | [ |
0130 429B249 3182. 000 TON | 40. 30000 128234. 60| 44. 56000 141789. 92| 44. 00000 140008. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0140 535A001 50. 000 LF | 45. 00000 2250. 00| 25. 97000 1298. 50| 41. 00000 2050. 00
18" Side Drain Pipe | [ |
0150 535A002 190.000 LF | 50. 60000 9614. 00| 35. 77000 6796. 30| 49. 00000 9310. 00
I I I

24" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 050 -7
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000630050 COUNTI ES : BALDW N
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 13008 | (5) 23029 | (6) 01053

| MOBI LE ASPHALT COVPANY, LLC |J. S. WALTON & COMPANY, | NC.| ANDERSON COLUMBI A CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 535A085 70.000 LF | 50. 60000 3542. 00| 35. 30000 2471. 00| 51. 00000 3570. 00
24" Side Drain Pipe (Cass 3 RC.) | [ |
0170 535A301 30.000 LF | 67. 40000 2022. 00| 30. 17000 905. 10| 39. 00000 1170. 00
18" Side Drain Pipe (Extension) | [ |
0180 535B091 40.000 LF | 50. 60000 2024. 00| 31. 42000 1256. 80| 39. 00000 1560. 00
29" Span, 18" Rise Side Drain Pipe | [ |
(dass 3 RC) | | |
0190 600A000 LUMP| 25000. 00000 25000. 00| 78500. 00000 78500. 00| 35000. 00000 35000. 00
Mobi |'i zati on | [ |
0200 619A101 3.000 EACH 899. 30000 2697. 90| 853. 45000 2560. 35| 650. 00000 1950. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0210 619A102 2.000 EACH 1124. 10000 2248. 20| 867. 88000 1735. 76| 700. 00000 1400. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0220 619A272 4.000 EACH| 2023. 30000 8093. 20| 911. 23000 3644. 92| 1500. 00000 6000. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1, (Double Line) | [ |
0230 619B117 2.000 EACH| 1124. 10000 2248. 20| 806. 69000 1613. 38| 700. 00000 1400. 00
29" Span, 18" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 | | |
0240 620A000 1.000 CUYD| 2810. 20000 2810. 20| 529. 19000 529. 19| 950. 00000 950. 00
M nor Structure Concrete | | |
0250 630A000 300. 000 LF | 13. 30000 3990. 00| 14. 70000 4410. 00| 18. 00000 5400. 00
Steel Beam Guardrail, dass A Type 1 | | |
0260 630C050 4.000 EACH| 2496. 30000 9985. 20| 4409. 89000 17639. 56| 2100. 00000 8400. 00
Quardrail End Anchor, Type 20 Series | | |
0270 650A000 488. 000 CYIP| 17. 80000 8686. 40| 10. 84000 5289. 92| 16. 00000 7808. 00
Topsoi | | | |
0280 652A061 3.000 ACRE| 843. 10000 2529. 30| 614. 44000 1843. 32| 2700. 00000 8100. 00
Seeding (M x 3E) | | |
0290 654A000 2102. 000 SQYD| 3. 90000 8197. 80| 3. 63000 7630. 26| 3. 20000 6726. 40
Sol i d Soddi ng | | |
0300 656A000 3.000 ACRE| 843. 10000 2529. 30| 570. 35000 1711. 05] 2700. 00000 8100. 00
Mul ching, Cass A Type 1 | | |
0310 665A000 3.000 ACRE| 337. 20000 1011. 60| 470. 39000 1411. 17| 1600. 00000 4800. 00
Tenporary Seedi ng | | |
0320 665B000 3.000 ACRE| 337.20000 1011. 60| 470. 39000 1411. 17| 1600. 00000 4800. 00
Tenporary Ml chi ng | | |
0330 665F000 24.000 EACH 5. 60000 134. 40| 4.93000 118. 32| 11. 00000 264. 00
I I

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 050 -8
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000630050 COUNTI ES : BALDW N
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 13008 | (5) 23029 | (6) 01053

| MOBI LE ASPHALT COVPANY, LLC |J. S. WALTON & COMPANY, | NC.| ANDERSON COLUMBI A CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Class 2, Alum num Fl at Sign Panels

0. 125" Thick O Steel Flat Sign Panels |
12 Gauge (Type IIl O Type IV

Backgr ound) |

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 665J001 12395.000 LF | 3. 90000 48340. 50| 3. 63000 44993. 85| 1. 00000 12395. 00
Silt Fence, Type B | [
0350 680A000 LUMP| 5620. 40000 5620. 40| 14800. 22000 14800. 22| 10000. 00000 10000. 00
Engi neering Control s | [ |
0360 701A028 4.000 M LE| 1910. 90000 7643. 60| 999. 58000 3998. 32| 1400. 00000 5600. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [
0370 701A046 3.000 M LE] 1124. 10000 3372. 30| 587. 99000 1763. 97| 1000. 00000 3000. 00
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (0.09" Thick) (6" Wde) | | |
0380 701A048 4.000 M LE| 1910. 90000 7643. 60| 893. 74000 3574. 96| 1800. 00000 7200. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0390 701B009 720.000 LF | 1. 40000 1008. 00| 1. 53000 1101. 60| 0. 50000 360. 00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
0400 701C002 1.000 M LE| 281. 00000 281. 00| 352. 79000 352. 79| 230. 00000 230. 00
Broken Tenporary Traffic Stripe (Paint) | [
0410 701C003 8.000 M LE| 337.20000 2697. 60| 293. 99000 2351. 92| 330. 00000 2640. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0420 703A002 3315. 000 SQFT]| 2. 30000 7624. 50| 1. 76000 5834. 40| 1. 50000 4972. 50
Traffic Control Markings, Class 2, Type | [
A I I I
0430 703B002 381.000 SQFT| 2. 30000 876. 30| 2.00000 762. 00| 2.20000 838. 20
Traffic Control Legends, dass 2, Type A | |
0440 703D002 3315. 000 SQFT]| 1. 70000 5635. 50| 0. 18000 596. 70| 1. 00000 3315. 00
Tenporary Traffic Control Markings | | |
(Pai nt) I | I
0450 703E002 381.000 SQFT| 1. 70000 647. 70| 0. 29000 110. 49| 1.10000 419. 10
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0460 705A030 80. 000 EACH| 5. 10000 408. 00| 5. 88000 470. 40| 4. 00000 320. 00
Paverent Markers, Class A-H Type 2-C | | |
0470 705A032 270. 000 EACH| 5. 10000 1377. 00| 5. 88000 1587. 60| 4. 00000 1080. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0480 705A037 126. 000 EACH| 5. 10000 642. 60| 5. 88000 740. 88| 4. 00000 504. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0490 705A038 87.000 EACH| 5. 10000 443. 70| 5. 88000 511. 56| 4. 00000 348. 00
Pavenent Markers, Cass A-H Type 2-E | | |
0500 710A118 60. 000 SQFT| 11. 20000 672. 00| 22. 34000 1340. 40| 17. 00000 1020. 00
I I
| I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 00
PAGE : 050 -9
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000630050 COUNTI ES : BALDW N
LETTI NG DATE : 06/30/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 13008 | (5) 23029 | (6) 01053

| MOBI LE ASPHALT COVPANY, LLC |J. S. WALTON & COMPANY, | NC.| ANDERSON COLUMBI A CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0510 710B001 140.000 LF |
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |

11. 20000 1568. 00

Construction Fuel (MaximumBid Limted |
To $ 44, 000. 00) |

I
|
I
|
I
I
0540 740E000 125.000 EACH| 19. 60000 2450. 00| 8. 12000 1015. 00
I
|
I
|
|
SECTI ON TOTALS | $ 798, 086. 80

I
0520 740B000 674.000 SQFT| 16. 80000 11323. 20 33. 72000 22727. 28| 11. 00000 7414. 00
Construction Signs | |
0530 740D000 40. 000 EACH| 65. 60000 2624. 00 44. 23000 1769. 20| 75. 00000 3000. 00
Channel i zi ng Druns | |
| 10. 00000 1250. 00
Cones (36 Inches High) | |
0550 740MDOO 125. 000 EACH| 6. 10000 762. 50 4.01000 501. 25| 7.00000 875. 00
Wi ght For Cone | |
0560 998A000 LUMP| 8000. 00000 8000. 00 0. 00000 0. 00| 1. 00000 1.00
I
I
I

$ 799, 618. 04 $ 838, 186. 30

CONTRACT TOTALS | $ 798, 086. 80| $ 799, 618. 04| $ 838, 186. 30




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

07/ 06/ 00
PACE : 051 -1
VENDOR RANKI NG
CALL ORDER : 051 CONTRACT I D : 20000630051 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
CONTRACT TIME : 730 Cal endar Days
CONTRACT DESCRI PTI ON : MOBI LE PRQJIECT(S) : 99-509-002-370-033
for constructing the Tunnel Maintenance at the George C 99- 509- 010- 851- 034

Wal | ace Tunnel on |-10 and at the Bankhead Tunnel on S. R #16
(U.S.#90) in Mobile.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 15018 O L RECOVERY COMPANY | NCORPORATED OF ALABANMA $ 684, 795. 00 100. 0000%

2 16006 MELVI N Pl ERCE PAI NTI NG | NC. $ 1, 205,985.00 176. 1089%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/00
PACGE : 051 -2
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000630051 COUNTI ES : MBI LE
LETTI NG DATE : 06/30/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 15018 | (2) 16006 |
| O L RECOVERY COWPANY | NC. OF| MELVI N PI ERCE PAI NTI NG | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 600A000 LUWP| 4142. 00000 4142. 00| 5000. 00000 5000. 00|
Mobi | i zat i on | [ |
0020 740B000 619. 000 SQFT]| 15. 00000 9285. 00| 15. 00000 9285. 00|
Construction Signs | [ |
0030 740D000 70.000 EACH 88. 00000 6160. 00| 70. 00000 4900. 00|
Channel i zi ng Druns | [ |
0040 740E000 70.000 EACH 15. 00000 1050. 00| 25. 00000 1750. 00|
Cones (36 Inches High) | [ |
0050 740MD0O0 70.000 EACH 12. 00000 840. 00| 15. 00000 1050. 00|
Wi ght For Cone | [ |
0060 741C001 2.000 EACH 1910. 00000 3820. 00| 3000. 00000 6000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit (Truck Mounted) | | I
0070 741C010 4.000 EACH 3317. 00000 13268. 00| 9000. 00000 36000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0080 783A001 26.000 PCYC| 12716. 00000 330616. 00| 19500. 00000 507000. 00|
Tunnel Mai ntenance C eaning | [ |
0090 784A000 LUWP|  108309. 00000 108309. 00| 180000. 00000 180000. 00|
Tunnel Lighting Mintenance | [ |
0100 785A000 LUWP| 57209. 00000 57209. 00| 125000. 00000 125000. 00|
Tunnel G oup Lanp Repl acenent | [ |
0110 786A000 LUWP| 30087. 00000 30087. 00| 60000. 00000 60000. 00|
Tunnel Sunp And Drain C eaning | [ |
0120 788A000 LUWP| 86509. 00000 86509. 00| 240000. 00000 240000. 00|
G oup Fixture CGasket Replacenent | [ |
0130 998A000 LUWP| 33500. 00000 33500. 00| 30000. 00000 30000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 33, 500. 00) | [ |
SECTI ON TOTALS | $ 684, 795. 00| $ 1, 205, 985. 00|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 684, 795. 00| $ 1, 205, 985. 00|




